Yuma Proving Ground
Technical Specifications 


SECTION C

STATEMENT OF WORK
C.1  GENERAL.

C.1.1  SCOPE OF WORK.  The contractor shall provide personnel, management, equipment, transportation, and any other items and services not government furnished necessary to perform maintenance, alteration and construction of paved (asphalt/concrete) airfields, roads, and parking lots including work done to the adjoining shoulders of paved airfields and roads as defined in this work statement at U.S. Army Yuma Proving Ground (YPG), Yuma, Arizona. The contractor shall perform to the attached standards and specifications as well as drawings that will be developed for each project under this contract.

C.1.1.1  DRAWING AND SPECIFICATIONS.  Accessories or incidental items not specifically shown and detailed on the drawings or specified herein, which are necessary and/or required to complete the work within the intent of the working drawings and specifications, when taken together shall be included by the Contractor without additional cost to the Government.

C.1.1.2  HOURS OF OPERATION.  Work shall be provided during normal working hours.  YPG is currently on a 4-day workweek schedule.  The hours of operation are 6:30 AM to 5:00 PM, Monday through Thursday, excluding legal public holidays listed in Section C.2 of this work statement.  On request, the contractor may be authorized to work weekends and other than conventional work shifts.  This request shall be in writing to the Contracting Officer’s Representative (COR), one standard work day prior to the requested time.  These changes will not result in additional costs to the Government and must be within the restrictions of applicable labor laws.

C.1.2  BACKGROUND INFORMATION.  Yuma, Arizona is situated in the southwest corner of the state, across the Colorado River from California and about 20 miles from Mexico.  U.S. Army Yuma Proving Ground is located approximately 30 miles north of Yuma, along U.S. Highway 95.  The terrain around Yuma is desert.  Daytime high temperatures in this area average 105 degrees F in the summer (temperatures of 115 degrees are not unusual) and 70 degrees F in the winter with lows averaging 76 and 47 degrees respectively.  Annual rainfall is less than four inches.    

C.1.2.1  AREA OF RESPONSIBILITY:  Yuma Proving Ground is a testing facility under the command of the U. S. Army Test and Evaluation Command.  The mission of YPG includes the testing of vehicles, armament, aircraft and numerous other products that are to support the soldier in the field.  

C.1.3  PERSONNEL.  The contractor shall provide a work force possessing the skills, knowledge, and training to satisfactorily perform the services required by this contract.

C.1.3.1  CONFLICT OF INTEREST.  The contractor shall not employ off-duty contracting personnel, contracting officer's representative, or other government personnel involved in surveillance of the contract, nor any other employee of the United States Government, either military or civilian, if such employment would create a conflict of interest or be contrary to the policies contained in this work statement.  The contractor shall not employ any person who is an employee of the Department of Defense, unless such person receives prior approval in accordance with applicable military and civilian directives.

C.1.3.2  CONDUCT OF PERSONNEL.  The Contracting Officer may require the contractor to remove from the job site any employee working under this contract for reasons of misconduct, security, or found to be or suspected to be under the influence of alcohol, drugs, or other incapacitating agent.  Contractor employees shall be subject to dismissal from the premises upon determination by the Contracting Officer that such action is necessary in the interests of the Government.  In accordance with local directives and 18 U.S.C. 1382 (1972), the installation commander has the authority to bar individuals from the installation.  The removal from the job site or dismissal from the premises shall not relieve the contractor of the requirement to provide sufficient personnel to perform the services as required by this work statement.

C.1.3.3  QUALIFICATIONS.  The contractor shall have a valid contractor's license from any of the 50 United States. 

C.1.3.4  SECURITY REQUIREMENTS.  Contractor personnel, subcontractor personnel, or any representative of the contractor entering Yuma Proving Ground  shall abide by all security regulations and shall be subject to security check.

C.1.3.4.1  SEARCH AND SEIZURE.  Contractor personnel and property shall be subject to search and seizure upon entering the confines of the installation, while on the installation, and upon leaving the confines of the installation.

C.1.3.4.2  FACILITY CLEARANCE.  The contractor will not be working with any classified information or material.  A facility clearance is not required for this contract.

C.1.3.4.3  INSTALLATION ACCESS.  The contractor shall be responsible for assuring all contractor personnel authorized to perform work under this contract obtain installation access as follows:

Ten days prior to commencing work, the contractor shall provide to each addressee below a listing of all personnel employed under this contract.

(1)
Directorate of Contracting, USAYPG

ATTN:  AMSSB-ACY

    
Contract No.______________

    
Yuma, Arizona 85365-9106

(2)
Directorate of Law Enforcement and Security, USAYPG

    


ATTN:  CSTE-DTC-YP-CS-LE-S

    
Contract No.______________

    
Yuma, Arizona 85365-9102

              

(Employees to work at YPG)

The information required for each employee is:

(1)
Employee's full name

(2)
Social Security Number

(3)
Date and Place of Birth

(4)
Naturalization Number (if applicable)

(5)
Citizenship

(6)
Alien Registration numbers shall be provided for each employee who is not a United States citizen

(7)
Date of Visit:

    
FROM:____________  TO:____________

(8)
Purpose of visit

(9)
YPG point of contact

Any change in personnel information (e.g. new hires, terminations, or changes in personnel information already on file) that occurs during the performance of the contract shall be reported immediately in writing to the above addresses.

C.1.3.4.4  SITE SECURITY.  The contractor shall be responsible for site security of his work area.

C.1.3.4.5 IDENTIFICATION BADGES.  All identification badges issued by YPG shall be returned immediately to the place of issuance when one of the following occurs:  (1) the completion of the contract (2) an individual's performance at YPG is terminated (3) if so directed by the Contracting Officer.  All identification badges issued to the contractor must be accounted for either by turn-in or statement of loss.  The contract shall not be considered complete or final payment made until all badges are accounted for.  When badges are issued they shall be worn in plain sight above the waist.

C.1.3.4.6  AUTOMATION SECURITY REQUIREMENTS:  Use of privately owned computers is prohibited at YPG without prior written consent of the Directorate of Law Enforcement and Security.  The contractor shall comply with AR 380-19 and the applicable supplements when computers are brought into the installation.

C.1.3.4.7  DAMAGE:  The contractor is responsible for the safeguard and protection of all materials and equipment under his control.  The contractor shall report any damage, vandalism, or theft of his property on YPG to the YPG Police Desk.

C.1.3.5  CONTRACTOR REPRESENTATIVE.  The contractor shall provide on site job supervisor who shall be physically present during work performance to conduct overall management coordination and furnish liaison with the Government.  The job supervisor shall be the point of contact with the government and shall have the authority to act or make decisions for the contractor on all matters pertaining to this contract.

C.1.3.5.1  The contractor shall provide the name and telephone number for the job supervisor to the Contracting Officer within 5 calendar days following the Notice to Proceed.  The contractor shall verbally notify the Contracting Officer of changes as they occur and provide written changes not later than 5 working days after the effective date of the change.

C.1.4  VEHICLE REGISTRATION.  Motor vehicles entering the installation shall have a valid license and state registration.    State license and registration shall be maintained current during the time the vehicle is in use on the installation.  

C.1.4.1  VEHICLE OPERATION.  Contractor personnel operating motor vehicles on the installation shall have a valid driver's license for the category of vehicle being operated and shall comply with posted signs on the installation.

C.1.4.2  CONTRACTOR VEHICLE IDENTIFICATION.  Contractor owned vehicles used in the performance of services under this contract shall be marked as commercial contractor vehicles. 

C.1.5  QUALITY CONTROL.  The contractor shall implement a complete quality control program that identifies potential and actual problem areas in providing requirements of the contract as specified and results in corrective action throughout the life of the contract.  The Quality Control Plan shall be provided to the Contracting Officer in accordance with Section 01330 SUBMITTAL PROCEDURES.  The Government will make final review and acceptance of the plan.  Changes to the plan shall be submitted to the Contracting Officer not later than 10 calendar days prior to the effective date of the change.  The basic tenet of the plan is that the contractor is responsible for quality.  All methods, procedures, and forms shall support this concept.  If the contractor's system fails to produce acceptable results, the Government may direct changes in the plan or take other actions as necessary to assure contract compliance, at the contractor's expense.  Inspection and testing by the Government does not relieve the contractor of his responsibilities unless specifically so stated in the contract.  Nothing expressed or implied in this contract shall be interpreted to limit the contractor's responsibility to perform sufficient numbers, types, or locations of tests and inspections to assure that all work meets the contract requirements.  The Quality Control Plan (QCP) shall:

C.1.5.1  Be structured to assure independence from any other parts of the contractor's organization.

C.1.5.2  Have direct accountability to the contractor's top management.

C.1.5.3  Address overall project management and administration.

C.1.5.4  Be a comprehensive program to plan and deliver quality services to the Government.  The plan shall have as a minimum three phases of control.

C.1.5.4.1  Preparatory Phase.  This phase shall be done prior to beginning work on each delivery order and shall include at least a review of the delivery order's scope of work and drawings, review of applicable specifications, assurance that all submittals have been submitted and approved, and review of safety procedures.

C.1.5.4.2  Initial Phase.  This phase shall be done at the beginning of the work.  The contractor shall examine required materials and equipment, workmanship, and safety procedures are being done in accordance with the specifications.

C.1.5.4.3  Follow-up Phase.  The contractor shall continue to monitor the quality of work, correct any deficiencies, and perform any required tests.  

C.1.5.5  Describe a method acceptable to the Government of identifying deficiencies in the quality of service performed under this contract before the level of performance becomes unacceptable and address processes for corrective actions without dependence upon Government direction.

C.1.5.6  Establish an inspection system covering all services required by this contract.  This plan shall specify areas to be inspected on either a scheduled or unscheduled basis and the title of the individual who will do the inspection.

C.1.5.7  Require documentation of all contractor quality control inspections and corrective actions be maintained by the contractor throughout the term of this contract.

C.1.5.8  Describe methods of direct and indirect communications with the Government regarding performance of the contract.  The communications shall include scheduled and informal meetings with the Government.

C.1.6  QUALITY ASSURANCE.  The Government will monitor the contractor's performance under this contract in accordance with the inspection clauses included in the contract and determine acceptance.

C.1.7  PHYSICAL SECURITY.  The contractor shall be pecuniarily liable for any damage to, or loss of, privately-owned property as a result of negligence on the part of the contractor or his employees during accomplishment of work required under this contract.  The Government will not effect repairs to privately-owned property under the terms of this contract.  Consequently, any repair made to privately-owned property by the contractor shall be at the contractor's risk and expense and will not be a liability to the Government.

C.1.7.1  KEY CONTROL.  The Contractor shall be responsible for keys provided to the contractor by the Government.  The contractor shall establish and implement procedures for ensuring that all keys issued are safeguarded and handled in accordance with Army Regulation (AR) 190-51.

C.1.7.1.1  The contractor shall report any occurrence of duplicated, misplaced, or lost keys to the COR within 2 hours after discovery and submit a written report to the COR and Contracting Officer by close of business the following day.  The written report shall provide complete details relating to duplication, misplaced key, or loss.

C.1.7.1.2  In the event a key is duplicated, misplaced, or lost, all locks and keys for that system will be replaced by the Government.  The contractor shall reimburse the Government for replacement of locks or rekeying required as a result of the incident.

C.1.8  FRAUD, WASTE, AND ABUSE.  The contractor shall be responsible for maintaining proper conduct and good discipline within contractor occupied work area(s).  Contractor personnel shall be encouraged to be alert to and report suspected situations of fraud, waste, and abuse or other intentionally dishonest conduct against the Government observed during or in the performance of this contract.

C.1.9  CONSERVATION OF UTILITIES.  Contractor personnel shall practice utilities conservation and shall operate under conditions which preclude waste of Government furnished utilities of water and electricity.

C.1.10  FIRE PROTECTION.  The contractor shall observe all directions for fire prevention and YPG Regulation 420-1.   The contractor is required to obtain a hot work permit prior to start up on each day hot work is to be performed and to have a fire extinguisher readily available at each work site.

C.1.11  ACCIDENT REPORTING.  The contractor's project manager shall immediately report all employee accidents, injuries or occupational illnesses, regardless of the severity, to the YPG  installation Safety Office and the Contracting Officer's Representative (COR).  The contractor shall maintain an accurate record of accidents resulting in traumatic injury or death and accidents resulting in damage to Government property, supplies and equipment.

C.1.12  SAFETY.  The contractor shall safeguard and maintain all Government property as well as provide for the safety and well-being of personnel employed in the administration of this contract.  The contractor shall comply with provisions of all safety regulations cited in Section C.6.  The contractor shall develop and implement a safety program for employees in accordance with the United States Army Corps of Engineers' Safety and Health Requirements Manual  EM 385-1-1.  The program must include preparation of an Accident Prevention Plan.  The plan shall be submitted to the COR in accordance with Section 01330 SUBMITTAL PROCEDURES for review and approval by the Safety Office.  Revisions shall be submitted at least 3 days prior to the effective date of the change.  As a minimum, the Accident Prevention Plan shall address:

(1)
Purpose

(2)
Company policy regarding accident/injury prevention

(3)
 Responsibilities

(4)
Administration 

(5)
OSHA requirements

(6)
Injury and accident report procedures

(7)
Hazard communication information, if applicable

(8)
Inspection and records

(9)
Education and training to include safety meetings.  Copies of all safety meeting minutes shall be provided to the COR and Contract Administrator

(10)
Incentive awards program for safety and suggestions

(11)
Fall protection program

C.1.13.1  The contractor shall comply with the Occupational Safety and Health Act (OSHA).  Contractor personnel shall wear safety items required by OSHA during the performance of tasks requiring protective equipment or clothing. 

C.1.13.2  The contractor shall assume full responsibility and liability for compliance with all applicable regulations pertaining to the health and safety of personnel during the execution of work and shall hold the Government harmless for any action on the contractor's part or that of the Contractor's employees or subcontractors which may result in illness, injury, or death.

C.1.13.3  CLASS 1 OZONE DEPLETING SUBSTANCES.  

C.1.13.3.1  Per Section 326 of Public Law 102-484, effective 1 June 1993, specifications and standards cannot require the use of Class 1 Ozone Depleting Substances (ODS) without approval.  There are some cases where a specification or standard allows the use of an ODS, but does not specifically require its use.  A situation of this type does not require substitution under the law.

C.1.13.3.2  If this requirement allows, but does not require, the use of a Class I ODS, although it is not mandatory for the contractor to use a non-ODS substance, the contractor is encouraged to give preference to using the non-ODS choice.

C.1.13.4  The contractor shall maintain on file copies of Material Safety Data Sheets (MSDS) for all hazardous material stored, transported or used on YPG.  The contractor shall furnish copies of all MSDS's to the COR.

C.1.14  FILES.  The contractor shall maintain complete and accurate files of documentation, records and reports required under the terms of this contract.  The contractor shall not allow access to the files by any government agency, non-government agency, or individual unless specifically authorized by the Contracting Officer.  Files shall be made available to the Contracting Officer or designated representative upon request.  All files will become the property of the Government and shall be turned over to the Contracting Officer at the completion or termination of this contract.

C.1.15  DISCLOSURE OF INFORMATION.  Neither the contractor, nor contractor personnel, shall divulge or release data or information developed or obtained under performance of this work statement, except to authorized government personnel or upon written approval of the Contracting Officer.  

C.1.15.1  The contractor shall direct to the Contracting Officer all inquiries, comments, or complaints arising from matters observed, experienced, or learned as a result of, or in connection with the performance of this contract, the resolution of which may require the dissemination of official information.

C.1.15.2  Inquiries received by the contractor for work performed under this contract shall be referred to the Government for evaluation under the Freedom of Information Act of 1975, Public Law 93-502, 5 U.S.C., Section 552.  The determination of whether records will be released will remain with the Government.  The contractor shall be responsible for search and submission of records upon request by the Government.
C.1.15.3  The contractor shall not release any information (including photographs, files, public announcements, statements, denials or confirmations) on any part of the subject matter of this contract or any phase of any program hereunder without the prior written approval of the Contracting Officer.

C.1.16  SMOKING.  There is no smoking allowed in any Government facilities unless otherwise posted as a designated smoking area.

C.2  DEFINITIONS.  For the purpose of this contract, the following definitions will apply.

C.2.1  STANDARD DEFINITIONS.

C.2.1.1  CONTRACT ADMINISTRATOR.  The official Government representative delegated authority by the Contracting Officer to administer a contract.  This individual, normally working in an appropriate contracting or procurement career field, advises on all administrative contractual matters.

C.2.1.2  CONTRACTING OFFICER.  A person duly appointed with the authority to enter into and administer contracts on behalf of the Government.

`

C.2.1.3  CONTRACTING OFFICER'S REPRESENTATIVE (COR).  An individual designated in writing by the Contracting Officer to act as an authorized representative of the Contracting Officer to perform specific technical contract functions within the scope and limitations as defined by the Contracting Officer.

C.2.1.4  CONTRACTOR.  The contractor, its subsidiaries and affiliates, joint ventures involving the contractor, or any entity which the contractor may have merged or any individual or entity that works for the contractor under this contract.

C.2.2  TECHNICAL DEFINITIONS.

C.2.2.1  ASTM.  American Society for Testing and Materials.

C.2.2.2  AUTHORIZED VISITOR.  Any visitor to the site whose visit has been authorized by the Government.

C.2.2.3  CALENDAR DAY.  The time from midnight to midnight.

C.2.2.4  GOVERNMENT.  The U.S. Army, Yuma Proving Ground hereinafter referred to as the Government, the Contracting Officer, or the COR as applicable.

C.2.2.5   LEGAL PUBLIC HOLIDAYS.  Holidays in each calendar year identified as follows:

New Year’s Day, January 1

Martin Luther King’s birthday, the third Monday in January

President’s Day, the third Monday in February

Memorial Day, the last Monday in May

Independence Day, July 4

Labor Day, the first Monday in September

Columbus Day, the second Monday in October

Veteran’s Day, November 11

Thanksgiving Day, the fourth Thursday in November; and

Christmas Day, December 25

C.2.2.6   MSDS.  Material Safety Data Sheet - OSHA Form 20 or equivalent form containing health hazard information about chemical products.

C.2.2.7   OSHA.  Occupational Safety and Health Administration.

C.3   GOVERNMENT FURNISHED PROPERTY (GFP) AND SERVICES.

C.3.1   UTILITIES.  The Government will provide and maintain electrical and water services currently available in the work area.

C.3.2   LANDFILL.  Contractor may dump non-hazardous materials associated with his work at YPG at the YPG landfill.

C.4   CONTRACTOR FURNISHED ITEMS.  The contractor shall furnish all property and services not specifically identified in Section C.3 as government furnished, but which are necessary to perform the requirements of this contract.  Contractor furnished property and services shall be compatible with existing government systems.

C.4.1   MATERIALS.  The contractor shall deliver all materials in the original packages, containers or bundles bearing the name of the manufacturer, the brand name, and labeling as required by 29 CFR 1910.1200.  The contractor shall store all materials subject to damage off the ground, away from wet or damp surfaces, and under cover sufficient to prevent damage or contamination.  The contractor shall not use damaged or deteriorating materials and shall remove them from the premises.

C.5   SPECIFIC TASKS.

C.5.1   MANAGEMENT DUTIES.  The contractor shall be responsible for management duties as delineated in the following tasks:

C.5.1.1   Contract Submittals.  Prior to commencement of work, the contractor shall provide appropriate number of copies of submittals noted to the destinations provided as specified in Section 01330 SUBMITTAL PROCEDURES of the specifications.

C.5.1.2   The contractor shall submit to the COR before noon of the following work day a daily report showing work done, general weather conditions, problems encountered and any other information deemed pertinent.  The job supervisor(s) shall report to the COR daily to discuss work progress and any problems.

C.5.1.3   Meetings.  The contractor shall attend a pre-construction meeting.

C.5.2   Site Waste.  The contractor is responsible for keeping the work site free from debris and trash in accordance with FAR 52.236-12.  Removal of trash and debris shall be on a daily basis.

C.5.3   Storm Protection.  When inclement weather such as rain or wind is eminent, the contractor shall take every practical precaution to minimize interior and exterior damage to government property.

C.6   APPLICABLE DOCUMENTS.  The contractor shall comply with the following regulations, requirements and standards and shall be directly responsible for compliance on the part of his agents, employees, material suppliers and subcontractors.  The contractor shall directly receive and be responsible for all citations, assessments, fines or penalties that may be incurred by reason of his agents, employees, material suppliers or subcontractors failing to comply.  Where conflicts exist between requirements, the more stringent requirement will govern.

C.6.1   OCCUPATIONAL SAFETY AND HEALTH ACT.  The contractor shall comply with the requirements of the General Industry Safety and Health Standards, 29 CFR Part 1910 and the Safety and Health Regulations for Construction, 29 CFR Part 1926, including any other standards and regulations which are incorporated therein.

C.6.2   NATIONAL EMISSION STANDARD FOR HAZARDOUS AIR POLLUTANTS.  The contractor shall comply with the National Emission Standard for Hazardous Air Pollutants, 40 CFR Part 61, Subparts A and B as amended and applicable.

C.6.3   STATE AND LOCAL REQUIREMENTS.  The contractor shall comply with the State of Arizona Division of Occupational safety and Health Regulations for construction.

C.6.4   INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO) DOCUMENTS.  The contractor shall perform all work to comply with the Uniform Building Code, latest edition; Uniform Mechanical Building Code, latest edition; Uniform plumbing Code, latest edition, National Electrical Code, latest edition.

C.6.5   CORPS OF ENGINEERS.  Safety and Health Requirements Manual EM 385-1-1, latest edition.

C.6.6   AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH): 1995-1996 Threshold limit Values for Chemical Substances and Physical Agents and Biological Exposure Indices.

C.7   PAYMENT.  Payment shall be approved by the Contracting Officer’s Representative.  It is strongly recommended that the contractor discuss progress payments with the COR prior to invoicing in order to avoid delays in payments.  Final payment will not be paid until final as-builts have been received and approved.

C.8   AS-BUILTS.  The contractor shall be required to have one set of project blueprints at the construction site at all times.  These blueprints shall be kept current of as-built conditions.  Contractor shall provide one set of drafted as-built drawings on the provided mylars and his set of red-lined as-built blueprints to the COR.  Each sheet of the mylars shall be clearly marked “As-Built”.

--End of Section—
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