Attachment 10
Solicitation No. W9124B-11-R-0019

SECTIONJ
CONTRACT DATA REQUIREMENTS LIST (CDRL)

NOTES: Unless otherwise specified, all formats shall be both electronic and written (paper). The CDRL Table only provides
generalized information. CDRL forms take informational precedence over the table.

CDRL PWS Paragraph CDRL Title General Initial Frequency Quantity and
Number Number Requirement Date Distribution
C.1-1 C.1.7 Phase-In/Phase-Out Plan Ist Working Day of Initial and as Required | 1-MICC KO

Phase-In Period. 1-CMO
1-MICC-FI QA
C.1-2 C.1.9.1 Contractor Personnel 5 Working Days prior to | Monthly 1-MICC KO
Contract Start Date 1-CMO
1-CORs
I-MICC-FI QA
C.1-3 C.1.11.1 Purchasing Plan 20 Working Days prior | Initial and as Required. | 1-MICC KO

to Contract Start Date Minimum of Annually. | 1-CMO
1-Directorate CORs

1-MICC-FI QA
C.1-4 C.1.11.2 and Life Cycle Management Plan 30 Working Days prior | Initial and as Required. | 1-MICC KO
C.7.1.1.1 to Contract Start Date Minimum of Annually. | 1-CMO
1-DPW COR
1-MICC-FI QA
1-MICC PA
C.1-5 C.1.11.3, C.1.13.2, | Quality Control Plan 30 Working Days prior | Initial and as Required. | 1-MICC KO
C.1.13.3 to Contract Start Date Minimum of Annually. | 1-CMO
1-MICC-FI QA
C.1-6 C.1.114 Property Management Plan 20 Working Days prior | Initial and as Required. | 1-MICC KO
(PMP) to Contract Start Date Minimum of Annually. | 1-CMO
1-MICC PA

I-MICC-FI QA
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C.1-7 C.1.11.5 Maintenance Program Plan 20 Working Days prior | Initial and as Required. | 1-MICC KO
(Equipment and Vehicles) to Contract Start Date Minimum of Annually. | 1-CMO
1- MICC PA
1-MICC-FI QA
C.1-8 C.1.11.6 Continuity of Operations 20 Working Days prior | Initial and as Required. | 1-MICC KO
(COQOP) Plan to Contract Start Date Minimum of Annually. | 1-CMO
1-All Directorate CORs
1-MICC-FI QA
C.1-9 C.l.11.6d Reserve Components Roster 5 Working Days prior to | Quarterly 1-MICC KO
Contract Start Date 1-Directorate CORs
I-MICC-FI QA
C.1-10 C.1.11.7 Physical Security Plan 20 Working Days prior | Initial and as Required | 1-MICC KO
to Contract Start Date 1-CMO
1-Directorate CORs
1-MICC-FI QA
C.1-11 C.1.11.8 Risk Management Plan 20 Working Days prior | Initial and as Required. | 1-MICC KO
to Contract Start Date Minimum of Annually | 1- CMO
I-MICC-FI QA
C.1-12 C.1.11.9 Annual Report 30 Working Days after Initial and Annually. 1-MICC KO
the end of the Contract 1-CMO
Year 1-Directorate CORs
I-MICC-FI QA
C.1-13 C.1.11.10 Contractor Internal Control Plan | 20 Working Days prior | Initial and as Required. | 1-MICC KO
against Fraud, Waste, and Abuse | to Contract Start Date Minimum of Annually. | 1-CMO
1-Directorate CORs
I-MICC-FI QA
C.1-14 C.1.12,C.1.16.1.d | Standard Operating Procedures 30 Working Days after Changes to SOP are 1-MICC KO
Contract Start Date accumulated monthly 1-CMO
and submitted on the 1-Directorate CORs
15™ of the month for I-MICC-FI QA
review and approval.
C.1-15 C.1.13.2.e Summary of Customer 20 Working Days after | Monthly (15™ Day of 1-MICC KO
Comments Contract Start Date the Month) 1-CMO
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1-CORs
1-MICC-FI QA
C.1-16 C.1.134 Quality Control Program 30 Working Days after | Monthly (15™ Day of 1-MICC KO
Reports Contract Start Date the Month) 1-MICC-FI QA
C.1-17 C.1.14.e Injury and Illness Prevention 20 Working Days prior | Initial and as Required | 1-MICC KO
Program Plan to Contract Start Date 1-CMO
1-Directorate CORs
1-MICC-FI QA
C.1-18 C.1.23.1.b Actual Overtime Worked Report | 15™ Working Day of Monthly (15™ Day of 1-MICC KO
each month following the Month) 1-CMO
the month in which 1-Appropriate CORs
overtime was worked. 1-DRM
1-MICC-FI QA
C.1-19 C.1.22 Management Plan 20 Working Days prior | Initial and as Required. | 1-MICC KO
to Contract Start Date Minimum of Annually | 1-CMO
1-Directorate CORs
1-MICC-FI QA
C.1-20 C.1.6.1 Services and Infrastructure 15 Working Days after | Quarterly (15 Working | 1-MICC KO
Enterprise Contract Management | the end of the 1% Quarter | Days after the end of 1-CMO
Program (SIECMP) the Quarter) 1-COR
1-MICC-FI-QA
C.3-1 C32.c Report of Government Furnished | 5™ Workday of each Monthly 1-MICC PA
Property Records, Adjusted month 1-MICC-FI QA
Credits
C.3-2 C3.2.c Report of Government Furnished | 5™ Workday of each Monthly 1-MICC PA
Property Records, Adjusted month I-MICC-FI QA
Debits
C3-3 C3.5.6k Consolidated Maintenance 20 Working Days after | Annually, and 2 1-Appropriate
Schedule Contract Start Date workdays after Directorate COR(s)
schedule changes I-MICC-FI QA
C.3-4 C.3.5.6.k Monthly Service Report 5™ Working Day of each | Monthly 1-Appropriate
month Directorate COR(s)
1-MICC-FI QA
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C.3-5 C3.5.6k Material Condition Status Report | 5™ Working day of each | Monthly 1-Appropriate
month Directorate COR(s)
1-MICC-FI QA
C.3-6 Reserved Reserved Reserved Reserved Reserved
C.3-7 C32d Report of Government Furnished | 5™ Working Day of each | Monthly 1-MICC KO
Agency Peculiar Property month 1-MICC PA
1-MICC-FI QA
C.3-8 C32.c Report of Material/Repair Parts | 5™ Working Day of each | Monthly 1-MICC KO
month 1-MICC PA
1-MICC-FI QA
C.3-9 C.3.5.8.¢e GFP Status Report 5" Working Day of each | Monthly 1-MICC KO
month I-MICC PA
1-MICC-FI QA
C.5-1 Cs.1.1e GOC Daily Activity Summary By 0800 each Working | Daily 1-DPTMS COR
Day 1-MICC-FI QA
C.5-2 Cs.1.1e GOC Daily Personnel Status By 0800 each Working | Daily 1-DPTMS COR
Report Day 1-MICC-FI QA
C.6-1 C.6.1.1.a, Mailbox and Distribution Quick | 5™ Working Day after Quarterly 1-DHR COR
C.6.1.1.g.(1) List the first quarter 1-Each Account Holder
1-MICC-FI QA
C.6-2 C.6.1.1.g.(2) Mail Statistics Report 5™ Working Day after Monthly 1-DHR COR
the first month 1-Each Account Holder
1-MICC-FI QA
C.6-3 C.6.1.1.2.(3) Monthly Account Expenditures | 5™ Working Day after Monthly 1-DHR COR
Report the first month 1-Each Account Holder
1-MICC-FI QA
C.6-4 C.6.1.1.g.(4) Consolidated Quarterly Postage | 5™ Working Day after Quarterly 1-DHR COR
and Account Expenditures the first quarter 1-Each Account Holder
Report 1-MICC-FI QA
C.6-5 C.6.1.1.g.(5) Record of Meter Readings 5™ Working Day after Monthly 1-DHR COR
Report the first month 1-Each Account Holder
1-MICC-FI QA
C.7-1 C.7.1.1.1 Life Cycle Management Report | 5™ Working Day after Monthly 1-MICC KO
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the first month 1-DPW COR
1-CMO
1-MICC-FI QA
1-MICC PA
C.7-2 C7.1.14.1.e Davis Bacon Cost Estimates Within 15 Working As required for each 1-DPW COR
Days of receipt of project I-MICC-FI QA
request or within 7
Working Days of receipt
of a priority project
request
C.7-3 C7.1.14.1.1 Davis Bacon Project Report Last day of first week Weekly 1-DPW COR
for ongoing Davis 1-MICC-FI QA
Bacon Projects
C.7-4 C7.1.14.1k Worksheet 1354 — Real Property | 30 Days after Per occurrence 1-DPW COR
completion of each 1-MICC-FI QA
Davis Bacon project
C.7-5 C.7.1.1.5d Pollution Incident Report 5" Working day after the | As needed. 1-DPW COR
incident 1-MICC-FI QA
C.7-6 C.7.1.1.6.c Hazardous Waste Management 10 Working Days prior | As needed 1-MICC KO
Plan to Notice to Proceed 1-DPW Env COR
I-HWMC
1-MICC-FI QA
C.7-7 C.7.1.1.6.e Hazardous Waste Inspection 5™ Working day of each | Monthly 1-DPW Env COR
Report month I-HWMC
1-MICC-FI QA
C.7-8 C.7.1.1.6., Refrigerant Accountability 5™ Working day of each | Monthly 1-DPW COR
C.7.1.5.1d Report month 1-MICC-FI QA
C.7-9 C72.1.1.c DPW Operation & Maintenance | 60 Working Days after | Annually 1-MICC KO
(O&M) Preventive Maintenance | Contract Start Date 1-DPW COR
and Service Plan 1-CMO
1-MICC-FI QA
C.7-10 C.7.2.1.1d Pavement, Roof, and Utility 30 Working Days after | Quarterly 1-DPW COR
Conservation Analysis Contract Start Date 1-MICC-FI QA
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C.7-11 C.7.25.13 Wash Rack Water Analysis 20 Working Days after Quarterly 1-DPW COR
Contract Start Date 1-DPW Env COR
1-MICC-FI QA
C.7-12 C.7.2511% Wash Rack Operating Log 40 Working Days after | Monthly 1-DPW COR
Contract Start Date 1-MICC-FI QA
C.7-13 C.7.2.6.1.c, Pool Operating Log 5™ Working Day after Monthly 1-DPW COR
C.7.2.6.1.1 Contract Start Date
C.7-14 C.7.2.6.1.1, Pump Efficiency Report 50 Working Days after | Annually — 30 Days 2-DPW COR
C.739.1¢g Contract Start Date after start of each I-MICC-FI QA
option year
C.7-15 C.7.3.1.1.a.(5), UPH Waiting List First Working Day after | Weekly 1-DPW COR
C.7.3.1.1.b.(3).(a) Contract Start Date 1-DPW UPH Manager
1-MICC-FI QA
C.7-16 C.7.3.1.1.b.(3).(b) | Roster of Personnel Occupying | First Working Day after | Weekly 1-DPW COR
Unaccompanied Personnel Contract Start Date 1-DPW UPH Manager
Housing (UPH) 1-MICC-FI QA
C.7-17 C.7.3.1.1.b.(3).(c) | Unaccompanied Personnel 5™ Working Day of the | Quarterly 1-DPW COR
Housing (UPH) Inventory and 2nd quarter after Contract 1-DPW UPH Manager
Utilization Data Start Date 1-MICC-FI QA
C.7-18 C.7.3.1.1.b.(3).(d) | Total Occupant Days Summary | 5" Working Day of the | Monthly 1-DPW COR
Report 2" Month after Contract 1-UPH Manager
Start Date 1-MICC-FI QA
C.7-19 C.7.3.1.1.c.(4) FMO Furnishings Inventory 30 Working Days after | Annually 1-DPW COR
contract start. 1-UPH Manager
1-MICC-FI QA
C.7-20 C.735.1.a Custodial Plan and Schedule 10 Working Days prior | As needed. 1-DPW COR
to Contract Start Date I-DPW Env COR
1-Each User
1-MICC-FI QA
C.7-21 C.7.3.6.1.a Surfaced and Unsurfaced Area 30 Working days after Annually 1-DPW COR
Work Plan Contract Start Date 1-MICC-FI QA
C.7-22 C.7.3.7.1.a LPG Operations Plan 30 Working days after As needed. 1-DPW COR
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Contract Start Date 1-MICC-FI QA
C.7-23 C.7.3.7.1.a.(6) LPG Deliveries Report The 1* Work Day of the | Monthly 1-DPW COR
2nd Month after I-MICC-FI QA
Contract Start Date
C.7-24 C.7.3.7.1.a.(6) LPG Storage Report 2" Working Day after Daily 1-DPW COR
Contract Start Date 1-MICC-FI QA
C.7-25 C.73.8.1c LPG Leaks Report 5™ Working Day after Annually 1-DPW COR
the end of each Contract I-MICC-FI QA
Year (Base + Option)
C.7-26 C.7.3.10.1.c Chilled Water Compressor Test | 5™ Working Day after Semi-Annually 1-DPW COR
Report the first 6 Month period 1-MICC-FI QA
after Contract Start Date
C.7-27 C.7.3.10.1.p.(1) Utilities Operating Log-Boilers | 5™ Working Day of the | Monthly 1-DPW COR
2" Month after Contract 1-MICC-FI QA
Start Date
C.7-28 C.7.2.11.1.b.(2) SCE Contact Log 45 Working Days after | Twice Monthly 1-MICC KO
Contract Start Date 1-DPW COR
I-MICC-FI QA
C.7-29 C.7.2.11.1.c Outdoor Lights Survey 5" Working Day of the | Monthly 1-DPW COR
2" Month after Contract 1-MICC-FI QA
Start Date
C.7-30 C74.1.2.1k Installation Solid Waste 20 Working Days prior | Annually and as 1-DPW Env COR
Management Plan to Contract Start Date needed 1-MICC-FI QA
C.7-31 C.7.1.1.2, DPW Monthly Activity Report 5™ of the month starting | Monthly 1-DPW COR
C74.1.2.14d, the 2™ Month after 1-DPW Env COR
Contract Start Date 1-DPW Pest Control
Manager
I-MICC-FI QA
C.7-32 C.7.4.1.2.1.d.(2) Permit Report to the 5™ of the month starting | Quarterly 1-DPW Env COR
CIWMD/LEA the 2™ quarter after I-MICC-FI QA
Contract Start Date
C.7-33 C.742.a.l.a Integrated Pest Management Start of Phase In Annually and/or as 1-DPW Env COR

Plan (IPMP)

needed

1-MICC-FI QA
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C.7-34 C.74.2.a.lb Pest Management Records 5™ of the month starting | Monthly 1-DPW Env COR
the 2" Month after 1-MICC-FI QA
Contract Start Date
C.7-35 C.742al.c Contractor Work Plan (Pest 10 Working Days after Changes to Pesticide 1-DPW Env COR
Control) Contract Start Date Work Plans are 1-DPW Pest Control
accumulated monthly Manager
and submitted on the I-MICC-FI QA
15™ of the month for
review and approval.
C.7-36 C.7.4.2.a.1.2.(3) Pesticide Use Proposal 5 Working Days prior to | No later than 30 1-DPW Env COR
Contract Start Date September each 1-DPW Pest Control
subsequent year Manager
I-MICC-FI QA
C.7-37 C.7.13.1.¢g DPW Daily Report 2" Working Day after Each Working Day 1-DPW-COR
Contract Start Date 1-DPW Env-COR
I-MICC-FI QA
C.7-38 C.7.3.10.1.a Gas-Fired Heating Unit Status No later than 15 Annually and as 1-DPW COR
Report September needed I-MICC-FI QA
C-7-39 C.7.3.10.1.m HVAC Status Log No later than 25 Monday’s for Cooling | 1-DPW COR
Working Days after Season, 5" day during | 1-DPW
Contract Start Date Heating season 1-MICC KO
I-MICC-FI QA
C-7-40 C.7.4.2.a.1.e(1) Pesticide Licenses and 5 Working Days prior to | No later than 30 1-DPW Env COR
C.7.4.2.a.1.e(2) Certifications Contract Start Date September each 1-DPW Pest Control
subsequent year Manager
I-MICC-FI QA
C.8-1 C.8.3.1.a.(17) Emergency Services Monthly 5™ day of the month Monthly 1-MICC KO
Activity Report (MAR) 2-DES COR

I-MICC-FI QA
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CDRL C.1-1

Phase-In/Phase-Out Plan

. Sequence Number: C.1-1

. Title or Description of Data: Phase-In / Phase Out Plan

. Authority: PWS

. Contract Reference: C.1.7

. Technical Office: Mission and Installation Contracting Command — Fort Irwin
. Frequency: Initial and as required

. As of Date: n/a

Date of 1% Submission: First (1*') Working Day of Phase-In Period

Date of Subsequent Submissions: As required based on changes and updates

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: The Contractor shall submit a Phase-In/Phase-Out Plan and identify costs

associated with the Plan. The Plan shall address how the Contractor assumes full responsibility
for all areas of operation in accordance with the terms and conditions of this contract.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-2

Contractor Personnel Listing
1. Sequence Number: C.1-2
2. Title or Description of Data: Contractor Personnel Listing
3. Authority: PWS
4. Contract Reference: C.1.9.1
5. Technical Office: Mission and Installation Contracting Command (MICC) — Fort Irwin
6. Frequency: Monthly
7. As of Date: End of the previous month
8. Date of First Submission: Five (5) Working Days prior to Contract Start Date
9. Date of Subsequent Submissions: 15" day of each month
10. Distribution, Addresses & Number of Originals/Copies: MICC KO: 1/0, MICC-FI QA: 0/1
11. Remarks:

a. Application: To provide verification of the appropriate Contractor personnel wage rates
for job classification, and staffing information.

b. Preparation Instructions: Report shall provide the following information for each
Contractor employee, in branch number sequence:

- Department Number and Title - Actual Hourly Rate of Pay
- Branch Number and Title - Job Classification
- Last Name, First Name - Clock Number

Labor Category Indicate: “E” = Exempt, Non-union employees
“S” = Service Contract Act Employees
“U” = Union Employees
“P” = Part Time Employees

NOTE: In addition, the Report shall provide: Total number of employees in each branch and
department.

10 05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.1-3

Purchasing Plan
1. Sequence Number: C.1-3
2. Title or Description of Data: Purchasing Plan
3. Authority: PWS
4. Contract Reference: C.1.11.1
5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Initial and as required
7. As of Date: n/a

8. Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date (for approval
by KO within thirty (30) days).

9. Date of Subsequent Submissions: As required based on changes/updates — Minimum
Annually.

10. Distribution, Addresses and Number of Originals/Copies: MICC KO: 1/0, MICC-FI QA:
0/1

11. Remarks:
a. The Contractor’s Purchasing Plan shall include (at a minimum) the following:
(1) Required approval levels for purchases.

(2) Process and procedures for obtaining competitive bids for required parts, supplies,
materials, equipment and sub-contracted services.

(3) Procedures to ensure that supplies, materials and equipment purchased are of equal or
better quality than supplies, materials and equipment being replaced.

(4) Method(s) of purchase and procedures for invoicing government.
b. Purchasing Plan will be submitted as required for KO/COR approval.

c. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-4

Life Cycle Management Plan

. Sequence Number: C.1-4

Title or Description of Data: Life Cycle Management Plan (LCMP)

. Authority: PWS

. Contract Reference: C.1.11.2, C.7.1.1.1

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

. As of Date: n/a

Date of 1% Submission: Thirty (30) Working Days Prior to Contract Start Date

Date of Subsequent Submissions: As required based on changes/updates — minimum

annually.

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1

DPW COR: 0/1
MICC-FI QA: 0/1
MICC PA: 0/1

Remarks:
a. Application: The Contractor’s Life Cycle Management (LCM) Plan shall:

(1) Address the Contractor’s Life Cycle Management (LCM) Plan to inspect maintain,

repair, and/or replace the following that are currently part of or being used to perform this
contract:

(a) Facilities

(b) Equipment

(c) Vehicles

(d) Non-privatized utilities such as Liquid Propane Gas (LPG)
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CDRL C.1-4

Life Cycle Management Plan (Continued)
Using ISR inputs, include a Life Cycle Cost (LCC) analysis using a Microsoft EXCEL®
spreadsheet with relevant attached manufacturer’s information for all repair-by-replacement
decisions exceeding one thousand dollars ($1,000). Items below this amount are at the discretion
of the Contractor to include in this analysis.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-5
Quality Control Plan

1. Sequence Number: C.1-5

2. Title or Description of Data: Quality Control Plan (QCP)

3. Authority: PWS

4. Contract Reference: C.1.11.3,C.1.13.2,C.1.13.3

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Initial and as required

7. As of Date: n/a

8. Date of 1% Submission: Thirty (30) Working Days prior to Contract Start Date.

9. Date of Subsequent Submissions: As required based on changes/updates — minimum
annually.

10. Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/0
CMO: 0/1
MICC-FI QA: 0/1

11. Remarks:

a. Application: The QCP shall provide a description of the Quality Control System
covering all services provided under this contract, and at a minimum shall:

(1) Define the organizational structure and describe relationships between the QC
element and other elements within the Contractor’s organization, as well as between the QC
element and the Government counterpart. The QCP should describe the QC position(s) and
qualifications for personnel performing the Quality Control functions.

(2) Describe the means by which the Contractor will ensure quality performance

standards described in the PWS are met and incorporate the Installation Status Report (ISR)
formulas for measuring performance.
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CDRL C.1-5
Quality Control Plan (Continued)

(3) Identify all key processes and the critical process indicators. The Contractor shall
identify the method to be used to monitor each key processes and the inspection frequency.

(4) Contain process control and process performance measurement procedures to include
how the Contractor will conduct thorough root cause analysis and effect preventative actions and
corrective actions, as opposed to reliance on Government or customer identification of
deficiencies prior to solving the problem.

(5) Include a Customer Comment program utilizing a contractor developed customer
evaluation system as the primary means of input and comment processing.

(6) Contain a plan for developing monthly Quality Control inspection reports and
performance indicator trends, data collection and other documentation, including document flow

and control of associated files.

(7) Describe provisions for recording the results of all activities affecting product/service
quality and a description of the records to be kept.

(8) Contain methods for direct and indirect communication with the Government
regarding performance of the contract.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-6
Property Management Plan (PMP)

. Sequence Number: C.1-5

. Title or Description of Data: Property Management Plan (PMP)

. Authority: PWS

. Contract Reference: C.1.11.4

. Technical Office: Mission and Installation Contracting Command — Fort Irwin
. Frequency: Initial and as required

. As of Date: n/a

Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date.

Date of Subsequent Submissions: As required based on changes/updates — minimum

annually.

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1

MICC PA: 0/1
MICC-FI QA: 0/1
Remarks:

a. Application: The Property Management Plan shall:

(1) Describe how the Contractor plans to fulfill the requirements of Federal Acquisition

Regulation (FAR), Sub-Part 45.5, Management of Government Property in the Possession of
Contractors.

(2) Explain the administration, security, accountability, maintenance, and repair of all

Government Furnished Property (GFP).

(3) Address how the Contractor shall take actions necessary to preclude wastefulness of

supplies and materials under their operational control.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-7

Maintenance Program Plan (Equipment and Vehicles)

. Sequence Number: C.1-7

. Title or Description of Data: Maintenance Program Plan (Equipment and Vehicles)
. Authority: PWS

. Contract Reference: C.1.11.5

. Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

. As of Date: n/a

Date of 1* Submission: Twenty (20) Working Days prior to Contract Start Date

Date of Subsequent Submissions: As required based on changes/updates — minimum

annually

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1

MICC PA: 0/1
MICC-FI QA: 0/1
Remarks:

a. Application: The Maintenance Program Plan shall:

(1) Describe how each of the Maintenance Program requirements of Federal Acquisition

Regulation (FAR), Sub-Part 45.509 shall be accomplished.

(2) Be submitted separately from the Contractor Property Management Plan (PMP).

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-8
Continuity of Operations (COOP) Plan

. Sequence Number: C.1-8

Title or Description of Data: Continuity of Operations (COOP) Plan

. Authority: PWS

. Contract Reference: C.1.11.6

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

. As of Date: n/a

Date of 1* Submission: Twenty (20) Working Days prior to Contract Start Date

Date of Subsequent Submissions: As required based on changes/updates — minimum

annually

10. Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/0
CMO: 0/1
Directorate CORs: 0/1
MICC-FI QA: 0/1

11. Remarks:

a. Application: The Continuity of Operations Plan shall:

(1) Outline in detail the method or methods the Contractor shall use in meeting contract

requirements under the following circumstances:

(a) Natural Disasters (earthquakes, major storms, flash floods, etc.).
(b) Labor Disputes and Strikes.

(c) Mobilization, Deployment, or Sudden Buildup of Forces.

(d) Counter-Terrorism.

(2) Address procedures, personnel and the means of accomplishing all functions in the

contract under mobilization and/or contingency conditions.
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Solicitation No. W9124B-11-R-0019

CDRL C.1-8
Continuity of Operations (COOP) Plan (Continued)

(3) Assume the Government will not supplement its work force.

(4) Contain a copy of the roster (CDRL C.1-9) to the Contracting Officer of all employees
who are members of the Reserve Components of the Armed Forces and are eligible for
activation/recall to Active Duty upon declaration of national emergency. The employees listed

shall include active and inactive reserve component personnel and military retirees.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-9

Reserve Components Roster

. Sequence Number: C.1-9

Title or Description of Data: Reserve Components Roster

. Authority: PWS

. Contract Reference: C.1.11.6

Technical Office: Mission & Installation Contracting Command (MICC) - Fort Irwin

. Frequency: Quarterly
. As of Date: End of the previous quarter

. Date of 1* Submission: Five (5) Working Days prior to Contract Start Date

Date of Subsequent Submissions: As changes occur or quarterly whichever occurs first.

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
Directorate CORs: 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: The Reserve Components Roster shall list all employees who are members

of the Reserve Components of the Armed Forces and are eligible for activation/recall to Active
Duty upon declaration of national emergency. The employees listed shall include active and
inactive reserve component personnel and military retirees.

b. Preparation Instructions: Format to be determined by the Contractor.
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Solicitation No. W9124B-11-R-0019

CDRL C.1-10
Physical Security Plan

. Sequence Number: C.1-10

Title or Description of Data: Physical Security Plan

. Authority: PWS

. Contract Reference: C.1.11.7

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required
. As of Date: n/a

. Date of 1* Submission: Twenty (20) Working Days prior to Contract Start

Date of Subsequent Submissions: As required based on changes and updates

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1
Directorate CORs: 0/1
MICC-FI QA: 0/1
Remarks:

a. Application: The Security Plan shall:

(1) Describe how the Contractor plans to protect Government Furnished Facilities

occupied by the Contractor.

(2) Describe how the Contractor shall prevent unauthorized access, vandalism, pilferage,

larceny, sabotage, and arson.

(3) Describe the internal safeguards for the security of Government Furnished Property

(GFP).

(4) Be developed in accordance with the guidance and requirements of the following:

(a) AR 190-11, Physical Security of Arms, Ammunition, and Explosives
(b) AR 190-13, The Army Physical Security Program
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CDRL C.1-10
Physical Security Plan (Continued)

(¢) AR 190-51, Security of Unclassified Army Property (Sensitive and Non-
Sensitive)

(d) AR 25-2, Information Assurance

(e) DOD 5100.76-M, Physical Security of Sensitive Conventional Arms,
Ammunition, and Explosives

(f) DOD 5220.22-M., National Industrial Security Program

b. Preparation Instructions: Unless otherwise specified in guidance and requirements,
format to be determined by Contractor.
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CDRL C.1-11
Risk Management Plan

1. Sequence Number: C.1-11

2. Title or Description of Data: Risk Management Plan

3. Authority: PWS

4. Contract Reference: C.1.11.8

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Initial and as required

7. As of Date: n/a

8. Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date

9. Date of Subsequent Submissions: As required based on changes/updates — minimum
annually

10. Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0
CMO: 0/1
MICC-FI QA: 0/1
11. Remarks: None
a. Application: The Risk Management Plan shall:
b. Describe how the Contractor shall establish, implement, and maintain a Safety Program

and procedures to reduce or eliminate on-the-job injuries, illnesses, and property loss due to
mishaps and accidents.

c. Be developed in accordance with SB 198 (Injury & Illness Prevention Program) as
outlined in Title 8, Chapter Subchapter 7, Section 3203 of the California Code and incorporate
the seven basic elements of the program outlined in the Code; AR 385-10 — Army Safety
Program; and DA PAM 385-10 — Army Safety Program.

d. Preparation Instructions: Unless otherwise specified in guidance and requirements,
format to be determined by Contractor.
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Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.1-12

Annual Report

. Sequence Number: C.1-12

. Title or Description of Data: Annual Report of Major Accomplishments

. Authority: PWS

. Contract Reference: C.1.11.9

. Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

As of Date: End of the previous contract year.

Date of 1% Submission: Thirty (30) Working Days after the end of the first Contract Year

ase Year)

Date of Subsequent Submissions: Thirty (30) Working Days after each subsequent Contract

Year (Option Year)

10.

11.

Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/0
CMO: 0/1
Directorate CORs: 0/1
MICC-FI QA: 0/1

Remarks:
a. Application: The Annual Report shall include, but not be limited to:
(1) Major accomplishments for the previous year
(2) Achievement of goals as defined in the approved Small Business Subcontracting Plan

(3) Issues and recommendations for the coming year
(4) Workload data totals for all functional task areas (e.g., hours/year, task

occurrences/year, customers served/year, service orders/year, etc.) to the maximum extent
possible.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-13

Internal Control Plan against Fraud, Waste, and Abuse

. Sequence Number: C.1-13

Title or Description of Data: Internal Control Plan against Fraud, Waste, and Abuse

. Authority: PWS

. Contract Reference: C.1.11.10

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

. As of Date: n/a

Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date

Date of Subsequent Submissions: As required based on changes/updates — minimum

annually

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1
Directorate CORs: 0/1
MICC-FI QA: 0/1
Remarks:

a. Application: The Internal Control Plan shall:

(1) Describe how Government property, funds and assets shall be safeguarded against

fraud, waste, abuse or misappropriation.

(2) Describe how financial and statistical records shall be verified and maintained to

provide reliable information for the Government's operational accounts and reports.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-14
Internal Standing Operating Procedures (SOPs)

1. Sequence Number: C.1-14
2. Title or Description of Data: Internal Standing Operating Procedures (SOPs)
3. Authority: PWS
4. Contract Reference: C.1.12, C.16.1.d
5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Monthly (for Changed SOPs only)
7. As of Date: n/a
8. Date of 1* Submission: Thirty (30) Working Days after Contract Start Date
9. Date of Subsequent Submissions: Changes to SOPs are submitted monthly following 1*
submission on the 15™ of each month for review and approval. Effective date of change for the
subject SOPs shall be the 1* day of the month following submission.
10. Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/0

CMO: 0/1

Applicable Directorate COR(s): 0/1

MICC-FI QA: 0/1
11. Remarks:

a. Application: The SOPs shall:

(1) Describe procedures and work instructions for each management and functional area
covered under this contract. Repeatable processes shall be designed to yield reproducible results.

(2) Clearly identify each functional area SOP and plan to the applicable PWS paragraph.
(3) Describe in detail the procedures and tasks performed for each work area and cover

such items as control of quality, work assignments, approval authorities, work flow, functional
relationships, and any other information needed to assure efficient and uniform performance.
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CDRL C.1-14
Internal Standing Operating Procedures (SOPs) (Continued)

(4) Develop and implement written procedures covering each area of service provided
under this contract documenting repeatable processes designed to yield reproducible results.

(5) In subsequent submissions of internal SOPs, identify changed procedures in a manner
clearly distinguishable from procedures unchanged from earlier submissions.

(6) Clearly identify how customers interact with the Contractor’s work processes and
how the Contractor shall provide feedback and updates to the customer (external SOP).

(7) SOPs shall not duplicate Pesticide Work Plans (CDRL C.7-36) which are submitted
separately.

b. Preparation Instructions: Format to be determined by Contractor with the following
inclusions:

(1) The Internal SOPs shall include a RACI (Responsible, Accountable, Consulted,
Informed) table that looks similar to the following:

Step Action/Task | Responsible | Accountable Consulted Informed

= Responsible — The person(s) who performs the action/task (the doer)

= Accountable — The person(s) who is held accountable that the action/task is
completed

= Consulted — The person(s) who is consulted before performing the action/task

= Informed — The person(s) who is informed after performing the action/task.

(2) The Internal SOPs shall include a Process Map with standard system flowchart/
algorithm-type symbols.
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CDRL C.1-15

Summary of Customer Comments

. Sequence Number: C.1-15

Title or Description of Data: Summary of Customer Comments

. Authority: PWS

. Contract Reference: C.1.13.2.¢

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Monthly
. As of Date: End of the previous month

. Date of 1* Submission: Twenty (20) Working Days after Contract Start Date

Date of Subsequent Submissions: Fifteenth (15th) of each month

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0

CMO: 0/1

Appropriate Directorate COR(s): 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: This Summary contain a comment tracking mechanism for trend

identification and analysis. It shall include a summary of all comments received and resulting
actions.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-16

Quality Control Program Reports

. Sequence Number: C.1-16

. Title or Description of Data: Quality Control Program Reports

. Authority: PWS

. Contract Reference: C.1.13.4

. Technical Office: Mission and Installation Contracting Command — Fort Irwin
. Frequency: Monthly

. As of Date: End of the previous month

. Date of 1* Submission: Thirty (30) Working Days after Contract Start

9. Date of Subsequent Submissions: Fifteenth (15th) of each month
10. Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0
MICC-FI QA: 0/1
11. Remarks: None
a. Application: Copy of Quality Control Program audit and inspection schedules and
reports.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-17

Injury and Illness Prevention Program

. Sequence Number: C.1-17

. Title or Description of Data: Injury and Illness Prevention Program

. Authority: PWS

. Contract Reference: C.1.14.e

. Technical Office: Mission and Installation Contracting Command — Fort Irwin
. Frequency: Initial and as required

. As of Date: n/a

. Date of 1* Submission: Twenty (20) Working Days prior to Contract Start

Date of Subsequent Submissions: As required based on changes and updates

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1
Directorate CORs: 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: Identify the person or persons with authority or responsibility for

implementing the program

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-18

Actual Overtime Worked Report

. Sequence Number: C.18

. Title or Description of Data: Actual Overtime Worked Report

. Authority: PWS

. Contract Reference: C.1.23.1.b

. Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Monthly

As of Date: End of the previous month.

Date of First Submission: Fifteenth (15th)W0rking Day of each month following the month in
ich Overtime was worked

Date of Subsequent Submissions: Fifteenth (15™) Working Day of each month following the
nth in which Overtime was worked

Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0

CMO: 0/1

Appropriate Directorate COR(s): 0/1

DRM 0/1

MICC-FI QA: 0/1

Remarks:

a. Application: Summarize overtime worked for the previous month.

b. Preparation Instructions: The Contractor shall submit the following information/costs for

each functional area:

- Functional Area - Loaded Labor Cost
- APC Code - Approved Hours

- G&A Rate - Staff Management

- Actual Hours - Line Management

- Difference of Hours - Applicable Fees
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CDRL C.1-19

Management Plan

. Sequence Number: C.1-19

Title or Description of Data: Management Plan

. Authority: PWS

. Contract Reference: C.1.22

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Initial and as required

As of Date: n/a

Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date (for approval

by KO within thirty (30) days).

9. Date of Subsequent Submissions: As required based on changes/updates — Minimum
Annually.
10. Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0 CMO: 0/1
Directorate CORs: 0/1 MICC-FI QA: 0/1
11. Remarks:

a. The Contractor’s Management Plan:

(1) Outline and explain the Contractor's standard management practices and procedures.
(2) Address the Contractor's management plans for:

(a) Personnel administration.

(b) Financial control and administration.

(c) Contract administration, to include Subcontracting Plan in accordance with the

FAR Part 19.704, Subcontracting Plan Requirements.

(d) Work control and scheduling.
(e) Management within the work performance areas.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.1-20

Services and Infrastructures Enterprise Contract Management Program (SIECMP)
Sequence Number: C.1-20

Title or Description of Data: Services and Infrastructures Enterprise Contract Management

Program (SIECMP)

3.
4.
5.
6.
7.
8.
Co
9.

10.

11.

Authority: PWS

Contract Reference: C.1.6.1

Technical Office: Mission and Installation Contracting Command — Fort Irwin
Frequency: Quarterly

As of Date: N/A

Date of 1* Submission: Fifteen (15) Working Days after the end of the First Quarter after

ntract Start Date

Date of Subsequent Submissions: Fifteen (15) Working Days after the end of the Quarter.

Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0

COR: 0/1

CMO: 0/1

MICC-FI QA: 0/1

Remarks: SIECMP input will be provided as required on format requested (generally,

questions and answer format).

33 05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.3-1

Report of Government Furnished Property Records, Adjusted Credits
1. Sequence Number: C.3-1

2. Title or Description of Data: Report of Government Furnished Property Records,
Adjusted Credits

3. Authority: DOD Manual for the Performance of Contract Property Administration; DOD
4161.2M, Federal Acquisition Regulation (FAR) 45.505, Defense Federal Acquisition
Regulation Supplement (DFARS) 245.505

4. Contract Reference: C.3.2.c

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin

6. Frequency: Monthly.

7. As of Date: End of the previous month.

8. Date of 1st Submission: Fifth (5™) Working Day of the second month after Contract Start
Date

9. Date of Subsequent Submission: Fifth (Sth) Working Day of each month
10. Distribution, Addresses and Number of Originals/Copies:

MICC, Property Administrator 1/0
MICC-FI QA: 0/1

11. Remarks: Report of all Lateral Transfers, Hand Receipts, and delivered Contractor
Acquired Property

a. Application: To comply with the DOD and FAR reporting requirements. To also be
reconciled with the Property Administration modification for Technical Exhibit (TE) C.3-GFP of
the Contract.

b. Preparation Instructions: Report will provide Line Number; Item Number; Stock

Number/Part Number; Serial Number; Description; Issue Document Number (Purchase Order
Number); Asset Number; On-Hand Quantify; Location and Issue Date.
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CDRL C.3-2

Report of Government Furnished Property Records, Adjusted Debits
1. Sequence Number: C.3-2

2. Title or Description of Data: Report of Government Furnished Property Records, Adjusted
Debits

3. Authority: DOD Manual for the Performance of Contract Property Administration, DOD
4161.2M, Federal Acquisition Regulation (FAR) 45.505, Defense Federal Acquisition
Regulation Supplement (DFARS) 245.505

4. Contract Reference: C.3.2.c

5. Technical Office: Mission and Installation Contracting Command-Fort I[rwin

6. Frequency: Monthly.

7. As of Date: End of the previous month.

8. Date of 1st Submission: Fifth (5™) Working Day of the second month after Contract Start
Date

9. Date of Subsequent Submission: Fifth (Sth) Working Day of each month
10. Distribution, Addresses and Number of Originals/Copies:

MICC Property Administrator 1/0
MICC-FI QA: 0/1

11. Remarks: Report of all Lateral Transfers, Hand Receipts, and delivered Contractor
Acquired Property

a. Application: To comply with the DOD and FAR reporting requirements. To also be
reconciled with the Property Administration modification for Technical Exhibit (TE) C.3-GFP of
the Contract.

b. Preparation Instructions: Report will provide Line Number; Item Number; Stock

Number/Part Number; Serial Number; Description; Issue Document Number (Purchase Order
Number); Asset Number; On-Hand Quantify; Location and Issue Date.
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CDRL C.3-3
CONSOLIDATED MAINTENANCE SCHEDULE

1. Sequence Number: C.3-3

2. Title or Description of Data: Annual Maintenance Schedule

3. Authority: PWS, DA PAM 738-750

4. Contract reference: PWS C.3.5.6.k

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Annually, or when schedule is changed.

7. As of Date:n/a

8. Date of 1st Submission: Twenty (20) Working Days after Contract Start Date

9. Date of Subsequent Submission: Twenty (20) Working Days after the start of each option
year, and within two (2) Working Days of any schedule change.

10. Distribution, Addresses and Number of Originals/Copies:

Appropriate Directorate COR: 0/1
MICC-FI QA: 0/1

11. Remarks:

a. Application: Report required for scheduling technical inspections and verifying service
plan

b. Preparation Instructions: This is a two-part report. Part One is compilation of all
equipment by model number showing all required services.

(1) Part One: Using the applicable TM, and the DA Form 314 (Preventive Maintenance
Schedule and Record), list all required services for each item of GFE in LIN/Model number

order.

(2) Part Two: A compilation of all required services for all GFE by month and day.
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CDRL C.3-4
MONTHLY SERVICE REPORT

1. Sequence Number: C.3-4

2. Title or Description of Data: Monthly Service Report

3. Authority: PWS

4. Contract reference: PWS C.3.5.6.k

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Monthly.

7. As of Date: End of the previous month.

8. Date of 1st Submission: Fifth (Sth) Working Day of the second month after Contract Start
Date

9. Date of Subsequent Submission: Fifth (5") Working Day of each Month

10. Distribution, Addresses and Number of Originals/Copies: Appropriate Directorate COR:
0/1, MICC-FI QA: 0/1

11. Remarks: Report required for verification of PWS compliance.
a. Application: This is an ongoing status report of services performed on GFE.

b. Preparation Instructions: This report is a compilation of scheduled services. This report
includes a listing of the services scheduled for the reporting period. Data shall be compiled to
show:

(1) Services scheduled for the reporting period by equipment administration number for
the reporting period.

(2) Services scheduled during the reporting period by equipment administration number
and the date completed.

(3) All scheduled services which have not been completed as of the 14th of the month,
by administration number, and the reason that each service has not been performed. The
Contractor will continue to list the equipment in each subsequent report until the service is
completed.

(4) Total number of services performed for the fiscal year.
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CDRL C.3-5
MATERIAL CONDITION STATUS REPORT

. Sequence Number: C.3-5

Title or Description of Data: Material Condition Status Report

. Authority: PWS, AR 700-138

. Contract reference: PWS C.3.5.6.k

Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Monthly.
. As of Date: End of the previous month.
. Date of 1st Submission: Fifth (Sth) workday of the second month after Contract Start Date

. Date of Subsequent Submission: Fifth (Sth) workday of each Month

Distribution, Addresses and Number of Originals/Copies:

Appropriate Directorate COR: 0/1
MICC-FI QA: 0/1

Remarks: Report required for verification of PWS compliance.
a. Application: This is an ongoing status report of equipment readiness.

b. Preparation Instruction: This report is a compilation of available (operable) equipment

days versus possible equipment days by type of equipment. Instruction for preparation of DA
Form 2406, Material Condition Status Report, are contained in AR 700-138.
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RESERVED
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REPORT OF GOVERNMENT FUNISHED AGENCY PECULIAR PROPERTY
1. Sequence Number: C.3-7
2. Title or Description of Data: Report of Government Furnished Agency Peculiar Property
3. Authority: DOD Manual for the Performance of Contract Property Administration DOD
4161.2M, Federal Acquisition Regulation (FAR) 45.505, Defense Federal Acquisition
Regulation Supplement (DFARS) 245.505
4. Contract Reference: C.3.2.d
5. Technical Office: Mission and Installation Contracting Command — Fort Irwin
6. Frequency: Monthly

7. As of Date: As of the previous month

8. Date of First Submission: Fifth (Sth) Working Day of the second month after Contract Start
Date

9. Date of Subsequent Submission: Fifth (5" ) Working Day of each subsequent month
10. Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/1 paper and electronic copies (original) Excel™/Access™ Compatible
MICC PA: 1/1 paper and electronic copies (photocopy)
MICC-FI QA: 0/1

11. Remarks: Report of all Lateral Transfers, Hand Receipts, and delivered Training
Aids/Devices

a. Application: To comply with the DOD and FAR reporting requirements. To also be
reconciled with the Property administration modification for Technical Exhibit (TE) C.3-GFP of
the Contract.

b. Preparation Instructions: Provide the following information listed separately by
Functional/Directorate Area:

(1)  Column Number (example 1, 2, 3, etc.)

(2)  Paragraph Number

(3) Line/Sub-Line Number

(4)  National Stock Number or Local Assigned Stock Number
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Attachment 10
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REPORT OF GOVERNMENT FUNISHED AGENCY PECULIAR PROPERTY

(Continued)

Description Make & Model

Quantity received

Functional/Directorate (DPW, DES, etc.)
Asset Numbers

Vehicle Identification Number
Equipment Identification Number

New or Replacement Item

Issue Document Number

Purchase, lateral transfer, issue or found on Installation
Unit/Functional Identification Code
Total Cost Each
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CDRL C.3-8
REPORT OF MATERIAL/REPAIR PARTS
1. Sequence Number: C.3-8
2. Title or Description of Data: Report of Material/Repair Parts
3. Authority: DOD Manual for the Performance of Contract Property Administration DOD
4161.2M, Federal Acquisition Regulation (FAR) 45.505, Defense Federal Acquisition
Regulation Supplement (DFARS) 245.505

4. Contract Reference: C.3.2.c

5. Technical Office: Mission and Installation Contracting Command — Fort Irwin, Contract
Support Division/Property Administration

6. Frequency: Monthly
7. As of Date: End of the previous month.

8. Date of First Submission: Fifth (Sth) Working Day of the second month after Contract Start
Date

9. Date of Subsequent Submission: 5™ workday of each subsequent month
10. Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/1 paper and electronic copies (original) Excel™/Access™ Compatible
MICC PA: 1/1 paper and electronic copies (photocopy)
MICC-FI QA: 0/1
11. Remarks: Report of all Lateral Transfers, Hand Receipts, and delivered Training Aids/Devices
a. Application: To comply with the DOD and FAR reporting requirements. To also be
reconciled with the Property administration modification for Technical Exhibit (TE) C.3-GFP of the

Contract.

b. Preparation Instructions: Provide the following information listed separately by
Functional/Directorate Area:

(1)  Column Number (example 1, 2, 3, etc.)

(2)  Paragraph Number
(3) Line/Sub-Line Number
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National Stock Number or Local Assigned Stock Number
Description Make & Model

Quantity received

Functional/Directorate (DPW, DES, etc.)

Asset Numbers

Vehicle Identification Number

Equipment Identification Number

New or Replacement Item

Issue Document Number

Purchase, lateral transfer, issue or found on Installation
Unit/Functional Identification Code

Total Cost Each
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CDRL C.3-9
GFP STATUS REPORT

. Sequence Number: C.3-9

. Title or Description of Data: GFP Status Report

. Authority: PWS

. Contract reference: PWS C.3.5.8.¢

. Technical Office: Mission and Installation Contracting Command — Fort Irwin

. Frequency: Monthly.

As of Date: End of the previous month.

Date of 1st Submission: Fifth (5™) Working Day of the second month after Contract Start

te

Date of Subsequent Submission: Fifth (Sth) Working Day of each Month
Distribution, Addresses and Number of Originals/Copies:
MICC KO: 1/0
MICC PA: 0/1
MICC-FI QA: 0/1
Remarks: Report required for verification of PWS compliance.

a. Application: This is an ongoing status report of GFP.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.5-1
GOC DAILY ACTIVITY SUMMARY

1. Sequence Number: C.5-1

2. Title or Description of Data: GOC Daily Activity Summary
3. Authority: PWS

4. Contract Reference: C.5.1.1.e

5. Technical Office: DPTMS

6. Frequency: Daily

7. As of Date: End of previous twenty-four (24) hours.

8. Date of 1% Submission: 0800 hours on the second (2nd) Working Day after Contract Start
Date

9. Date of Subsequent Submissions: By 0800 of each subsequent day, excluding weekends and
Federal Holidays. Daily reports from weekends and holidays shall by submitted by 0800 of the
following Working Day.

10. Distribution, Addresses and Number of Originals/Copies:

DPTMS COR: 1/0
MICC-FI QA: 0/1

11. Remarks:
a. Application: These reports summarize significant activities concluded during the
previous twenty-four (24) hours, actions started, actions completed and other current status

information within the Garrison.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.5-2
GOC DAILY PERSONNEL STATUS REPORT

1. Sequence Number: C.5-2

2. Title or Description of Data: GOC Daily Personnel Status Report
3. Authority: PWS

4. Contract Reference: C.5.1.1.e

5. Technical Office: DPTMS

6. Frequency: Daily

7. As of Date: End of previous twenty-four (24) hours.

8. Date of 1% Submission: 0800 hours on the second (2nd) Working Day after Contract Start
Date

9. Date of Subsequent Submissions: By 0800 of each subsequent day, excluding weekends and
Federal Holidays. Daily reports from weekends and holidays shall by submitted by 0800 of the
following Working Day.

10. Distribution, Addresses and Number of Originals/Copies:

DPTMS COR: 1/0
MICC-FI QA: 0/1

11. Remarks:

a. Application: These reports summarize significant personnel status information during
the previous twenty-four (24) hours.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.6-1
MAILBOX AND DISTRIBUTION QUICK LIST

1. Sequence Number: C.6-1

2. Title or Description: Mailbox and Distribution Quick List
3. Authority: PWS

4. Contract Reference: C.6.1.1.a, C.6.1.1.g.(1)

5. Technical Office: DHR

6. Frequency: Quarterly

7. As of Date: End of previous quarter.

8. Date of 1st Submission: Fifth (5™) Working Day of the month after the first quarter after
Contract Start Date.

9. Date of Subsequent Submissions: Fifth (Sth) Working Day of the month after each subsequent
quarter.

10. Distribution, Addresses and Number of Original/Copies:

DHR COR 1/0
Each Account Holder 0/1
MICC-FI QA: 0/1

11. Remarks: A mailbox and distribution listing will be provided to each postal account holder
on the National Training Center (NTC) and Fort Irwin. The Contractor shall prepare a listing
that will identify each mailbox, office user, and approved office symbol. The listing will be
disseminated to the Official Mail Manager for approval prior to release to the postal account
holder. The mailbox and distribution listing will be disseminated to the postal account holders
bi-annually.

a. Application: This information will be provided to each account holder to aid them in the
distribution of mail.

b. Preparation Instructions: The report will be generated listing each mailbox, office user,
and approved office symbol in a format designed by the contractor and approved by the COR.
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CDRL C.6-2
MAIL STATISTICS REPORT

1. Sequence Number: C.6-2
2. Title or Description: Mail Statistics Report
3. Authority: PWS
4. Contract Reference: C.6.1.1.g.(2)
5. Technical Office: Human Resources (DHR)
6. Frequency: Monthly
7. As of Date: End of previous month.
8. Date of 1st Submission: Fifth (Sth) working day of the first month after Contract Start Date.
9. Date of Subsequent Submissions: Fifth (Sth) working day of each subsequent month.
10. Distribution, Addresses and Number of Original/Copies:

DHR COR 1/0

Each Account Holder 0/0

MICC-FI QA: 0/1
11. Remarks: The Contractor shall prepare a memorandum in accordance with the guidelines
published in AR 25-50 that will identify mail statistics. This memorandum will be disseminated
to the Official Mail Manager for approval and signature prior to release to the postal account
holder. This memorandum and mail statistic data will be disseminated only to the Official Mail

Manager.

a. Application: This information will be provided to aid in the identification and control of
official mail .

b. Preparation Instructions: The report will be generated listing the total number of
incoming and outgoing mail by type of mail (i.e. certified, registered, insured, express, etc...),
total number of Post Locator services provided by type of service, and total number of redirected
mail pieces by type. A format designed by the contractor and approved by the COR will be
utilized.
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CDRL C.6-3
MONTHLY ACCOUNT EXPENDITURES REPORT

. Sequence Number: C.6-3
. Title or Description: Monthly Account Expenditures Report
. Authority: PWS

. Contract Reference: C.6.1.1.g.(3)

Technical Office: Human Resources (DHR)

. Frequency: Monthly
. As of Date: End of previous month.

. Date of 1st Submission: Fifth (Sth) working day of the first month after Contract Start Date.

Date of Subsequent Submissions: Fifth (5th) working day of each month.
Distribution, Addresses and Number of Original/Copies:
DHR COR 1/0
Each Account Holder 0/1
MICC-FI QA: 0/1

Remarks: Postal accounts will be established for each activity on the National Training

Center (NTC) and Fort Irwin. The Contractor shall prepare a memorandum in accordance with

the

guidelines published in AR 25-50 that will identify to each postal account user the postal

costs for each account. This memorandum will be disseminated to the Official Mail Manager for
approval and signature prior to release to the postal account holder. This memorandum and
postal account data will be disseminated to the postal account holders monthly.

a. Application: This information will be provided to each account holder to aid in the

preparation and control of their postal budgets.

the

b. Preparation Instructions: The report will be generated listing each account holder and
ir expenses in a format designed by the contractor and approved by the COR.
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CDRL C.6-4
CONSOLIDATED QUARTERLY POSTAGE AND ACCOUNT EXPENDITURES REPORT

1. Sequence Number: C.6-4

2. Title or Description: Consolidated Quarterly Postage and Account Expenditures Report

3. Authority: PWS

4. Contract Reference: C.6.1.1.g.(4)

5. Technical Office: Human Resources (DHR)

6. Frequency: Quarterly

7. As of Date: End of previous quarter.

8. Date of 1st Submission: Fifth (5™) Working Day of the first quarter after Contract Start Date.

9. Date of Subsequent Submissions: Fifth (5) Working Day at the end of each subsequent
quarter.

10. Distribution, Addresses and Number of Original/Copies:

DHR COR 1/0
Each Account Holder 0/1
MICC-FI QA: 0/1

11. Remarks: Postal accounts will be established for each activity on the National Training
Center (NTC) and Fort Irwin. The Contractor shall prepare a memorandum in accordance with
the guidelines published in AR 25-50, that will identify to each postal account user the postal
costs for each individual account. The memorandum will be disseminated to the Official Mail
Manager for approval and signature prior to release to the postal account holder. The
memorandum and postal account data will be disseminated to the postal account holders
quarterly.

a. Application: This information will be provided to each account holder to aid them in the
preparation and control of their postal budgets.

b. Preparation Instructions: The report will be generated listing each account holder and
their expenses in a format designed by the contractor and approved by the COR.
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CDRL C.6-5
RECORD OF METER READINGS REPORT

. Sequence Number: C.6-5

. Title or Description: Record of Meter Readings Report
. Authority: PWS

. Contract Reference: C.6.1.1.g.(5)

. Technical Office: Human Resources (DHR)

. Frequency: Monthly

. As of Date: End of previous month.

. Date of 1st Submission: Fifth (Sth) Working Day of the first month after Contract Start Date

Date of Subsequent Submissions: Fifth (Sth) Working Day of each month.
Distribution, Addresses and Number of Original/Copies:

DHR COR 1/0
Each Account Holder 0/0
MICC-FI QA: 0/1

Remarks: The Contractor shall prepare a report that will record postage meter usage on a
ly basis from ascending to descending order. This report will be disseminated to the Official

Mail Manager on a monthly basis.

a. Application: This information will be utilized to aid in the usage and control of postage

meter funds.

b. Preparation Instructions: The report will provide a daily register of postal meter funds

used in a format designed by the contractor and approved by the COR.
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CDRL C.7-1
LIFE CYCLE MANAGEMENT REPORT

. Sequence Number: C.7-1

. Title or Description of Data: Life Cycle Management Report
. Authority: PWS

. Contract Reference: C.7.1.1.1

. Technical Office: DPW

. Frequency: Monthly

. As of Date: End of previous month.

. Date of 1* Submission: Fifth (Sth) Working Day of the first month after Contract Start Date.

Date of Subsequent Submissions: By the fifth (Sth) Working Day of each subsequent month

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
CMO: 0/1

DPW COR: 0/1
MICC-FI QA: 0/1
MICC PA: 0/1

Remarks: None

a. Application: Details the progress of meeting the Life Cycle Management Plan (CDRL

C.1-4)

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-2
DAVIS BACON COST ESTIMATES

1. Sequence Number: C.7-2

2. Title or Description of Data: Davis Bacon Cost Estimates
3. Authority: FAR 15.405, FAR 15.800

4. Contract Reference: C.7.1.1.4.1.¢

5. Technical Office: DPW

6. Frequency: As required for each project.

7. As of Date: N/A

8. Date of 1st Submission: Within fifteen (15) working days of receipt of request or within
seven (7) working days of receipt of a priority project request.

9. Date of Subsequent Submission: As required by negotiation or project change order.
10. Distribution, Addresses & Number of Originals/copies:

DPW COR - 1/0
MICC-FI QA: 0/1

11. Remarks:
a. Application: Provide the Government with cost estimates for Davis Bacon projects.
b. Preparation Instructions: Each phase of work will include:
(1) Materials list by item, quantity, unit price & extended price
(2) Labor hours by trade, including hourly rate and labor price
(3) Equipment type by hours and price
(4) Total cost of each phase of work

c. Grand total cost for project by total materials, total labor and total equipment.
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CDRL C.7-3

DAVIS BACON PROJECT REPORT
1. Sequence Number. C.7-3
2. Title or Description of Data: Davis Bacon Project Report
3. Authority: PAM 25-30
4. Contract Reference: C.7.1.1.4.1.1
5. Technical Office: DPW
6. Frequency: Weekly
7. As of Date: Last day of week
8. Date of 1st Submission: Last day of first week for ongoing Davis Bacon Projects.
9. Date of Subsequent Submission: Last day of each week for all Davis Bacon Projects.
10. Distribution, Address & Number of Originals/copies: DPW COR 1/0
11. Remarks:

a. Application: A schedule of projects by start and completion dates. Functional Manager
monitors contract activities.

b. Preparation Instructions:

(1) Report shall be prepared and provided to the COR on a CD or by e-mail in a program
that is executable using Microsoft Office®.

(2) Schedule shall list Davis Bacon Projects. Each entry shall include the following
information in the sequence indicated:

(a) Work Identification number

(b) The overall project start and completion date

(c) The start dates and completion dates for any segment of the work specified in the
Government's request.
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CDRL C.7-3
DAVIS BACON PROJECT REPORT (Continued)

(d) The start date and completion dates of as many intermediate phases of the work
as necessary to show the contractor construction approach and to allow for coordination to

minimize changes and inconvenience to residents or facility users.

(e) Remarks to include any parts delay, by item name, quantity and anticipated date
of delivery.
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CDRL C.7-4
1354 WORK SHEET, REAL PROPERTY

. Sequence Number: C.7-4

. Title or Description of Data: 1354 Work Sheet, Real Property
. Authority: AR 405-70, AR 405-45, AR 420-1

. Contract Reference: C.7.1.1.4.1.k

. Technical Office: DPW

. Frequency: Per occurrence

. As of Date: Completion of each Davis Bacon Project

Date of 1st Submission: Same as item 6

Date of Subsequent Submissions: Thirty (30) days after completion of each Davis Bacon

Project

10. Distribution, Addresses & Number of Originals/Copies:

1.

DPW COR -0/1
MICC-FI QA: 0/1

Remarks:
a. Application: Final close-out of Davis Bacon projects

b. Preparation Instructions: Fill in all applicable information on each project on the

following 1354 worksheet. The following check list has been developed to assist you and the
DPW staff. All applicable blocks should be filled in upon completion of a project. Some
facilities are not buildings and are not readily identifiable; therefore, these are listed at the end of
this check list. These facilities have a unit of measure associated with them and should be
reported in that manner, with separate costs listed.
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1354 WORKSHEET FOR DAVIS BACON PROJECT

. Service Order Number:
. Facility Number:

. Total Area:

o

. Square feet

o

. Gallons

o

. Gallons per minute

[oN

. Thousand gallons per day

[¢)]

. Kilovolt-Amperes (KVA)

=H

Linear feet

g. Square yards

. Drawing Number:

. Air Conditioning or Evaporative Cooler:
a. Type

b. Capacity

c. Square feet air conditioning

d. Make

e. Model

. Heating:

a. Type (Example: Heat pump, Furnace)
b. Fuel

c. Rating in BTU
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d. Make
e. Model
f. Square feet heated space
7. Hot Water Facilities:
a. Capacity (Gallons)
b. Temperature rise
c. Rating in BTU
d. Make
e. Model
f. Pressure
8. Fire Protection:
a. Number (Extinguishers, pull boxes, etc)
b. Type
9. Materials:
a. Foundation
b. Floor
c. Walls
d. Roof
(1) Surface
(2) Base
10. Building Dimensions:

a. Main Building
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b. Offsets

c. Wings

d. Basement

e. Attic

11. Utility Connections:

a. Water-Domestic:

b.

d.

(1) Number lines
(2) Size

(3) Capacity

(4) Cost
Water-RO:

(1) Number lines
(2) Size

(3) Capacity

(4) Cost

Sewer:

(1) Number lines
(2) Size

(3) Capacity

(4) Cost
Electricity:

(1) Number lines

(2) Size
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(3) Capacity
(4) Number & KVA of transformers
(5) Cost
e. Gas:
(1) Number lines
(2) Size
(3) Capacity
(4) Cost

12. Total Cost of Project:
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CDRL C.7-5
POLLUTION INCIDENT REPORT

. Sequence Number: C.7-5

. Title or Description of Data: Pollution Incident Report
. Authority: AR 200-1

. Contract Reference: C.7.1.1.5.d

. Technical Office: DPW Environmental

. Frequency: As needed

As of Date: N/A

. Date of 1st Submission: Fifth (Sth) working day after the incident.

. Date of Subsequent Submission: Fifth (Sth) working day after the incident.

Distribution, Addresses & Number of Originals/Copies:

DPW — 1/0
MICC-FI QA: 0/1

Remarks:

a. Application: If any release to the environment occurs, action must be taken to notify the

COR and the Chief, DPW Environmental Division.

b. Preparation Instructions: AR 200-1, Chapter 8, Paragraph 8-11a through 8-11c.
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CDRL C.7-6
HAZARDOUS WASTE MANAGEMENT PLAN

. Sequence Number: C.7-6
. Title or Description of Data: Hazardous Waste Management Plan
. Authority: PWS

. Contract Reference: C.7.1.1.6.c

Technical Office: DPW Environmental

. Frequency: As Needed
. As of Date: n/a

. Date of 1* Submission: Ten (10) Working Day prior to Notice to Proceed

Date of Subsequent Submissions: As needed.

10. Distribution, Addresses and Number of Originals/Copies:

11.

MICC KO: 1/0
DPW Env COR: 0/1
HWMC: 0/1
MICC-FI QA: 0/1
Remarks:

a. Application: Describes hazardous waste minimization.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-7
HAZARDOUS WASTE INSPECTION REPORT

. Sequence Number: C.7-7

. Title or Description of Data: Hazardous Waste Inspection Report
. Authority: PWS

. Contract Reference: C.7.1.1.6.¢

. Technical Office: DPW Environmental

. Frequency: Monthly

. As of Date: End of previous month.

. Date of 1* Submission: Fifth (Sth) Working Day of the first month after Contract Start Date

Date of Subsequent Submissions: Fifth (Sth) Working Day of each subsequent month.

10. Distribution, Addresses and Number of Originals/Copies:

11.

DPW Env COR: 1/0
HWMC: 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: Describes the results of weekly hazardous waste inspections for the

previous month.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-8
REFRIGERANT ACCOUNTABILITY REPORT

. Sequence Number: C.7-8

. Title or Description of Data: Refrigerant Accountability Report
. Authority: PWS

. Contract Reference: C.7.1.1.6.1,C.7.1.5.1.d

. Technical Office: DPW

. Frequency: Monthly

. As of Date: End of previous month

. Date of 1* Submission: Fifth (Sth) Working Day of the first month after Contract Start Date

Date of Subsequent Submissions: Fifth (Sth) Working Day of each subsequent month

10. Distribution, Addresses and Number of Originals/Copies:

11.

DPW COR: 1/0
HWMC: 0/1
MICC-FI QA: 0/1

Remarks:

a. Application: Describes any removal and disposal of freon prior to the disposal of excess

inventory.

b. Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-9

DPW OPERATION & MAINTENANCE (O&M) PREVENTIVE MAINTENANCE
AND SERVICE PLAN

1. Sequence Number: C.7-1

2. Title or Description of Data: DPW Operation & Maintenance (O&M) Preventive
Maintenance and Service Plan

3. Authority: PWS

4. Contract Reference: C.7.2.1.1.c

5. Technical Office: DPW

6. Frequency: Annually

7. As of Date: End of the previous year.

8. Date of 1% Submission: Sixty (60) Working Days after Contract Start Date

9. Date of Subsequent Submissions: Thirty (30) Working Days after the start of each option
year.

10. Distribution, Addresses and Number of Originals/Copies:

MICC KO: 1/0
DPW COR: 0/1
CMO: 0/1

MICC-FI QA: 0/1
11. Remarks:

a. Application: Details the forward-looking plans for meeting DPW O&M PMs and service
levels.

b. Preparation Instructions (format to be determined by Contractor):
(1) Facilities. The PM & Service Plan shall describe the maintenance to be performed
on a facility by separately listing each facility component and individual item of installed

equipment to be maintained. Each listing shall show the maintenance to be performed and the
interval between occurrences.
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CDRL C.7-9

DPW OPERATION & MAINTENANCE (O&M) PREVENTIVE MAINTENANCE
AND SERVICE PLAN (Continued)

(2) Landscape Maintenance — The PM & Service Plan shall address the Contractor’s

plans for meeting the level of service. The Plan shall include the requirements specified in the
Grounds Maintenance Maps and the NTC Grounds Maintenance Manual.
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CDRL C.7-10
PAVEMENT, ROOF, AND UTILITY CONSERVATION ANALYSIS

1. Sequence Number: C.7-10

2. Title or Description of Data: Pavement, Roof, and Utility Conservation Analysis
3. Authority: PWS

4. Contract Reference: C.7.2.1.1.d

5. Technical Office: DPW

6. Frequency: Quarterly

7. As of Date: End of previous quarter

8. Date of 1st Submission: Thirty (30) days after Contract Start Date

9. Date of Subsequent Submissions: Five (5) Working Days following the end of each
subsequent quarter.

10. Distribution, Addresses & Number of Originals/Copies:

DPW —1/0
DPW Env COR - 0/1
MICC-FI QA: 0/1

11. Remarks: As part of the Life Cycle Management program, the analysis shall analyze current
conditions of pavement, roofs, and utility usage and proactively seek to eliminate waste, increase
efficiency, and conserve resources related to facilities listed in the RPAF.

12. SUMMARY: Our Engineered Management System (EMS) will allow proactive
management of facility systems and infrastructure based on sufficiently robust Life Cycle
Costing (LCC) analysis. Thus, Directorate of Public Works (DPW) users will be better able to
formulate, program, and justify requirements instead of waiting to react under costly crisis
conditions as in the past. PAVER and other such Army-sanctioned software were developed by
the Construction Engineering Research Laboratory (CERL) so organizations (DPWs) charged
with sustaining facility systems and infrastructure may effectively optimize the use of often
meager allocated Maintenance and Repair (M&R) funding. See http://www.cecer.army.mil/ for
further software details. EMS organizes applying Operation and Maintenance (O&M) standards
and engineering technologies to help uniformly formulate and program M&R. Thus, much of
the Life Cycle Costing (LCC) analysis performed by the Contractor will be utilized to improve
and sustain utility and infrastructure savings which diverts otherwise wasted resources toward
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CDRL C.7-10
PAVEMENT, ROOF, AND UTILITY CONSERVATION ANALYSIS (Continued)

better serving Soldier Quality of Life (QOL). Specifically, LCC within EMS helps DPW to
better: prepare sufficiently detailed short-to-long-range work plans with water/energy sustaining
options with estimates to plausibly pursue funding, explain funding priority impacts, and utilize
available M&R funding. Sanctioned EMS software includes: PAVER (pavements and
“hardstand”), ROOFER (roofs), RAILER (future railroad spur), PIPER (exterior pipes), and
SCALER (interior building plumbing). To get to the point, the Contractor’s part is to implement
this subset of EMS objectives based on Army-sanctioned software as it morphs.

REQUIREMENT:

1. Ignore RAILER, PIPER, and SCALER requirement until returned to functionality from
IMCOM.

2. Provide sufficient LCC and plan pavements and roofing M&R “routine” Service Orders (
(SOs) to satisfy COR effectively using Army-sanctioned PAVER and ROOFER before
performing work.

3. During the heating season, especially focus on the cooling aspects of heating, ventilation, and
air conditioning (HVAC) WOs that could reduce peak usage spikes during hot summer months.

4. Secondary focus should be reducing further strain on the utility infrastructure (especially
items reducing risk of power outage during the hottest periods) like HVAC and lighting
replacements.

5. Address xeroscaping (just rock), and plumbing fixture comprehensive planning and
implementation strategy. Work with CH2M Hill through the relevant CORs to facilitate water
conservation through prudent plant choices acceptable to military leadership for example and
coordinating watering and fertilizing or mowing schedules.

6. Include break-even analysis especially for repair by replacement of components and systems
showing payback year assuming 3% inflation, no salvage value for equipment to be removed,
and realistic annual O&M costs based on historical data from somewhere for both existing and
proposed equipment or fixtures. The latter may also include savings from preventative
maintenance (PM) improvements beyond the equipment manufacturer’s guidance.

7. The root requirement is for the Contractor to effectively and proactively utilize PAVER and
ROOFER software rather than simply reacting to avoidable M&R crises on the hottest days.
Insufficient LCC cost effectiveness analysis (virtually non-existent) has unfortunately been the
norm in the previous Installation Support Services Contract (ISSC) and caused this emphasis.

68 05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.7-10
PAVEMENT, ROOF, AND UTILITY CONSERVATION ANALYSIS (Continued)

8. In short, manage Fort [rwin Real Property pavements and roofs using the most updated Army-
sanctioned PAVER and ROOFER software version. Management includes initiating, inputting
(begin with baseline), running, and reporting subsequent LCC analyses on a quarterly basis to the
COR beyond those required and self-initiated upon initially defining the baseline.

TASKS:
1. Provide LCC per “routine” WO within 14 working days of COR accepting LCC-based
proposal and PAVER, ROOFER, or other software outputs backing recommendations as

prudent.

2. Provide LCC per “emergency” and “urgent” WO within 30 working days of receipt as
prudent.

3. Provide less robust informal analyses not meeting the standard but addressing Service Orders
(SOs) like replacing bulbs or washers with energy/water conserving variety as prudent.

4. Provide at least a monthly LCC-based proposal; proactive self-initiative is encouraged.
STANDARDS:

1. Proposals resulting in savings (ECIP, ESPC, or otherwise) will result in financial
compensation commensurate with the relevant contracting reward vehicle and attained

water/energy savings.

2. Perform LLC per National Institute of Standards and Technology (NIST) Handbook 135 to
include Life-Cycle Cost (BLCC) software defining the Army-sanctioned economic analysis.

3. Perform LLC per annually updated regional Army standards from the IMCOM website with
the exception of actually sending submittals beyond the Contracting Officer Representative
(COR).

4. Provide LLC deliverables on current COR-approved media and Microsoft software version.

5. Provide LLC ECIP submittals in EXCEL to include summary paragraph and DD1391.

6. Ensure that data outputs to be stored within the EMS comply with the latest AR 420-10,
Management of Installation Directorates of Engineering and Housing, standard.

7. Provide LLC backup to at least include cooling, lighting, or plumbing equipment or fixture
vender-based data in WORD documents with embedded EXCEL (e.g. economic analysis with
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graphs and charts), PDF (e.g. catalog cuts), and POWERPOINT (e.g. system flowcharts) files.

Include some version of the graph below showing investment results against a rating standard.

Standard PCI
rating scale

51 for
Raehabilitation
Hra

Sl%ntfl-t:.ant Drap
in Condition Wil Cost
54 to §5
Hera

Small % of
FPavermeant Life

WORKLOAD:
Maximize quality LCC-based analysis toward proactively resolving pavements, roofing, and
other infrastructure and utility savings for the entirety of Real Property in DPW’s care.

PAVER:

Uses inspection data and an objective, repeatable, and observable Pavement Condition Index
(PCI) per ASTM D6433 from 0 (failed) to 100 (excellent) to consistently describe pavement
distress condition toward M&R needs based on predicted deterioration to failure. Failure is
predicted based on many historical failures so pavements are grouped having similar
characteristics into families to develop a predicted deterioration curve to failure per family.

ROOFER:

Rates present roof conditions, prioritizes work, and optimally allocates resources toward
selecting M&R strategies to formulate work requirements maximizing roof preservation using
available funds. Benefits include developing roofing assets and defects inventory, detailed roof
data, condition indexes, reports justifying funding requirements by priority, analysis evaluation,
cost-effective M&R strategies, and WOs. It also provides a framework for collecting inventory
and inspection information, evaluating roof condition, identifying repair by replacement
strategies, prioritizing projects, and developing work plans. Roof condition is determined based
on distress data collected during visual inspections. Inspection data provides the basis to
generate condition indexes for major roof components and an overall roof condition index (RCI).
Component indexes for membrane (MCI), flashing (FCI) and insulation (ICI) comprise the RCI
for low-slope membrane roofs; shingle condition index (SCI) and FCI comprise RCI for asphalt
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shingle roofs. Indices objectify roof condition, priorities, and waterproof integrity to optimally
manage M&R investments.

UTILITY CONSERVATION:

Reduce water use, environmental impact, and peak energy use; reduce pumping during peak rate
and add water harvesting with sufficient evaporation and other loss protection. Roof barrel
collection systems are also worth exploring. Opportunities for water conservation exist in
housing, irrigation systems, industrial water treatment and leak detection, and interior/exterior
plumbing. CH2M Hill, the water and sewer provider, and SCE, the power provider, collect
useful data histories and SCE is even willing to financially compensate for energy savings.
Corrosion is a potential culprit to water losses as is a lack of sufficient past preventative
maintenance (PM). Also, maximize cooling tower and other Mechanical equipment cycles of
concentration through effective water treatment. Also, periodically conduct a leak detection
survey on the water systems. Also, retrofit or replace antiquated plumbing fixtures and add high-
pressure water saving washers. Also, consider distributing public education materials on water
conservation to all public bathrooms.
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WASH RACK WATER ANALYSIS

. Sequence Number: C.7-11

. Title or Description of Data: Wash Rack Operating Log

. Authority: C.7.2.5.1.g

. Contract Reference: PWS

. Technical Office: DPW

. Frequency: Quarterly

. As of Date: n/a

. Date of 1st Submission: Twenty (30) Working Days after Contract Start

. Date of Subsequent Submission: 5™ of each month

Distribution, Addressees & Number of Originals/Copies:
DPW COR - 0/1

DPW Env COR - 0/1

MICC-FI QA: 0/1

Remarks:

Application: Analysis of water taken from points on the influent and effluent streams of the

sand filter and carbon filter

13.

Preparation Instructions (format to be determined by Contractor):

a. The Contractor shall sample and obtain analysis on total petroleum hydrocarbon and

metals specified by EPA TLCP test.

b. If utilized, outsourced laboratories shall be certified by appropriate agencies and

approved by the COR.

C.

A copy of test results shall be provided to the DPW Environmental Division in order to

determine if unacceptable contaminant levels are present.
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WASH RACK OPERATING LOG

1. Sequence Number: C.7-12
2. Title or Description of Data: Wash Rack Operating Log
3. Authority: C.7.2.5.1.f
4. Contract Reference: PWS
5. Technical Office: DPW
6. Frequency: Monthly
7. As of Date: End of previous month
8. Date of 1st Submission: Forty (40) Working Days after Contract Start
9. Date of Subsequent Submission: Fifth (Sth) of the month
10. Distribution, Addressees & Number of Originals/Copies:

MICC KO - 1/0

DPW COR - 0/1

DPW Env COR - 0/1

MICC-FI QA: 0/1
11. Remarks:
12. Application: Details significant activities and events related to the wash rack.
13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD or by
e-mail in a program that is executable using Microsoft Office® and shall provide (at a minimum)

Building/Wash Rack Number; Occupants/Units; Operational Status (Pump and Filter status);
Effluent Water Quality and Significant Events and Accomplishment for each wash rack.

73 05/24/2011



8.

9.

Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.7-13
POOL OPERATING LOG

. Sequence Number: C.7-13

. Title or Description of Data: Pool Operating Log
. Authority: TM 5-662

. Contract Reference: C.7.2.6.1 c and 1

. Technical Office: DPW

. Frequency: Monthly

. As of Date: End of previous month

Date of 1st Submission: 5™ Working Day after Contract Start Date

Date of Subsequent Submission: 5™ of the month

10. Distribution, Addresses & Number of Originals/Copies:

11.

DPW —1/0
MICC-FI QA: 0/1

Remarks: DA Form 3164R
a. Application: Report pool usage to the Government.

b. Preparation Instructions: TM 5-662, Section VII, Paragraph 31-311
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PUMP EFFICIENCY REPORT

1. Sequence Number: C.7-14

2. Title or Description of Data: Pump Efficiency Report

3. Authority: AR 420-17, AR 420-46

4. Contract Reference: C.7.2.6.1.1and C.7.3.9.1.g

5. Technical Office: DPW

6. Frequency: Annual

7. As of Date: n/a

8. Date of 1st Submission: Fifty (50) Working Days after Contract Start Date

9. Date of Subsequent Submission: Thirty (30) days after the start of each option year.
10. Distribution, Addresses & Number of Originals/copies:

DPW —1/1
MICC-FI QA: 0/1

11. Remarks:

12. Application: Provide the Government with pump performance data for scheduling pump
upgrades or replacements.

13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM
or by e-mail in a program that is executable using Microsoft Office and shall include (as a
minimum) Pump Number; Motor Number; Meter Number and Test results for three (3) tests on
Discharge pressure, PSI; Standing water level, ft.; Drawdown, ft; Discharge head, ft; Pumping
water level, ft; Total head, ft; Capacity, GPM; GPM per ft draw down; Acre ft pumped in 24 hr.;
KW input to motor; HP input to motor; Motor load (%); Measured speed to pump, RPM; KWH
per acre ft; Overall plant efficiency (%); and Customer's meter, GPM. (Test 1 at normal
operation of pump at the time of test and Tests 2 and 3 are to be obtained by throttling the
discharge).
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WAITING LISTS - UPH

1. Sequence Number: C.7-15
2. Title or Description of Data: Waiting Lists - UPH
3. Authority: AR 420-1
4. Contract Reference: C.7.3.1.1.e.(5)and C.7.3.1.1.b.(3).(a)
5. Technical Office: DPW
6. Frequency: Weekly
7. As of Date: The end of the previous week.
8. Date of 1st Submission: First Working Day after Contract Start Date
9. Date of Subsequent Submissions: The first Working Day of each week.
10. Distribution, Addresses & Number of Originals/Copies:

DPW UPH Manager — 1/0

DPW COR - 0/1

MICC-FI QA: 0/1
11. Remarks:
12. Application: Report housing backlog.
13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM
or by e-mail in a program that is executable using Microsoft Office®. The report shall include a

list for each of the BOQs and BEQs and will contain Name (Last, First and Middle Initial);
Grade and Date of Rank; Date of Eligibility; and Number of Dependents (if applicable).
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ROSTER OF PERSONNEL OCCUPYING UNACCOMPANIED HOUSING

1. Sequence Number: C.7-16
2. Title or Description of Data: Roster of Personnel Occupying Unaccompanied Housing
3. Authority: AR 420-1
4. Contract Reference: C.7.3.1.1.b.(3).(b)
5. Technical Office: DPW
6. Frequency: Weekly
7. As of Date: The end of the previous week.
8. Date of 1st Submission: First Working Day after contract start date.
9. Date of Subsequent Submissions: First Working Day of each subsequent week.
10. Distribution, Addresses & Number of Originals/Copies:

DPW UPH Manager — 1/0

DPW COR - 0/1

MICC-FI QA: 0/1
11. Remarks:
12. Application: Report housing backlog.
13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM
or by e-mail in a program that is executable using Microsoft Office®. The report shall include a

list for each of the BOQs and BEQs and will contain Name (Last, First and Middle Initial);
Grade and Date of Rank; Date of Eligibility; and Number of Dependents (if applicable).
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CDRL C.7-17

UNACCOMPANIED HOUSING (UPH)
INVENTORY AND UTILIZATION DATA

. Sequence Number: C.7-17
. Title or Description of Data: Unaccompanied Housing (UH) Inventory and Utilization Data

. Authority: AR 420-1

Contract Reference: C.7.3.1.1.b.(3).(c)

. Technical Office: DPW
. Frequency: Quarterly
. As of Date: End of the previous quarter

. Date of 1st Submission: Fifth (Sth) Working Day of the o0 quarter after Contract Start Date.

Date of Subsequent Submissions: Fifth (Sth) Working Day of each subsequent quarter
Distribution, Addresses & Number of Originals/Copies:
DPW UPH Manager — 1/0
DPW COR - 0/1
MICC-FI QA: 0/1

Remarks: Data generated from PRISMS. Note: Annually a roll up of all reports, up until

and inclusive of 30 September, will be due on the 15th of October.
a. Application: Report required by Housing Directives

b.

Preparation Instructions: AR 420-1

78 05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.7-18
TOTAL OCCUPANT DAYS SUMMARY REPORT

1. Sequence Number: C.7-18

2. Title or Description of Data: Total Occupant Days Summary Report
3. Authority: PWS

Contract Reference: C.7.3.1.1.b.(3).(d)

5. Technical Office: DPW

6. Frequency: Monthly

7. As of Date: End of the previous month

8. Date of st Submission: Fifth (Sth) Working Day in the second month after Contract Start
Date.

9. Date of Subsequent Submission: Fifth (5™) Working Day of each subsequent month.
10. Distribution, Addresses & Number of Originals/Copies:
DPW UPH Manager — 1/0
DPW COR - 0/1
MICC-FI QA: 0/1
11. Remarks:
12. Application: Report on usage.
13. Preparation Instructions: Excel® spreadsheet containing Date; Building Number; Usage

Type; Number of Rooms (given); Number of Spaces (given); Spaces Utilized; Percent
Utilization; Spaces Vacant; Individual Preparing Report; Individual Approving Report.
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FMO FURNISHINGS INVENTORY

1. Sequence Number: C.7-19
2. Title: FMO Furnishings Inventory
3. Authority: AR 420-1
4. Contract Reference: C.7.3.1.1.c.(4)
5. Technical Office: DPW
6. Frequency: Annually
7. As of Date: End of the previous year.
8. Date of 1st Submission: Thirty (30) Working Days after Contract Start Date.
9. Date of Subsequent Submissions: Five (5) Working Days after the start of each option year.
10. Distribution, Addresses & Number of Originals/Copies:
DPW COR - 1/0
DPW UPH Manager — 0/1
MICC-FI QA: 0/1
11. Remarks: DA Form 5867-R

12. Application: Required report by Housing Directives

13. Preparation Instructions: AR 420-1
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1. Sequence Number: C.7-20
2. Title or Description of Data: Custodial Plan and Schedule
3. Authority: AR 420-1
4. Contract Reference: C.7.3.5.1.a
5. Technical Office: DPW
6. Frequency: As needed.
7. As of Date: n/a
8. Date of First Submission: Ten (10) Working Days after Contract Start Date.
9. Date of Subsequent Submissions: Within twenty-four (24) hours of any change
10. Distribution, Addresses & Number of Originals/copies:
DPW COR - 1/0
DPW Env COR - 0/1
Each User — 0/1
MICC-FI QA: 0/1

11. Remarks:

12. Application: Describes details of custodial services and provides time and dates services are
to be provided.

13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM
or by e-mail in a program that is executable using Microsoft Office®. The plan and schedule
shall contain, at a minimum, General Schedule; Day each task is to occur for all services to be
schedule Weekly and 3 X Week; Date each task is to occur for all services to be scheduled
Monthly, 2 X Month, Quarterly, 2 X Annual and Annually; List of Supplies; Processes for
secured and unsecured areas; Processes in support of the Installation recycling program; Policy
on turning of utilities (light, water, etc.) and Recommendations for Government standardization
of dispensers (paper towel, liquid soap, toilet paper, and toilet seats).
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SURFACED AND UNSURFACED AREA WORK PLAN

. Sequence Number: C.7-21
. Title or Description of Data: Surfaced and Unsurfaced Area Work Plan
. Authority: PWS

. Contract Reference: C.7.3.6.1.a

Technical Office: DPW

. Frequency: Annual

. As of Date: n/a

Date of 1% Submission: Thirty (30) Working Days after Contract Start Date.

Date of Subsequent Submissions: Thirty (30) Working Days after the start of each option

year.

10. Distribution, Addresses and Number of Originals/Copies:

DPW COR: 1/0
MICC-FI QA: 0/1

11. Remarks: None.

12. Application: Describe the processes for routine and non-routine work including inspection,
the identification of problems, and recommendations for repairs. Depending on usage, the Plan
shall include a schedule for review and approval of the COR.

13. Preparation Instructions: Format to be determined by Contractor.
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LPG OPERATIONS PLAN

. Sequence Number: C.7-22

Title or Description of Data: LPG Operations Plan

. Authority: PWS

. Contract Reference: C.7.3.7.1.a

Technical Office: DPW

. Frequency: As needed.
. As of Date: n/a
. Date of 1* Submission: Thirty (30) Working Days after Contract Start Date.

. Date of Subsequent Submissions: As needed.

Distribution, Addresses and Number of Originals/Copies:

DPW COR: 1/0
MICC-FI QA: 0/1

Remarks: None

Application: Describes operational plans for fixed plant facilities identified in the RPAF.

The Plan shall include the Contractor’s organization for operation of the plants, points of contact

for

opening and securing the facility, and the qualifications of assigned personnel; sufficient

detail to ensure compliance with applicable federal, state, and/or local operating permits and
mandated procedures; an SOP describing how the tank farmers M&R will be managed for
continuous operations; if chemicals must be added to protect the plant equipment or as an
element of product processing during plant operation, detail the method of introducing the
chemicals and the procedure for determining the amount to be added; and where laboratory
testing is required, the location of the laboratory, the tests to be performed, the frequency of
testing, and the sampling and test procedures to be used.

13.

Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-23
LPG DELIVERIES REPORT

. Sequence Number: C.7-23
. Title or Description of Data: LPG Deliveries Report
. Authority: PWS

. Contract Reference: C.7.3.7.1.a.(6)

Technical Office: DPW

. Frequency: Monthly
. As of Date: End of the previous month.
. Date of 1st Submission: The First (1*') Working Day of the second month after contract start.

. Date of Subsequent Submissions: The First (1*') Working Day of each subsequent month.

Distribution, Addresses & Number of Originals/Copies:

DPW COR - 1/0
MICC-FI QA: 0/1

Remarks: None
Application: Reconciliation of the LPG Contractor's invoices to delivery tickets

Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM

or by e-mail in a program that is executable using Microsoft Office®. (2) Report shall be
prepared in a Contractor's developed and Government approved format and shall include Date of
Delivery; Time of Delivery (in and out); LPG Contractor's Name; Vehicle Identification; LPG
Contractor's Driver's Name; Weight of Loaded Vehicle; Weight of Vehicle after Unloading; and
Tank Readings.
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CDRL C.7-24
LPG STORAGE REPORT

. Sequence Number: C.7-24

Title or Description of Data: LPG Storage Report

. Authority: PWS

. Contract Reference: C.7.3.7.1.a.(6)

Technical Office: DPW

. Frequency: Daily

As of Date: n/a

Date of 1st Submission: At the start of business of the Second (2nd) Working Day after

ntract Start Date

Date of Subsequent Submissions: At the start of business of each subsequent day. Weekend

and holiday reports shall be submitted together on the next available Working Day.

10.

11.

12.

13.

Distribution, Addresses & Number of Originals/Copies:

DPW COR - 1/0
MICC-FI QA: 0/1

Remarks: None
Application: Maintain proper tank levels for Installation demand.

Preparation Instructions: Format to be determined by Contractor. Report shall include LPG

tank readings.
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CDRL C.7-25
LPG LEAKS REPORT

. Sequence Number: C.7-25

. Title or Description of Data: LPG Leaks Report
. Authority: PWS

. Contract Reference: C.7.3.8.1.c

. Technical Office: DPW

. Frequency: Annually

. As of Date: End of the previous year.

Date of 1st Submission: By the fifth (Sth) Working Day after Contract Start Date.

Date of Subsequent Submissions: By the fifth (Sth) Working Day after the start of each option

year.

10.

11.

12.

13.
the

Distribution, Addresses & Number of Originals/Copies:

DPW COR -1/0
MICC-FI QA: 0/1

Remarks: None
Application: Maintain proper tank levels for Installation demand.

Preparation Instructions: Format to be determined by Contractor. Report shall summarize
results of the inspection of the LPG distribution system, identify any leaks and repairs of

leaks for the previous year, and shall certify that all repairs have been completed.
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CDRL C.7-26
CHILLED WATER COMPRESSOR TEST REPORT

. Sequence Number: C.7-26
. Title or Description of Data: Chilled Water Compressor Test Report

. Authority: AR 420-1

Contract Reference: C.7.3.10.1.c

. Technical Office: DPW

. Frequency: Semiannually

As of Date: End of previous six (6) month period

Date of First Submission: Fifth (Sth) working day after the first six (6) month period after

ntract Start Date.

Date of Subsequent Submission: Fifth (5™) working day after each subsequent six (6) month

period.

10.

11.

12.

Distribution, Addresses & Number of Originals/Copies:

DPW COR — 1/0
MICC-FI QA: 0/1

Remarks:

Application: Provide the Government with water compressor operational data for planning

compressor upgrades or replacements.

13.

Preparation Instructions: Report shall be prepared and provided to the COR on a CD or by

e-mail in a program that is executable using Microsoft Office® and shall contain a List of
Compressors Tested; Date, Time, Location of Compressor Tested; and a copy of the Laboratory
Report on the compressor oil of all compressors that did not meet manufacturer specifications or
indicated that replacement would be required within the next semi-annual period .
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CDRL C.7-27
UTILITIES OPERATING LOG - BOILERS

. Sequence Number: C.7-27

Title or Description of Data: Ultilities Operating Log-Boilers

. Authority: AR 420-1, TM 5-650

. Contract Reference: C.7.3.10.1.p.(1)

Technical Office: DPW

. Frequency: Monthly

As of Date: End of previous month.

Date of 1st Submission: Fifth (5™) Working Day of the second month after Contract Start

te.

Date of Subsequent Submission: Fifth (Sth) Working Day of each subsequent month
Distribution, Addresses & Number of Originals/Copies:

DPW COR — 1/0
MICC-FI QA: 0/1

Remarks:

Application: Describe accomplished repairs or replacement of damaged or deteriorated

components of the boiler plants and central energy plants.

13.

Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM

or by e-mail in a program that is executable using Microsoft Office®. Conduct testing as
required by TM 5-650 and record results as required. If testing results indicate beyond the
Operational Maintenance limits of the boiler tested, Contractor is to alert the COR within 24 hrs

by

phone or email.
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CDRL C.7-28
SCE CONTACT LOG

. Sequence Number: C.7-28

Title: SCE Contact Log

. Authority: PWS

. Contract Reference: C.7.3.11.1.b.(2)

Technical Office: DPW

. Frequency: Twice a month
. As of Date: End of previous reporting period.
. Date of 1st Submission: Forty-Five (45) Working Days after Contract Start Date.

. Date of Subsequent Submissions: 1% and 15" day of the month

Distribution, Addressees & Number of Originals/Copies:
MICC KO - 1/0

DPW COR - 0/1

MICC-FI QA: 0/1

Remarks:

Application:

Preparation Instructions: Report shall be prepared and provided to the COR on a CD or by

e-mail in a program that is executable using Microsoft Office®. Report shall provide the
following information as a minimum:

Call received (Date and Time)

. EPSC Response Service Order
Dispatched (Date and Time)

. SCE Needed (Y/N)

Description of Problem

Call to SCE (Date and Time)

. SCE Sequence number

. SCE Status Notes (Date, Time and Note)
SCE Closed (Date, Time and Note)

mEG@ RO A0 o
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CDRL C.7-29
OUTDOOR LIGHTS SURVEY

. Sequence Number: C.7-29
. Title or Description of Data: Outdoor Lights Survey
. Authority: PWS

. Contract Reference: C.7.3.11.1.c

Technical Office: DPW

. Frequency: Monthly

As of Date: End of the previous month.

Date of 1st Submission: By the fifth (5™) Working Day of the second (2"%) month after

ntract Start Date.

Date of Subsequent Submissions: By the fifth (Sth) Working Day of each subsequent month.
Distribution, Addresses & Number of Originals/Copies:

DPW COR - 1/0
MICC-FI QA: 0/1

Remarks: None

Application: Describe the results of the survey of all (both SCE and non-SCE) parking lot,

street, and pathway lights.

13.

Preparation Instructions: Format to be determined by Contractor. Report shall identify and

report on non-operations lights by location and ownership.
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CDRL C.7-30
INSTALLATION SOLID WASTE MANAGEMENT PLAN

. Sequence Number: C.7-30

Title or Description of Data: Installation Solid Waste Management Plan

. Authority: PWS

. Contract Reference: C.7.4.1.2.1.k

Technical Office: DPW Environmental

. Frequency: Annually and as required to maintain currency

. As of Date: n/a

Date of 1% Submission: Twenty (20) Working Days prior to Contract Start Date

Date of Subsequent Submissions: Twenty (20) Working Days after the start of each option

year

10.

11.

12.

13.

Distribution, Addresses and Number of Originals/Copies:
DPW Env COR - 1/0

MICC-Fort Irwin — 1/0

MICC-FI QA: 0/1

Remarks: None

Application: Plans and management processes.

Preparation Instructions: Format to be determined by contractor. The Plan shall include, but

not be limited to: goals and programs; schedule; collection points; frequency of pick-up;
demarcation of similar programs (e.g., Military housing area); community education; rotational
support; contingency operations in the event of equipment failure; and other topics as necessary
to describe a comprehensive Installation Solid Waste Management Plan. The Plan shall include
methods to achieve a recyclable rate of 60% measured by ton weight by the end of the first year.
The Plan shall also include preventive maintenance plans for all major equipment including, but
not limited to, the bailer/bagger (if down for more than one work day).
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CDRL C.7-31
DPW MONTHLY ACTIVITY REPORT

. Sequence Number: C.7-31

. Title or Description of Data: DPW Monthly Activity Report
. Authority: PWS, AR 200-5, PAM 25-30, AR 420-1

. Contract Reference: C.7.1.1.2 and C.7.4.1.2.1.d

. Technical Office: DPW

. Frequency: Monthly

As of Date: End of the previous month.

Date of 1st Submission: The fifth (Sth) Working Day of the month starting the second (2nd)

month after Contract Start Date.

9.

Date of Subsequent Submissions: By the fifth (5™) Working Day of the month

10. Distribution, Addresses & Number of Originals/Copies:

11.

DPW COR - 1/0

DPW Env COR - 0/1

DPW Pest Control Manager — 0/1
MICC-FI QA: 0/1

Remarks: None

12. Application: Describe significant statistics and activities within the DPW Operations and
Maintenance and Environmental Programs.

13. Preparation Instructions: Format to be determined by Contractor.
The report shall include, but is not limited to, the following:

a. Operations and Maintenance Division

(1) Scheduled and unscheduled service order completions and status
(2) Preventive Management completion rates

(3) Other service areas (Unaccompanied housing, etc.)

(4) Miscellaneous event support

(5) Areas of concern and recommendations
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CDRL C.7-31
DPW MONTHLY ACTIVITY REPORT (Continued)

. Environmental Division

(1) Solid Waste

(a) Solid Waste

(b) Intake

(c) Diversion

(d) Composting

(e) Re-use, as-is or processed

(2) Landfill space utilization

(3) Areas. The areas tracked include, but is not limited to, the following:
(a) Rotational Areas
(b) Cantonment Area

(c) Military Family Housing

(4) Recycling
(a) Amount taken into the recycling area by ton weight
(b) Shipped amount from Fort Irwin by ton weight and vendor
(c) Monetary value listed by commodity shipped by ton weight
(d) Residual amount by ton weight

(5) Pest Control

Summary of activities and reportable conditions.
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CDRL C.7-32

PERMIT REPORT TO THE CIWMD/LEA

. Sequence Number: C.7-32

. Title or Description of Data: Permit Report to the CIWMD/LEA
. Authority: PWS

. Contract Reference: C.7.4.1.2.1.d.(2)

. Technical Office: DPW Environmental

. Frequency: Quarterly

As of Date: End of the previous quarter.

Date of 1* Submission:  Fifth (5") Working Day of the month starting the second (2"

month after Contract Start Date

9.

Date of Subsequent Submissions: By the fifth (Sth) Working Day of the month after the end

of the quarter

10.

11.

12.

13.

Distribution, Addresses and Number of Originals/Copies:

DPW ENV COR - 1/0
MICC-FI QA: 0/1

Remarks: n/a
Application: Details permit compliance.

Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-33
INTEGRATED PEST MANAGEMENT PLAN (IPMP)

. Sequence Number: C.7-33

Title or Description of Data: Integrated Pest Management Plan (IPMP)

. Authority: PWS

. Contract Reference: C.7.4.2.a.1.a

Technical Office: DPW Environmental

. Frequency: Annually and as needed to remain current

. As of Date: n/a

Date of 1% Submission: Start of Phase In

Date of Subsequent Submissions: Twenty (20) Working Days after the start of each option

year or as needed to maintain up to date.

10.

11.

12.

Distribution, Addresses and Number of Originals/Copies:

DPW ENV COR - 1/0
MICC-FI QA: 0/1

Remarks: None

Application: Describe the plans and management processes for the Pest Management

program.

13.

Preparation Instructions: Format to be determined by Contractor except as shown in

Technical Exhibit A attached.

a. The IPMP shall include copies of state business license, certifications pesticide use

proposal, and warranties (if any).

b. The IPMP shall include but not be limited to, schedules, frequencies, training, and a list

of pesticides and associated material data safety sheets (MSDS).

c. The IPMP shall be in compliance with DOD standards, Including DODI 4150.7, DOD

MOM #2, and the DOD Final Governing Standards.

95 05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

CDRL C.7-34
PEST MANAGEMENT RECORDS

1. Sequence Number: C.7-34

2. Title or Description of Data: Pest Management Records — Pest Management Report DD
Form 1532

3. Authority: PWS

4. Contract Reference: C.7.4.2.a.1.b

5. Technical Office: DPW Environmental
6. Frequency: Monthly

7. As of Date: n/a

8. Date of 1 Submission: By the fifth (Sth) Working Day of the second (2nd) month after the
Contract Start Date

9. Date of Subsequent Submissions: By the fifth (5™) Working Day of each subsequent month.
10. Distribution, Addresses and Number of Originals/Copies:

DPW Env COR - 1/0
Pest Control Manager — 0/1
MICC-FI QA: 0/1

11. Remarks: N/A

12. Application: Records shall include installation name; pesticide common name from the label
that was applied; pesticide formulation; EPA Registration number; target pest; the type of
application and final concentration applied; the amount of final spray or dry formulation; date of
application; location of the service (building number, training area, etc. that accurately identifies
the location); the pounds of active ingredient applied and the pest controller’s name and
certification number.

13. Procedures: The Contractor shall use a COR-approved electronic reporting spreadsheet or
other computerized system.
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CDRL C.7-35
CONTRACTOR WORK PLAN (CWP) (PEST CONTROL)

1. Sequence Number: C.7-35

2. Title or Description of Data: Contractor Work Plan (CWP) (Pest Control)
3. Authority: PWS

4. Contract Reference: C.7.4.2.a.1.c

5. Technical Office: DPW Environmental

6. Frequency: Monthly

7. As of Date: N/A

8. Date of 1% Submission: Ten (10) Working Days after Contract Start Date. The draft is
subject to Army review and approval, through the COR. The Contractor shall submit the final
CWP within twenty (20) Working Days of receipt of COR comments on the draft CWP.

9. Date of Subsequent Submissions: Fifteenth (15th) of the month. Subsequent
changes/revisions are subject to Army review and approval, through the COR. The Contractor
shall submit the final CWP within twenty (20) Working Days of receipt of COR comments on the
draft CWP.

10. Distribution, Addresses and Number of Originals/Copies:

DPW Env COR: 1/0
Pest Control Manager: 0/1
MICC-FI QA: 0/1

11. Remarks: N/A

12. Application: The Contractor Work Plans shall specify the schedule, technical approach, and
resources required for the planning, execution, and completion of the performance objectives.
Contractors may review the installation’s historical records of pest activity and abatement
activities, survey facilities and grounds, and consult with the Integrated Pest Management
Coordinator (IPMC) in development of a plan. The CWP shall address continuous monitoring,
pest response and removal procedures, record keeping, warranties, education and communication
to installation personnel to prevent nuisance pests and disease vectors in and around specified
buildings. The CWP shall include labels, MSDS sheets, and the planned pesticide use proposal
and comply with all applicable local, state, and federal regulations.
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13. Procedures: See attached Technical Exhibit A for example. Pest Control Work Plans shall
be completed for the following sites:

a. Administration/Housing/Barracks

b
c

d

. Food Handling/Storage

. Sensitive Sites

. Outdoors

e. Warehouse/Storage Sites

Technical Exhibit A
Contractor Work Plan

Integrated Pest Management Qutline

List of Buildings and Sites for Scheduled Services

Building #/Site

Building Type*®

Square Feet

Comments**®

*Choose one of the following building types:

ANB = Administrative/Housing/Barracks
FHS = Food Handing/Food Storage

§S = Scnsitive Site (Hospital, Clinic, CDC, School)

0S8 = Qutdoor Site

WS = Warchouse/Storage Sites
**Provide information on any prohibited practices, environmental concerns or other pertinent

information.

98

05/24/2011



Attachment 10
Solicitation No. W9124B-11-R-0019

Technical Exhibit A
Countractor Work Plan
Integrated Pest Management Outline
Outline #: [ Installation: [ Date: |
|[PEST: |l SITE: Food Handling/Storage Il

*Acceptable Pest Level:
*Time to Obtain Control:
*Time to Maintain Control:

[ Methods: — |
{ Frequency: |

[ Non-chemical Techniques |

Type | Method
Physical?[]
Mechanical?[ ]
Cultural?[]
Biological?_|

| Chemical Techniques |

Basis for treatment:

Control standard:

NOTE: Specific pesticides should be listed on the Pesticide Use Proposal and labels
and MSDSs should be maintained in a readily available file.

[l

Sensitive areas:
Prohibited practices:

Additional comments:

*Under emergency conditions (e.g., disease outbreak) more stringent standards may be
required.

NOTE: Technical Exhibit shown is an example only. Plan should be for the
following sites: Administration/Housing/Barracks, Food Handling/Storage,
Sensitive Sites, Outdoors, and Warehouse/Storage Sites.
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CDRL C.7-36

PESTICIDE USE PROPOSAL

1. Sequence Number: C.7-36
2. Title or Description of Data: Pesticide Use Proposal
3. Authority: PWS ENV
4. Contract Reference: C.7.4.2.a.1.g2.(3)
5. Technical Office: DPW Environmental
6. Frequency: Annually
7. As of Date: N/A
8. Date of 1* Submission: Five (5) Working Days prior to Contract Start Date
9. Date of Subsequent Submissions: No later than 30 September each subsequent year.
10. Distribution, Addresses and Number of Originals/Copies:

DPW Env COR - 1/0

Pest Control Manager - 0/1

MICC-FI QA: 0/1
11. Remarks:

12. Application: The Contractor shall ensure that all pesticides proposed for use on Fort Irwin
are EPA registered and registered with the state of California. Approvals may be made and limited
to specific pests/sites. During the term of this contract the Contractor shall submit an Out of Cycle
Use request (OCPUR) for additional pesticides to the COR for review and approval by the
designated DoD-certified Pest Management Consultant. The Contractor shall not deviate from the
PUP-listed pesticides without prior approval from the COR. The PUP shall reflect only the
currently approved pesticides for application on the installation and updated as additional products
are approved and/or other products deleted through an OCPUR approved by the army pest
management Consultant via the COR. See TE C.7-29-SPEC, Pesticides and their use.

13. Procedures:
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[Fstanation:

. | Year: | Date: 1
Proposed Federal
Pesticide Trade | Active ingredient(s) and EPA Fermulsiion Target Pesticide Signal or State
Name (% Al) Registration Pest(s) Application word State reg.?
Site RUP*?
o
The electronic version of this form can be found at http://acc.army.mil/usace/pest/pest-pup.xls
* RUP = Restricted Use Pesticide.
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CDRL C.7-37
DPW DAILY REPORT

1. Sequence Number: C.7-37

2. Title or Description of Data: DPW Daily Report
3. Authority: PWS

4. Contract Reference: C.7.1.3.1.g

5. Technical Office: DPW

6. Frequency: Daily

7. As of Date: On Tuesday thru Friday, end of previous twenty-four (24) hours. On Monday,
end of the previous seventy-two (72) hours.

8. Date of 1* Submission: 0900 hours on the second (2nd) Working Day after Contract Start
Date

9. Date of Subsequent Submissions: By 0900 of each subsequent Working Day (excluding
weekends and Federal Holidays).

10. Distribution, Addresses and Number of Originals/Copies: Electronic version only, emailed
accordingly.

DPW COR - 1/0
DPW Env COR - 0/1
MICC-FI QA: 0/1

11. Remarks:

12. Application: These reports summarize significant status information during the previous
twenty-four (24) hours.

13. Preparation Instructions: Format to be determined by Contractor. The Report shall include
at a minimum: Management on duty; utility system information; operational data; and
significant events for the previous twenty-four (24) hours for both the O&M and Environmental
Divisions.
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CDRL C.7-38
GAS-FIRED HEATING UNIT STATUS REPORT

. Sequence Number: C.7-38

Title: Gas-Fired Heating Unit Status Report

. Authority: PWS

. Contract Reference: C.7.3.10.1.a

Technical Office: DPW

. Frequency: Annually and as needed
. As of Date: N/A
. Date of 1st Submission: No later than 15 September of the first contract year.

. Date of Subsequent Submissions: No later than 15 September of each subsequent year.

Distribution, Addresses & Number of Originals/Copies:

DPW COR — 1/0
MICC-FI QA: 0/1

Remarks: N/A

Application: Used to report on gas fired heating units prior to the beginning of the heating

season that normally begins on 15 September. The COR will notify the Contractor of the final
dates of heating system turnover for systems “not on demand.”

13.

Preparation Instructions: Format to be determined by Contractor.
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CDRL C.7-39
HVAC STATUS LOG

1. Sequence Number: C.7-10

2. Title or Description of Data: HVAC STATUS LOG
3. Authority: PWS

4. Contract Reference: C.7.3.10.1.m

5. Technical Office: DPW

6. Frequency: Weekly during Cooling Season (April-October) Monthly during Heating season
(November-March)

7. As of Date: 1* day of each week (Monday’s) during cooling season, Sth day of the month
during heating season.

8. Date of 1st Submission: No later than 25 Working Days after Contract Start Date

9. Date of Subsequent Submission: Monday’s for Cooling Season, 5t day of the month during
Heating season.

10. Distribution, Addresses & Number of Originals/Copies:

DPW COR - 1/0
DPW - 0/1
MICC KO - 0/1

MICC-FI QA: 0/1
11. Remarks: N/A
12. Application. HVAC STATUS LOG
13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD or by
e-mail in a program that is executable using Microsoft Office VISTA 2007. (Word, Excel or
Powerpoint). Report shall provide the following information as a minimum:

a. Cooling season

(1) List all HVAC units (Cooling) equal to or greater than 3 tons.

(2) Building Number
(3) Occupants/Units
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(4) Operational Status

(5) SO/WO number if not operationally 100%

(6) Estimated Date of completion of SO/WO (required)

(7) Number and Date of letter if needed per TE 2-1 SPEC (If outside Schedule A work)
(8) Operational Concerns

(9) Next Planned Maintenance date

(10) Significant Events and Accomplishment

b. Heating Season

(a) List all HVAC units (Heating) equal to or greater than 3 tons.

(b) Building Number

(¢) Occupants/Units

(d) Operational Status

() SO/WO number if not operationally 100%

(f) Estimated Date of completion of SO/WO (required)

(g) Number and Date of letter if needed per TE 2-1 SPEC (If outside Schedule A work)

(h) Operational Concerns

(1) Next Planned Maintenance date

(j) Significant Events and Accomplishment

(k) Status of PM’s/ Repair HVAC units (Cooling) equal to or greater than 5 tons in
preparation of next cooling season.

(I) Status of PM’s/ Repair HVAC units (Evaporative) in preparation of next cooling
season.
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CDRL C.7-40
PESTICIDE LICENSES AND CERTIFICATIONS

. Sequence Number: C.7-40
. Title or Description of Data: Pesticide Licenses and Certifications
. Authority: PWS

. Contract Reference: C.7.4.2.a.1.e(1) and C.7.4.2.a.1.e(2)

Technical Office: DPW Environmental

. Frequency: Annually or as needed
. As of Date: N/A

. Date of 1* Submission: Five (5) Working Days prior to Contract Start Date

Date of Subsequent Submissions: No later than 30 September each subsequent year.

10. Distribution, Addresses and Number of Originals/Copies:

11.

DPW Env COR - 1/0
Pest Control Manager - 0/1
MICC-FI QA: 0/1

Remarks:

12. Application: The Contractor and Contractor employees shall possess all required local, state
and federal licenses and certifications applicable for the pest control services under this contract.
A complete list of all personnel who will apply or supervise the application of pesticides and
appropriate licenses and certifications will be provided to the Government and updated as
necessary but no less than annually.

13. Procedures: Format to be determined by Contractor.
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CDRL C.8-1
EMERGENCY SERVICES MONTHLY ACTIVITY REPORT (MAR)

1. Sequence Number: C.8-1

2. Title or Description of Data: Emergency Services Monthly Activity Report (MAR)
3. Authority: AR 420-90

4. Contract Reference: C.8.3.1.a.(17)

5. Technical Office: DES

6. Frequency: Monthly

7. As of Date: Last day of the previous month

8. Date of 1st Submission: The fifth (Sth) of the first month after Contract Start Date
9. Date of Subsequent Submissions: Fifth (Sth) day of the month

10. Distribution, Addressees & Number of Originals/Copies:

MICC KO - 1/0
DES COR - 0/2
MICC-FI QA: 0/1

11. Remarks: N/A
12. Application: Roll up of Fort Irwin Emergency Services Monthly Activities

13. Preparation Instructions: Report shall be prepared and provided to the COR on a CD-ROM
or by e-mail in a program that is executable using Microsoft Office® (sample enclosed). As a
minimum, the report shall provide Fire Communications; Mutual Aid Given/ Received; Fire
Apparatus out of Service; Personnel Staffing Status; Personnel Training Status; Building
inspections scheduled for Month following report Month and Building inspection completed for
report Month; High Hazard Deficiencies Status; Sprinkler System Status, inspections/testing
scheduled for Month following report Month and inspections completed for report Month; Fire
Alarm System Status; inspections/testing scheduled for Month following report Month and
inspections completed for report Month; Fire hydrant System Status, inspections/testing
scheduled for Month following report Month and inspections completed for report Month; Public
Education events scheduled for Month following report Month and Public Education events
completed for report Month; Significant Events and Accomplishment; Operational Concerns;
Dispatch Times (Police and Fire); Turnout Times and Travel Times.
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Emergency Services
MONTHLY ACTIVITY REPORT

Month/ Year
FIRE COMMUNICATIONS

‘ EMERGENCY RESPONSES

TOTAL # INCIDENTS FOR MONTH O TOTAL # YEAR TO DATE O
Emergency ()
Non-Emergency ()
Mutual Aid ()
\ DISPATCHING / RESPONSE AVERAGES
TASK BENCHMARK ACTUAL GOAL
Dispatching 50 Seconds 90%
Turn-Out Time 60 Seconds 90%
Travel Time Within 5 Minutes 90%
OVERALL 6 minutes 50 seconds 90%
RESPONSE

MUTUAL AID GIVEN / RECEIVED

Total Mutual Aid Given for (Month) Total ( )
Total Mutual Aid Received for (Month) Total ( )

FIRE APPARATUS OUT OF SERVICE

APPARATUS Time Comments
Out of Service
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PERSONNEL STAFFING STATUS

ADMINISTRATION STATION STATION STATION SUPPORT
411 412 413
Authorized/ Assigned | Authorized/ Authorized/ Authorized/ Authorized/
Assigned Assigned Assigned Assigned
Fire Chief Captains Captains Captains Prev Spec.
Deputy Chief Engineers Engineers Engineers Dispatcher
Battalion Chiefs Firefighter Firefighter Firefighter
Prevention Chief
Training Chief
Admin Assistant
TRAINING DIVISION
TRAINING CONDUCTED
Monthly Total Hours Subjects:
"A" Shift
"B" Shift
"C" Shift
Fire Prevention
Dispatch
Administration
Off Post / Department
Sponsored
Year -to-Date Total Hours
DoD FIREFIGHTER CERTIFICATION PROGRAM
# REQ # CERTIFIED # IN PROCESS # NEEDS
CERTIFICATION (In Position) (On Schedule) (See Notes)

Haz Mat Awareness
Haz Mat Operations
Haz Mat Technician
Haz Mat I.C.
Firefighter 1
Firefighter II
Airport Firefighter
D/O Pumper

D/O ARFF
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D/O Aerial

D/O Tender

Fire Officer 1

Fire Officer 11

Fire Officer 111

Fire Officer IV
Instructor I
Instructor II
Instructor III
Inspector I
Inspector II
Inspector 11
Tele-Communicator |
Tele-Communicator
11

TOTAL CERTS

TOTAL CERTS Required =

# CERTIFIED (In Position) =

# IN PROCESS (On Schedule) =
# NEEDS (See Notes) =
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SAFETY RECORD

# Accidents/Incidents Reported

(0)

# of Injuries

(0)

Date Location

Status
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VEHICLE/WEAPONS REGISTRATION OFFICE |

VIC 312 Total

Decals Issued

Temp Passes

Clearing

Vehicle De-Reg

Weapons Registered

Weapons De-Reg

Passes to Front Gate

Customer Misc.

Average Customer Wait Time

FIRE PREVENTION BUREAU

TOTAL FIRE HAZARD VIOLATIONS |

Hazards Noted () Corrected on Site () Corrected from previous month ()

BUILDING FIRE INSPECTIONS |

Inspections Scheduled for (this month) () Inspections Completed ()
Inspections Scheduled for (next month) ()

HIGH HAZARD DEFICIENCIES PENDING |

Total High Hazard Deficiencies Pending () Number Corrected This Month ()

Risk Assessment Codes Status: RAC 1 () RAC 11 () RAC 111 () RACIV ()

PUBLIC EDUCATION CLASSES (# Classes / # Students) |

Fire Safety () Earthquake Preparedness ()
FCC Training () Other ()
Fire Exit Drills ()

Community Events Attended () Total # Students )

CLASSES & EVENTS SCHEDULED FOR THIS MONTH
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OTHER SERVICES PROVIDED

Extinguishers Re-serviced () Fire Ext. Replaced O
Fire Drills Conducted @) Investigations ()
Hot Work Permits Issued @] Hood/Duct Inspection @)
Pre-Construction reviews @) FCC Inspections @)
Pre-Construction Inspections () Follow up Inspections @)

SIGNIFICANT INCIDENTS / ACCOMPLISHMENTS
(For Fire Prevention)

OPERATIONS CONCERNS / DEFICIENCIES

FIRE SUPPRESSION

SPRINKLER SYSTEM TESTING / DEFICIENCIES

Systems Scheduled for (this month) @)
Systems Scheduled for (next month) @)
Systems not Tested @)

Location System Deficiency Status

SIGNIFICANT INCIDENTS AND ACCOMPLISHMENTS |

OPERATIONAL CONCERNS / DEFICIENCIES |

UPCOMING EVENTS |
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