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1.  SCOPE:  This Statement of Work (SOW) defines the requirements to furnish all labor and materials for the installation and test of a complete fiber optic link detailed in the project drawings and attachments.  This link will be part of the Range Digital Transmission System (RDTS) at Yuma Proving Ground, Arizona.  This may include but not limited to the installation of various sizes of Single Mode (SM), Fiber Optic (FO) and Copper (CA) cables, installation of manholes, conduit systems and innerduct, plowing, machine and hand digging, placement of pedestals/terminals, splicing, terminating and testing of cables.  All work shall be performed pursuant to the listed reference documents.

2.  APPLICABLE DOCUMENTS:  See PERFORMANCE BASED WORK STATEMENT AT EXHIBIT A (dated 24 April 2003.)

3.  REQUIREMENTS:

3.1 GENERAL:  The following is a brief synopsis of the work to be performed under this FIBER LINK INSTALLATION PACKAGE (FLIP).  The contractor shall provede a complete and usable system, tested end to end including clear and capped copper and dark fiber.

3.2 The contractor shall install manholes and duct system next to Higgins Avenue, overbuild the existing duct system between MH-2 and MH-10 and MH-1.

3.3 The contractor shall furnish and install a 168 fiber cable from the Range Operations Canter (ROC) to various subscriber locations including GFE  Fiber Subscriber Termination Enclousures (FSTE).

3.4 The contractor shall furnish and install a 50 pair copper cable from MH-8 to various pedestal mounted terminals.

3.5 All work shall be performened IAW the PBWS.

3.6 Some of the work to be performed is in an archeologically sensitive area.  Do not deviate from the drawings.

3.7 See the drawings and attachments for construction details.

4.  PROJECT DRAWINGS AND ATTACHMENTS:  The following is a list of documentation for this project and depicts work to be accomplished.

DRAWING TITLE
DRAWING NUMBER                  SHEETS

SCROSF

Drawing Index
 SCROSF-DI001
      1

Base Layout/Key Plan   
 SCROSF-BA001
      1

Block Diagram (Fiber)
 SCROSF-BD001
      1

Block Diagram (Copper)
 SCROSF-BD002
      1

Cable Routing
 SCROSF-CR001
      3

Outside Plant
 SCROSF-OP001
      10

Manhole Details
 SCROSF-MH001
      5

Installation Details
 SCROSF-IN001
      4

Cut Sheet
 SCROSF-CS001
      1

System Diagram
 SCROSF-SY001
      1

RDTS-STD 1 thru 14
As Applicable

The drawing files are in Drawing Web Format (DWF). To access the files you will need Internet Explorer and have Autodesk® WHIP!® installed. These programs will allow you to view the drawing files with your Internet explorer. You can also plot/print the drawings, zoom and pan, and turn layers on and off if desired. No changes to the drawing file can be made. If you do not have Autodesk® WHIP. You can down load it free from Autodesk® and follow the instructions and it will be install onto your Internet explorer:  The web address is:  http://www3.autodesk.com/adsk/section/0,,163301-123112,00.html 

TECHNICAL EXHIBITS (TE) TO ATTACHMENT 3

TE1 - Documentation Delivery Schedule
LINK SCROSF
1 PAGE

TE2 - QA Worksheets
RDTS
4 PAGES


Cable Reel Ledger (1 of 4 pages)


Weekly Status Report (2 of 4 pages)


Fiber Cable Test Record (3 of 4 pages)


Copper Cable Test Report (4 of 4 pages)

TE3 – Work Units  (10 pages)*                     RDTS                                           10 PAGES
TE4 – Government Furnished Equipment     LINK SCROSF                              1 PAGE
TE5 – Standard Equipment List (1 page)      LINK SCROSF                              1 PAGE

5.  DOCUMENTATION

5.1 The contractor shall produce and deliver to the Contracting Officer all documentation listed in the “Documentation Delivery Schedule” no later than the close of business on the listed calendar date.  

5.2 The Contractor shall insert the calendar date, based on the project start date, for each document listed on the Document Delivery Schedule and submit a copy of the schedule to the QAR.

5.3 The contractor shall deliver the required documentation in the format specified, hard-copy / soft- copy, in the "Documentation Delivery Schedule".

(End of Attachment 3 to Slicitation No. DABJ49-03-R-0013)
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