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1. REQUEST NO.

2. DATE ISSUED

RATING

DABJ49-03-T-0005

14-Nov-2002

5a. ISSUED BY

8. TO: NAME AND ADDRESS, INCLUDING ZIP CODE

SEE SCHEDULE

IMPORTANT: 

This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on this form and return

it to the address in Block 5a.  This request does not commit the Government to pay any costs incurred in the preparation of the submission of this quotation or to

contract for supplies or services.  Supplies are of domestic origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this

Request for Quotations must be completed by the quoter.

11. SCHEDULE

(Include applicable Federal, State, and local taxes)

ITEM NO.

(a)

SUPPLIES/ SERVICES

(b)

QUANTITY

(c)

UNIT

(d)

UNIT PRICE

(e)

(f)

SEE SCHEDULE

%

%

AMOUNT

%

No.

%

NOTE:  Additional provisions and representations [   ] are  [   ] are not attached.

13. NAME AND ADDRESS OF QUOTER  

(Street, City, County, State, and

ZIP Code)

14. SIGNATURE OF PERSON AUTHORIZED TO

SIGN QUOTATION

15. DATE OF

QUOTATION

16. NAME AND TITLE OF SIGNER

(Type or print)

(Include area code)

TELEPHONE NO.

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 18 

(REV.  6-95)

PREVIOUS EDITION NOT USABLE

Prescribed by GSA

FAR (48 CFR) 53.215-1(a)

THIS RFQ 

X

[    ] IS 

[    ] IS NOT A SMALL BUSINESS SET-ASIDE

6. DELIVER BY

(Date)

SEE SCHEDULE

AND/OR DMS REG. 1

UNDER BDSA REG. 2

4. CERT. FOR NAT. DEF.

3. REQUISITION/PURCHASE

REQUEST NO.

ARMY CONTRACTING AGENCY - YUMA

DIR OF CONTRACTING

301 C STREET

BLDG 2100, RM 8

YUMA AZ 85365-9498

9. DESTINATION  

(Consignee and address, including ZIP Code)

7. DELIVERY

[     ]

X

FOB

DESTINATION

[     ]  OTHER       

(See Schedule)

19-Dec-2002

(Date)

PLEASE FURNISH QUOTATIONS TO THE ISSUING OFFICE IN BLOCK 5a ON OR BEFORE CLOSE OF BUSINESS:

10.

928-328-6354

TAZ VERSTEEG

(Name and Telephone no.) (No collect calls)

5b. FOR INFORMATION CALL: 

d. CALENDAR DAYS

c. 30 CALENDAR DAYS

b. 20 CALENDAR DAYS

12. DISCOUNT FOR PROMPT PAYMENT

a. 10 CALENDAR DAYS
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Section A - Solicitation/Contract Form

BASIC ORDERING AGREEMENT FOR ASBESTOS ABATEMENT AND LEAD BASE PAINT REMOVAL

B.1.  This instrument constitutes a Basic Ordering Agreement (BOA) as defined by FAR 16-703.  Although this is not a contract, orders issued under terms of the BOA shall constitute individual contracts which shall incorporate all the provisions of the BOA, unless otherwise stipulated on the order.  Orders under this BOA may be placed from date of award through the 36th month after agreement on the BOA. All orders issued must be completed no later than 42 months after the date this BOA is signed. 

B.2.  It is understood and agreed that the Government shall not be obligated to order any items under this BOA, nor incur any liability if it procures the items on any other basis. 

B.3.  All orders issued under this BOA shall be written on an order form selected by the Contracting Officer.  Each order shall reference this document and be serially numbered by the agency issuing the order.  In addition, each order shall specify the items or services being ordered, the delivery schedule, inspection and acceptance, funding citation and any other information necessary for the completion of the order. 

B.4.  Individual BOA orders will be negotiated and priced separately based on the cost/price method selected by the Contracting Officer to determine price reasonableness. 

B.5.  Time of delivery will be negotiated for each individual BOA order. 

B.6.  The only agency authorized to place orders against this BOA is the United States Army Yuma Proving Ground (USAYPG); however it is noted that USAYPG may issue orders for other Government entities. 

B.7.  Each order placed against this BOA will become a binding contract upon signature of both parties on the purchase instrument.  Upon Government inspection and acceptance of the services and or items provided under each order, the Government will authorize payment. Invoices will be marked with the appropriate order number and shall be submitted to the Contracting Officer for review and approval.   

B.8.  Failure to reach agreement on price for any order issued before its price is established is a dispute under the "Disputes" clause included in this BOA.

B.9.  Performance & Payment Bonds will be required within 10 days after notice to proceed when requested on individual orders. 

	AGREEMENT INFORMATION: 
	 

	AGREEMENT PERIOD START DATE 
	01-JAN-2003 

	AGREEMENT PERIOD END DATE 
	01-JAN-2006 


Section C - Descriptions and Specifications

SCOPE OF WORK 

ASBESTOS ABATEMENT & 

LEAD-BASED PAINT REMOVAL


PART 1 - GENERAL REQUIREMENTS

1.0 Introduction

This Basic Ordering Agreement, (BOA) consists of asbestos abatement and lead-based paint removal services at Yuma Proving Ground, Yuma Arizona.  Examples of typical work to be performed are provided in Annex A.

In carrying out work assignments under this BOA, the contractor shall furnish all personnel, equipment, tools, materials, vehicles, supervision and other requirements necessary for, or incidental to, the performance of abatement and removal services as described by individual Task Orders.  The Contracting Officer (CO) will issue individual Task Orders as requirements are scheduled and work is funded.

1.1  Applicable Documents

The contractor is responsible for compliance with all applicable federal, State of Arizona, DOD, U.S. Army and local statutes, rules and regulations, including documents referenced in Annex B  and Annex C of this BOA.  The contractor shall apply the procedures and protocols from the referenced documents as required.  The contractor is also responsible for any changes or amendments in effect on the date of issuance for each Task Order.  In addition, the contractor is responsible for compliance with all applicable sections of the following YPG specific documents.

  YPG SOP # YP-1001-M-DS01, Safety and Health Asbestos Work Management Plan

  YPG R 385-1, Yuma Proving Ground Safety & Occupational Health Program.


1.2  Administrative And Managerial Requirements
The contractor shall perform management and planning functions in the execution of all task orders.  Perform quality control functions per approved contractor’s quality control plan, and submit weekly status reports on all task orders issued.
The contractor shall submit an organizational chart displaying key personnel involved in all work efforts and their respective labor categories.  The contractor shall identify an individual who will be assigned as the job site superintendent, or job site project manager and an alternate.  This individual and the alternate will have full authority to act and commit on behalf of the contractor without requiring prior consultation from the contractor.  The contractor shall immediately notify the cor of any changes in contractor personnel along with the steps proposed to ensure there are no impacts or delays associated with any task orders in progress.  The contractor shall identify to the cor in writing all subcontractors to be used, prior to initiating any work.  The contractor shall also provide subcontractor qualifications to the cor prior to subcontractor utilization.
1.3  Quality Control Plan(QCP)
The Contractor shall prepare and submit for approval a Quality Control Plan with their proposed procedures to ensure quality control throughout the life of this contract.  Prior to approval, the QCP will be reviewed by the COR and if required, returned to the Contractor for corrections or revisions.  No work shall be performed prior to tentative approval of the QCP.  Changes to the approved QCP desired by the Contractor, require the approval of the COR.  Change requests and approvals must be submitted in writing.  Quality control performed by the Contractor will not preclude nor restrict inspections and/or testing performed by the Government and said testing and/or inspections by the Government shall not relieve the Contractor of their responsibility to perform required testing and quality control measures.


1.4 Government-Furnished Property.
There will be no Government furnished property or equipment provided in this BOA other than existing electric power and existing water supplies at or near the work sites.

                                           PART 2 EXECUTION OF SERVICES_______________________

2.0  Contractor Interface With Other Agencies And Services.
The contractor may be required to interface with other agencies, which will include but are not limited to, YPG Environmental Sciences Division, Legal Office, Operations & Maintenance activities, Security, Safety and Public Affairs.  

2.1  Contractor Interface With Regulatory Agencies.
The contractor is responsible for compliance and the application of all regulatory requirements as indicated in referenced documents and to maintain currency with all changing Federal, State of Arizona, DOD, U.S. Army and local YPG statutes, rules and regulations. 
The contractor is not an employee of the government and shall not represent the government in an official or unofficial capacity.  In the event that an unspecified regulatory representative approaches the contractor with a stated intent to inspect activities being performed, the contractor shall respectfully request delay of the inspection until the Contracting Officer’s Representative (COR) is notified.  If this is not possible, the contractor shall proceed with the inspection and notify the COR at the earliest possible time following the inspection.  

2.2  Coordination With Other Contractors
The contractor shall cooperate with other contractors and Government employees working in the same area.  The COR will resolve work schedule conflicts between Task Orders issued under this BOA and any work awarded to other contractors.  The COR will provide written direction to the contractor for reschedule of work, if required.

2.3  Notifications And Hazardous Waste Manifest.
The contractor shall be responsible for timely and proper written notifications and updates to the neshap coordinator at the arizona department of environmental quality, prior to any abatement or removal activities.  Copies of the above notification shall be provided to the cor and the ypg environmental sciences division.  At the time hazardous waste actually departs from ypg, an official from the ypg environmental sciences division shall sign the hazardous waste manifest.
After the waste reaches its final destination and is properly disposed of, the receiving facility shall return the signed original copy of the manifest to the ypg environmental sciences division.

2.4  Work Site Requirements.
The contractor shall immediately report to the COR, in person, or by telephone, any work related issues or incidents which may indicate potential or imminent risk, by contamination or otherwise, to contractor, federal, or local personnel, the public at large or the environment.  Following a verbal notification, a written notice with supporting documentation, to include photographic documentation, whenever possible, shall be prepared and delivered to the COR not later than 48 hours from the time of incident.  If requested by the COR, the contractor may be required to provide pertinent raw laboratory data immediately and copies of final test results as soon as possible.
The contractor shall be responsible for protecting the lives and health of employees and other persons at their work site and preventing damage to property, materials and equipment.  In the event of accident or mishap, the contractor shall immediately report the incident to the YPG Fire Department, (local number 328-2117) and report promptly to the COR, all available facts relating to the incident.  The contractor will take reasonable and prudent action to establish control of the accident or mishap scene, prevent further damage to persons or property and preserve evidence until released by the investigative authority, if the Government elects to conduct an investigation.
Work sites shall be well marked to prevent inadvertent entry into any work area.  Access to work areas shall be monitored and thoroughly controlled, with access points for controlled operations established and maintained.
The contractor acknowledges that his personnel and equipment are subject to safety inspections by federal, state and local safety personnel while on YPG property.

2.4.1  Fire Prevention and Protection
The contractor and his employees shall comply with all U. S. Army, Fire Prevention and Health regulations and requirements, as applicable.  The contractor shall coordinate with the YPG Fire Department for hot work permits (any open flame operations), when required.

2.4.2  Excavations
If a specific Task Order requires excavations, the COR shall be notified at least five (5) working days prior to any planed excavating for the application and issue of a YPG digging permit. Digging permits are required to minimize the disruption of installation activities, avoid damage to natural and cultural resources, and to avoid damage of underground utilities.  The contractor shall not commence any excavation activities without a completed YPG digging permit in hand.
2.5  Job Site Access 

The Contractor shall provide to the (COR), prior to commencement of work, a current list of all personnel employed under this contract.  The (YPG) Law Enforcement and Security Division will provide specific requirements for visitor request information.  The Contractor’s personnel list shall be updated promptly whenever changes in personnel occur.  Most facilities requiring services under this BOA are located in areas requiring identification badges for entrance.  

The contractor shall be responsible for obtaining identification badges for each employee.  Badges are issued by the (YPG) Law Enforcement and Security Division, said badges shall be returned to the office of issue upon termination of an employee, or this BOA.  All work performed under this BOA shall be in such a manner that the security of the installation and the safety of military and civilian personnel are not compromised.


2.6  Site Survey, Post Award Meeting  and Work Breakdown Statement.
After issuance of a specific Task Order, the contractor shall conduct site surveys with the COR, a representative from the YPG Environmental Sciences Division and possibly other agencies to enable preliminary scoping of project issues.  A post award meeting will be held after each site survey to become familiar with work requirements and site-specific data pertaining to each Task Order.  Prior to commencement of work, the contractor shall submit a detailed work breakdown statement, describing exactly how the abatement work will be carried out for each Task Order.  In addition, the contractor shall submit a progress schedule and a schedule of values for each Task Order.

2.7  Contractor’s Final Report With As-Built Drawings.
At the completion of each Task Order, the contractor shall prepare and submit to the COR for approval, two copies of the Contractor’s final Report.  This report shall include a summary of events that occurred during the project, identification of problems, corrective actions taken, and any outstanding issues.  In addition, the contractor shall prepare and submit accurate as-built drawings of asbestos and or lead based paint, removed, encapsulated or entombed for each Task Order issued.

2.8  Asbestos
The contractor shall remove, transport and dispose of materials, structures and waste containing ACM as identified and detailed in each specific Task Order.  The contractor shall install enclosure systems and utilize engineering controls, to protect workers and occupants in buildings at all times.  All asbestos abatement activities shall be performed in compliance with Annex B of this BOA.

2.9  Lead-Based Paint Removal
The contractor shall remove, transport, and dispose of materials, structures and waste containing lead based paint as identified and detailed in each specific Task Order.  All waste shall be containerized if not specified, waste consolidation practices shall be evaluated to provide the best value for the Government.  All lead based paint activities shall be performed in compliance with Annex C of this BOA.

2.10  Independent Monitoring And Final Clearance Testing
The Government has retained an independent contractor to perform pre-abatement and abatement in process monitoring as well as final clearance testing.  Requirements pertaining to abatement monitoring and final clearance testing are described in Annex B and Annex C of this BOA.  Abatement monitoring and final clearance testing by the retained independent contractor shall not relieve the abatement contractor of their responsibilities in monitoring, testing, and supervising during abatement activities.

Section E - Inspection and Acceptance

CLAUSES INCORPORATED BY REFERENCE

	52.242-14 
	Suspension of Work 
	APR 1984 
	 

	52.246-12 
	Inspection of Construction 
	AUG 1996 
	 

	52.246-13 
	Inspection--Dismantling, Demolition, or Removal of Improvements 
	AUG 1996 
	 


CLAUSES INCORPORATED BY FULL TEXT

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the contract.

(End of clause)

Section G  Contract Administration Data

CLAUSES INCORPORATED BY FULL TEXT

G1.  REMITTANCE ADDRESS


Address to which payments should be mailed if such address is different from address shown in Block 15A 

of  SF 33:




(Company Name)



          (Street/Post Office Box)



           (City/State/Zip Code)

G2.  SUBMISSION OF INVOICES


The contractor shall not invoice for any portion of the award fee, if applicable, until and unless authorized by the Award Fee Determining Official via modification to each Delivery Order.  (See in this respect Section H, paragraph entitled: AWARD FEE)

.

Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H2.  INSURANCE (Fixed Price Contract)



 Pursuant to the requirements of the contract clause titled "Insurance-Work on a Government Installation", the contractor shall obtain and maintain at least the following kinds of insurance and minimum liability coverage during any period of contract performance:


 a.  Workmen's Compensation and occupational disease coverage as required by law except that, if this contract is to be performed in a state which does not require or permit private insurance, then compliance with the statutory or administrative requirements in any such state will be satisfactory.  The required Workmen's Compensation Insurance shall extend to cover employers' liability for accidental bodily injury or death and for occupational disease with a minimum liability limit of $100,000.


 b.  Comprehensive General Liability Insurance in the minimum limit of $500,000 per occurrence for bodily injury liability.


 c.  Comprehensive Automotive Liability Insurance with minimum limits of $200,000 per person and $500,000 per occurrence for bodily injury, and a minimum limit of $20,000 per occurrence for property damage.

H7.  TASK ORDER PROCEDURES


a.  The contractor shall incur costs under this contract only in the performance of Task Orders and modifications to Task Orders issued by the Contracting Officer in accordance with this procedure.  No other costs are authorized without the express written consent of the Contracting Officer.  

b.  Task Orders will be issued by the Contracting Officer to the contractor incorporating (i) the task to be performed to include deliverables; (ii) the required task dates or overall period of performance; and, (iii) any Government-furnished property.  Deliverables may consist of charts, reports, briefing notes, tabulations, view graphs, computer software, materials, prototypes,  presentations, etc., as appropriate.

c.  Task Orders will be issued on a Firm Fixed Price basis with a specified period of performance on a DD Form 1155 Order for Supplies or Services which shall incorporate the Task SOW provided by the Government.   A revision to a Task Order will be issued on a Standard Form 30 Amendment of Solicitation/Modification of Contract and may incorporate revisions to Task SOWs that will clearly indicate the revisions. 

d.  In the event of multiple awards, each awardee will be provided a fair opportunity to be considered for each order.  Broad discretion will be exercised by the Contracting Officer who will consider the following factors in the placement of orders:


(1)  Quality of Proposal submitted for the task.


(2)  Past performance in a given functional area identified in source selection and/or on previous tasks issued thereunder;


(3)  Quality of deliverables provided on previous Task Orders;


(4)  Cost control ability demonstrated by previous Task Orders and/or required due to the complexity of the proposed Task Order;


(5)  Cost reasonableness on previous Task Orders, or cost competition on the proposed Task Order;


(6)  Urgency of the requirement;


(7)  Uniqueness of the requirement; and,


(8)  Whether the task is considered to be a continuation of a previously issued Task Order.

Typically, each new Task Order will be subjected to the above factors, and if deemed by the Contracting Officer as appropriate for “competition” will be submitted to each awardee for development of a Task Proposal, to include a cost “volume” (see in this respect paragraph g. below).

f.  No protest under FAR Subpart 33.1 is authorized in connection with the issuance or proposed issuance of a Task Order, except on the grounds that the order increases the scope or maximum value of the contract in total (not necessarily each contract period).

g.  The contractor shall submit to the Contracting Officer a Task Proposal within ten (10) calendar days after receiving a draft of the task SOW and written notification from the Contracting Officer that a Task Proposal is required.  The Task Proposal shall provide the contractor’s detailed approach to accomplishing the requirements of the task and will identify the contractor’s overall estimate for completing the task.  An oral presentation may be required in lieu of or in addition to the Task Proposal.  Specific direction will be provided by the Contracting Officer.

h.  The contractor shall initiate task performance promptly upon receipt of a fully executed Task Order that has been signed by the Contracting Officer.  The signed Task Order will incorporate all items agreed upon during cost proposal discussions.

i.  It is the Government’s intent to fully fund each task order when issued;  however, it may be necessary to incrementally fund some task orders.  

j.  This ordering procedure is of a lesser order of precedence than the “Limitation of Funds” clauses of the contract.  The contractor is not authorized to incur costs on task orders which are not in compliance with this clause.  

Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

	52.202-1 Alt I 
	Definitions (Dec 2001) --Alternate I 
	MAY 2001 
	 

	52.203-3 
	Gratuities 
	APR 1984 
	 

	52.203-5 
	Covenant Against Contingent Fees 
	APR 1984 
	 

	52.203-7 
	Anti-Kickback Procedures 
	JUL 1995 
	 

	52.203-8 
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
	JAN 1997 
	 

	52.203-10 
	Price Or Fee Adjustment For Illegal Or Improper Activity 
	JAN 1997 
	 

	52.203-12 
	Limitation On Payments To Influence Certain Federal Transactions 
	JUN 1997 
	 

	52.204-2 Alt II 
	Security Requirements (Aug 1996) - Alternate II 
	APR 1984 
	 

	52.209-6 
	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
	JUL 1995 
	 

	52.211-13 
	Time Extensions 
	SEP 2000 
	 

	52.211-15 
	Defense Priority And Allocation Requirements 
	SEP 1990 
	 

	52.215-2 
	Audit and Records--Negotiation 
	JUN 1999 
	 

	52.215-8 
	Order of Precedence--Uniform Contract Format 
	OCT 1997 
	 

	52.215-11 
	Price Reduction for Defective Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.215-12 
	Subcontractor Cost or Pricing Data 
	OCT 1997 
	 

	52.215-13 
	Subcontractor Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.219-8 
	Utilization of Small Business Concerns 
	OCT 2000 
	 

	52.219-14 
	Limitations On Subcontracting 
	DEC 1996 
	 

	52.222-1 
	Notice To The Government Of Labor Disputes 
	FEB 1997 
	 

	52.222-3 
	Convict Labor 
	AUG 1996 
	 

	52.222-4 
	Contract Work Hours and Safety Standards Act - Overtime Compensation 
	SEP 2000 
	 

	52.222-6 
	Davis Bacon Act 
	FEB 1995 
	 

	52.222-7 
	Withholding of Funds 
	FEB 1988 
	 

	52.222-8 
	Payrolls and Basic Records 
	FEB 1988 
	 

	52.222-9 
	Apprentices and Trainees 
	FEB 1988 
	 

	52.222-10 
	Compliance with Copeland Act Requirements 
	FEB 1988 
	 

	52.222-11 
	Subcontracts (Labor Standards) 
	FEB 1988 
	 

	52.222-12 
	Contract Termination-Debarment 
	FEB 1988 
	 

	52.222-13 
	Compliance with Davis-Bacon and Related Act Regulations. 
	FEB 1988 
	 

	52.222-14 
	Disputes Concerning Labor Standards 
	FEB 1988 
	 

	52.222-15 
	Certification of Eligibility 
	FEB 1988 
	 

	52.222-21 
	Prohibition Of Segregated Facilities 
	FEB 1999 
	 

	52.222-26 
	Equal Opportunity 
	APR 2002 
	 

	52.222-27 
	Affirmative Action Compliance Requirements for Construction 
	FEB 1999 
	 

	52.222-35 
	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans 
	DEC 2001 
	 

	52.222-36 
	Affirmative Action For Workers With Disabilities 
	JUN 1998 
	 

	52.222-37 
	Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era, and Other Eligible Veterans 
	DEC 2001 
	 

	52.223-3 
	Hazardous Material Identification And Material Safety Data 
	JAN 1997 
	 

	52.223-5 
	Pollution Prevention and Right-to-Know Information 
	APR 1998 
	 

	52.223-6 
	Drug Free Workplace 
	MAY 2001 
	 

	52.223-14 
	Toxic Chemical Release Reporting 
	OCT 2000 
	 

	52.225-13 
	Restrictions on Certain Foreign Purchases 
	JUL 2000 
	 

	52.226-1 
	Utilization Of Indian Organizations And Indian-Owned Economic Enterprises 
	JUN 2000 
	 

	52.227-1 
	Authorization and Consent 
	JUL 1995 
	 

	52.227-2 
	Notice And Assistance Regarding Patent And Copyright Infringement 
	AUG 1996 
	 

	52.227-4 
	Patent Indemnity-Construction Contracts 
	APR 1984 
	 

	52.228-2 
	Additional Bond Security 
	OCT 1997 
	 

	52.228-5 
	Insurance - Work On A Government Installation 
	JAN 1997 
	 

	52.228-11 
	Pledges Of Assets 
	FEB 1992 
	 

	52.228-12 
	Prospective Subcontractor Requests for Bonds 
	OCT 1995 
	 

	52.228-14 
	 Irrevocable Letter of Credit 
	DEC 1999 
	 

	52.228-15 
	Performance and Payment Bonds--Construction 
	JUL 2000 
	 

	52.229-3 
	Federal, State And Local Taxes 
	JAN 1991 
	 

	52.229-5 
	Taxes--Contracts Performed In U S Possessions Or Puerto Rico 
	APR 1984 
	 

	52.232-5 
	Payments under Fixed-Price Construction Contracts 
	SEP 2002 
	 

	52.232-17 
	Interest 
	JUN 1996 
	 

	52.232-18 
	Availability Of Funds 
	APR 1984 
	 

	52.232-23 Alt I 
	Assignment of Claims (Jan 1986) -  Alternate I 
	APR 1984 
	 

	52.232-27 
	Prompt Payment for Construction Contracts 
	FEB 2002 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--Central Contractor Registration 
	MAY 1999 
	 

	52.232-34 
	Payment By Electronic Funds Transfer--Other Than Central Contractor Registration 
	MAY 1999 
	 

	52.232-36 
	Payment by Third Party 
	MAY 1999 
	 

	52.233-1 
	Disputes 
	JUL 2002 
	 

	52.233-1 Alt I 
	Disputes (Jul 2002) -  Alternate I 
	DEC 1991 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.236-1 
	Performance of Work by the Contractor 
	APR 1984 
	 

	52.236-2 
	Differing Site Conditions 
	APR 1984 
	 

	52.236-3 
	Site Investigation and Conditions Affecting the Work 
	APR 1984 
	 

	52.236-4 
	Physical Data 
	APR 1984 
	 

	52.236-5 
	Material and Workmanship 
	APR 1984 
	 

	52.236-6 
	Superintendence by the Contractor 
	APR 1984 
	 

	52.236-7 
	Permits and Responsibilities 
	NOV 1991 
	 

	52.236-8 
	Other Contracts 
	APR 1984 
	 

	52.236-9 
	Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 
	APR 1984 
	 

	52.236-10 
	Operations and Storage Areas 
	APR 1984 
	 

	52.236-11 
	Use and Possession Prior to Completion 
	APR 1984 
	 

	52.236-12 
	Cleaning Up 
	APR 1984 
	 

	52.236-13 
	Accident Prevention 
	NOV 1991 
	 

	52.236-14 
	Availability and Use of Utility Services 
	APR 1984 
	 

	52.236-15 
	Schedules for Construction Contracts 
	APR 1984 
	 

	52.236-17 
	Layout of Work 
	APR 1984 
	 

	52.236-21 
	Specifications and Drawings for Construction 
	FEB 1997 
	 

	52.236-26 
	Preconstruction Conference 
	FEB 1995 
	 

	52.242-13 
	Bankruptcy 
	JUL 1995 
	 

	52.243-4
	Changes
	AUG 1987
	

	52.243-5 
	Changes and Changed Conditions 
	APR 1984 
	 

	52.246-21 
	Warranty of Construction 
	MAR 1994 
	 

	52.248-3 
	Value Engineering-Construction 
	FEB 2000 
	 

	52.249-1 Alt I 
	Termination for Convenience of the Government (Fixed-price) (Short Form)  (Apr 1984) - Alternate I 
	APR 1984 
	 

	52.249-10 
	Default (Fixed-Price Construction) 
	APR 1984 
	 

	52.253-1 
	Computer Generated Forms 
	JAN 1991 
	 

	252.203-7001 
	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
	MAR 1999 
	 

	252.204-7000 
	Disclosure Of Information 
	DEC 1991 
	 

	252.204-7003 
	Control Of Government Personnel Work Product 
	APR 1992 
	 

	252.204-7004 
	Required Central Contractor Registration 
	NOV 2001 
	 

	252.204-7005 
	Oral Attestation of Security Responsibilities 
	NOV 2001 
	 

	252.205-7000 
	Provisions Of Information To Cooperative Agreement Holders 
	DEC 1991 
	 

	252.209-7000 
	Acquisition From Subcontractors Subject To On-Site Inspection Under The Intermediate Range Nuclear Forces (INF) Treaty 
	NOV 1995 
	 

	252.209-7004 
	Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
	MAR 1998 
	 

	252.215-7000 
	Pricing Adjustments 
	DEC 1991 
	 

	252.217-7028 
	Over And Above Work 
	DEC 1991 
	 

	252.223-7004 
	Drug Free Work Force 
	SEP 1988 
	 

	252.223-7006 
	Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
	APR 1993 
	 

	252.225-7012 
	Preference For Certain Domestic Commodities 
	APR 2002 
	 

	252.225-7031 
	Secondary Arab Boycott Of Israel 
	JUN 1992 
	 

	252.227-7033 
	Rights in Shop Drawings 
	APR 1966 
	 

	252.231-7000 
	Supplemental Cost Principles 
	DEC 1991 
	 

	252.236-7000 
	Modification Proposals-Price Breakdown 
	DEC 1991 
	 

	252.236-7001 
	Contract Drawings, Maps, and Specifications 
	AUG 2000 
	 

	252.236-7005 
	Airfield Safety Precautions 
	DEC 1991 
	 

	252.242-7000 
	Postaward Conference 
	DEC 1991 
	 

	252.243-7001 
	Pricing Of Contract Modifications 
	DEC 1991 
	 

	252.243-7002 
	Requests for Equitable Adjustment 
	MAR 1998 
	 

	252.247-7023 
	Transportation of Supplies by Sea 
	MAY 2002 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within AS STATED WITHIN EACH ORDER  calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than AS STATED WITHIN EACH ORDER.   The time stated for completion shall include final cleanup of the premises. 

The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to proceed, or a calendar date.

(End of clause)

52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the 

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:       [Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

                          Foreign and Domestic Construction Materials Price Comparison

----------------------------------------------------------------------------------------------------------------

  Construction material description        Unit of measure              Quantity           Price (dollars) \1\

----------------------------------------------------------------------------------------------------------------

Item 1

    Foreign construction material....  .......................  .......................  .......................

    Domestic construction material...  .......................  .......................  .......................

Item 2

    Foreign construction material....  .......................  .......................  .......................

    Domestic construction material...  .......................  .......................  .......................

----------------------------------------------------------------------------------------------------------------

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.

Include other applicable supporting information.

(End of clause)

52.228-13     ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)

(a) The Contractor shall submit one of the following payment protections: 


(b) The amount of the payment protection shall be 100 percent of the contract price.

(c) The submission of the payment protection is required within 10 days of contract award.

(d) The payment protection shall provide protection for the full contract performance period plus a one-year period. 

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by administrative or judicial proceedings or mutual agreement of the parties. 

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that signed the escrow agreement.

(End of clause)

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://farsite.hill.af.mil/VFFARA.HTM 

(End of clause)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--

(i) Noncommercial items; or

(ii) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does not add value to items that it subcontracts for f.o.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance with 10 U.S.C. 2643.

(End of clause)

Section J - List of Documents, Exhibits and Other Attachments

ATTACHMENT 1

UNDER THE SOW / SECTION C

PART 1 GENERAL REQUIREMENTS
PARA./TITLE                                                                             






1.0
INTRODUCTION




1.1  
APPLICABLE DOCUMENTS






1.2  
ADMINISTRATIVE AND MANAGERIAL REQUIREMENTS


1.3  
QUALITY CONTROL PLAN






1.4 
GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT


PART 2 EXECUTION OF SERVICES
PARA./TITLE                                                                            

      




2.0 
CONTRACTOR INTERFACE WITH OTHER AGENCIES AND SERVICES


2.1 
CONTRACTOR INTERFACE WITH REGULATORY AGENCIES




2.2 
COORDINATION WITH OTHER CONTRACTORS






2.3 
NOTIFICATIONS AND HAZARDOUS WASTE MANIFEST




2.4 
WORK SITE REQUIREMENTS







2.5 
JOB SITE ACCESS









2.6 
SITE SURVEY, POST AWARD MEETING AND WORK BREAKDOWN STATEMENT

2.7 
CONTRACTOR FINAL REPORT WITH AS-BUILT DRAWINGS



2.8 
ASBESTOS ABATEMENT









2.9 
LEAD-BASED PAINT REMOVAL







2.10 
INDEPENDENT MONITORING AND FINAL CLEARANCE TESTING



ATTACHMENT 2
ANNEX “A” EXAMPLES OF TYPICAL WORK

ATTACHMENT 3

ANNEX “B” ASBESTOS ABATEMENT
PART 1   GENERAL
PARA./TITLE                              








                                        
***************************************************************************

NOTE:  This specification includes asbestos abatement activities and requirements in accordance with 40 CFR Part 61, Subpart M (USEPA); Class I, Class II, Class III, and Class IV abatement operations  Class II operations per 29 CFR 1926, .1101(OSHA); training requirements in accordance with OSHA 29 CFR 1926, .1101 and 40 CFR 763 (USEPA); selectable optional air monitoring requirements in accordance with 40 CFR 763; and is supplemented by Engineer Pamphlet (EP) 1110-1-11, "Asbestos Abatement Guideline Detail Sheets".  This specification has been developed to be used with a comprehensive set of Asbestos Abatement Detail Sheets in EP 1110-1-11.  The EP provides guidance instructions on the selection and use of 2 types of Detail Sheets:  SET-UP DETAILS (describing the containment and control methods to be used) and RESPONSE ACTION DETAILS (describing the abatement technique to be employed (removal, encapsulation, encasement, enclosure or repair) and the specific work task item to be abated (ex. removal of acoustical ceiling plaster)).  Each RESPONSE ACTION DETAIL references the applicable SET-UP DETAIL to be used.  All Detail Sheets are identified by numeric designation.  Each individual asbestos abatement work task, to include pertinent information for the task and the appropriate Detail Sheets, will be summarized at paragraph DESCRIPTION OF WORK, Table 1, and will not have to be repeated in this paragraph. 

The material and equipment required for each project are very dependent upon the abatement containment andcontrol requirements (SET-UP DETAILS) to be used (RESPONSE ACTION DETAIL).  Edit the materials and equipment paragraphs accordingly.  Ensure that all necessary materials and equipment are specified.

The limits of asbestos abatement must be indicated on project drawings and in the specification in sufficient detail for the Contractor to submit an accurate bid.  In addition, the project drawings will clearly show the asbestos abatement information required on the Note to paragraph DESCRIPTION OF WORK for Table 1, and where the limits of asbestos abatement will impact non-asbestos abatement work activities or interface with new work.

Demolition and/or renovation of structures that contain nonfriable Category I or II ACM that would be left in place during demolition is governed by 40 CFR Part 61, Subpart M and state requirements.  The USEPA has published guidance documents that will assist in this decision process.  They include EPA 340/1-92-010(1992), "Guidelines for Catastrophic Emergency Situations Involving Asbestos"; 340/1-92-013(1992), "A Guide to Normal Demolition Practices Under the Asbestos NESHAP"; and EPA document dated 1994, "Asbestos/NESHAP Demolition Decision Tree".  Consult with the USEPA regional office, USEPA regulations, state regulator and state requirements, and the Army guidance referenced in EP 1110-1-11 for the specific survey, assessment and decision steps to take prior to making a decision to leave nonfriable ACM in-place during building demolition, or to remove it prior to demolition.  Friable ACM shall always be removed prior to any building demolition.

The USEPA has delegated the responsibility of approving landfills for the disposal of asbestos to most states.  Verify with the state in which the project is located whether the state, USEPA, region, or local agency has jurisdiction and what the requirements are.

For OSHA Class I asbestos abatement operations that involve the abatement of less than 1 square meter (10 square feet) or 8 linear meters (25 linear feet); Class II operations; Class III operations; or outdoor abatement operations; an enclosed containment regulated area (to include full containment, single or double bulkhead containment, or mini-containment) may not be required.  The location of the item to be abated, type of material, and potential hazard must be reviewed and a judgment made by the designer as to whether or not a modified containment area, glovebag, or outdoor technique may be safely used.  In a case where an enclosed containment regulated area is not required, many of the provisions in this specification should be deleted. 

Confer with the Contracting Officer to determine if a special clause will be prepared and included for Contractor pre-qualification (see EP 1110-1-11) requirements.

The designer will not specify the use of any replacement material that contains asbestos.

***************************************************************************

11.1   
REFERENCES
1.2   
DEFINITIONS
1.3   
DESCRIPTION OF WORK

***************************************************************************

NOTE:  Review the Notes under PART 1 GENERAL.  For each individual ACM abatement work task, consult with the customer, review EP 1110-1-11 and enter the required work task data on Table 1, at the end of this Section, as described in the Notes section of the Table.  There will be one data sheet for each abatement work task.  Attach to each work task data sheet the selected Response Action Detail Sheet and its referenced Set-up Detail Sheets.  Select applicable bracketed items in this section.

Discovery of Unexpected Asbestos:  Suspect asbestos containing material that is discovered during demolition (in particular buildings constructed no later than 1980), which was previously inaccessible, must be sampled and analyzed for its asbestos content.  The designer should anticipate additional sampling and analysis.  The number of additional samples should be based on the extent of demolition and previous survey data.  Insert the number of bulk samples anticipated in the bracket in paragraph Unexpected Discovery of Asbestos.  Sampling activities undertaken to determine the presence of additional ACM should be conducted by personnel who have successfully completed the EPA Model Accreditation (MAP) "Building Inspector" course required by 40 CFR 763, Subpart E, Appendix C.

***************************************************************************

1.4   
SUBMITTALS

1.5   
QUALIFICATIONS

1.6   
REGULATORY REQUIREMENTS

1.7   
SAFETY AND HEALTH PROGRAM AND PLANS

1.8   
PRECONSTRUCTION CONFERENCE AND ONSITE SAFETY

1.9   
SECURITY

1.10   
MEDICAL REQUIREMENTS
1.11   
TRAINING PROGRAM

1.12   
RESPIRATORY PROTECTION PROGRAM
1.13   
HAZARD COMMUNICATION PROGRAM

1.14   
LICENSES, PERMITS AND NOTIFICATIONS

***************************************************************************

NOTE:  Determine whether a license or permit is required, who is responsible for submitting required notifications, and which agency has jurisdiction whether the city, county, state, and/or USEPA.  Choose the appropriate bracketed items.

***************************************************************************

1.15  
PERSONAL PROTECTIVE EQUIPMENT
1.16  
HYGIENE FACILITIES AND PRACTICES
1.17  
REGULATED AREAS
1.18  
WARNING SIGNS AND TAPE
1.19  
WARNING LABELS
1.20  
LOCAL EXHAUST VENTILATION
1.21  
TOOLS
1.22  
RENTAL EQUIPMENT
1.23  
AIR MONITORING EQUIPMENT
1.24  
EXPENDABLE SUPPLIES
1.25  
MISCELLANEOUS ITEMS


***************************************************************************

NOTE:  Check state, local and customer requirements; consult with in-house engineering, safety and health staff; and select the appropriate information.  Remove subparagraphs that do not apply. 

A 3-stage decontamination area that includes an equipment, shower and clean room is required for all Class I work involving over 7.5 m (25 feet) or 0.9 square meters (10 square feet) of TSI or surfacing ACM, unless showers are not feasible.  A single stage decontamination area or equipment room is required for Class I work involving less than 7.5 m (25 feet) or 0.9 square meters (10 square feet) of TSI or surfacing ACM, and for Class II and Class III asbestos work operations where exposures exceed a PEL-TWA or where there is no negative exposure assessment produced before the operation.

***************************************************************************

PART 2   PRODUCTS
PARA./TITLE      









                                                                            

2.1   
ENCAPSULANTS
2.2   
ENCASEMENT PRODUCTS

PART 3   EXECUTION
PARA./TITLE                                                                           





3.1   
GENERAL REQUIREMENTS

3.2   
PROTECTION OF ADJACENT WORK OR AREAS TO REMAIN

3.3   
OBJECTS

3.4   
BUILDING VENTILATION SYSTEM AND CRITICAL BARRIERS

3.5   
PRECLEANING

3.6   
METHODS OF COMPLIANCE

3.7   
FINAL CLEANING AND VISUAL INSPECTION

3.8   
LOCKDOWN

3.9   
EXPOSURE ASSESSMENT AND AIR MONITORING

3.10   
CLEARANCE CERTIFICATION

3.11   
CLEANUP AND DISPOSAL
***************************************************************************

NOTE:  Adequately wet removal procedures are required by the EPA NESHAP at 40 CFR 61, Subpart M and OSHA 29 CFR 1926, Section .1101(g)(1)(ii).  There are two exceptions to this policy allowing dry removal; they are specified in the EPA 340/1-90-019 NESHAP guidance handbook.  In most cases, use wet removal procedures because it is the preferred method and the least hazardous.  Dry removal is an option that should be used only where wet removal may damage adjacent areas or equipment, or where safety hazards are identified.  If dry removal alone is allowed, carefully edit the specification to remove references to amended water and wetting down procedures and to include a requirement for a written variance submitted by the Contractor, along with the written approval of any regulatory authority having jurisdiction, to the Contracting Officer for review.

Requirements for abatement of asbestos outdoors varies considerably with the work and the location involved.  Specify minimum requirements for abatement of asbestos outdoors where construction of a containment is not practical.  The designer will provide the best suited, specific requirements necessary for the particular project to prohibit or reduce asbestos exposure to other Contractor employees, customer resources and the general public.

***************************************************************************

ATTACHMENT 4

ATTACHMENT ATTACHMENT ATTACHMENT ATTACHMENT ATTACHMENT ATTACHMENT ATTACHMENT ATTACHMENT
***************************************************************************

NOTE:  Remove this subparagraph when not required or edit accordingly.

***************************************************************************

TABLE 1 / INDIVIDUAL TASK ORDER ELEMENTS

ATTACHMENT 5

TABLE 2 / FORMULA FOR CALCULATION OF THE 95 PERCENT CONFIDENCE LEVEL

ATTACHMENT 6

TABLE 3 / PCM ENVIRONMENTAL AIR SAMPLING PROTOCOL 

(NON-PERSONAL)

ATTACHMENT 7

TABLE 4 / EPA AHERA METHOD:  TEM AIR SAMPLING PROTOCOL

ATTACHMENT 8
CERTIFICATE OF WORKER'S ACKNOWLEDGMENT
ATTACHMENT 9
ANNEX “C” LEAD HAZARD CONTROL ACTIVITIES

PART 1   GENERAL
PARA./TITLE                              








                                        
1.1   
REFERENCES

1.2   
DEFINITIONS

1.3   
DESCRIPTION OF WORK

1.4   
SUBMITTALS

1.5   
QUALIFICATIONS

1.6   
REGULATORY REQUIREMENTS

1.7   
ACCIDENT PREVENTION PLAN (APP)

1.8   
PRE-CONSTRUCTION SAFETY CONFERENCE

1.9   
MEDICAL SURVEILLANCE REQUIREMENTS

1.10   
RESPIRATORY PROTECTION PROGRAM

1.11   
LICENCES, PERMITS AND NOTIFICATIONS

1.12   
TRAINING

1.13   
SAMPLING AND ANALYSIS

1.14   
CLEARANCE REQUIREMENTS

1.15   
PERSONAL PROTECTIVE EQUIPMENT (PPE)

1.16   
HYGIENE FACILITIES

1.17   
POSTED WARNINGS AND NOTICES

1.18   
MATERIALS AND EQUIPMENT 

1.19   
EXPENDABLE SUPPLIES

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

PARA./TITLE                              









3.1   
WORK PROCEDURES

3.2   
USE OF HYGIENE FACILITIES

3.3   
FURNISHINGS

3.4   
WASTE DISPOSAL PROCEDURES

3.5   
LEAD HAZARD CONTROL PROCEDURES, METHODS AND TECHNIQUES.

3.6   
CLEARANCE PROCEDURES

3.7   
EVALUATION OF SAMPLING AND MONITORING RESULTS

3.8   
CLEARANCE REPORT

3.9   
TITLE TO MATERIALS

3.10   
PAYMENT FOR HAZARDOUS WASTE

3.11   
CERTIFICATION OF VISUAL INSPECTION
Section K - Representations, Certifications and Other Statements of Offerors

CLAUSES INCORPORATED BY FULL TEXT

252.223-7001     HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through 

(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be interpreted to mean that a label is required in accordance with the Hazard Communication Standard. 

MATERIAL (If None, Insert "None.")
ACT

__________________________________
_____________________________

__________________________________
_____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions adopted during the term of this contract).

(End of clause)

Section L - Instructions, Conditions and Notices to Bidders

THIS BEST VALUE AGREEMENT INCORPORATES THE TERMS AND CONDITIONS FOR THE ASBESTOS ABATEMENT & LEAD BASE PAINT REMOVAL BASIC ORDERING AGREEMENT (BOA)

THE GENERAL STATEMENT OF WORK AND ANY ADDITIONAL SPECIFICATIONS 

APPLY TO THIS SOLICITATION
PROPOSAL SUBMISSION INSTRUCTIONS

· You shall submit your proposal in accordance with the closing date established in Block 13a of Standard Form (SF) 1442.


· Your proposal shall remain valid for a period of 120 days from the solicitation closing date.


· Your proposal must consist of the following:


Volume I, Past and Present Performance Proposals (original & 3 copies).
Provide the information on a minimum of 5 years recent and successful experience in the asbestos and lead based paint abatement business. 

Contract Number

Contract Type

Awarded Price/Estimated Price

Final Price

Period f Performance

The Government Contracting activity or commercial entity, point of contact, address and telephone number.

A technical representative for the activity, name, address and phone number.

A brief description of the project, including an explanation of how the effort is similar to our requirement.

Summaries of any contract problems, i.e., cure notices, terminations. Etc.

Volume II, Technical Proposal.  The Technical Proposal shall fully address each of the following sub-factors as stated in Evaluation Factors for an Agreement.
Sub factor 1: Company Experience
Sub factor 2: Statement of Citations
Sub factor 3: Qualifications of Personnel
Sub factor 4: Equipment Availability


c. 
Volume III, Complete all required certifications in Section K of the BOA.

Section M - Evaluation Factors for Award

EVALUATION SUB FACTORS

ASBESTOS AND LEAD BASED PAINT ABATEMENT BOA
Sub factor 1: Company Experience- To obtain a blue rating the proposed commercial enterprise must demonstrate a minimum of five (5) years recent and successful experience in the asbestos and lead based paint abatement business.  You may include the same experiences and description of the projects as in Volume I, but please do not include the information for Volume I sub-bullets 1-7 & 9 with this sub-factor.  

Sub factor 2: Statement of Citations- Contractors and any sub-contractors that may be working for the proposed commercial enterprise shall submit a statement listing a record of any and all citations issued by Federal, State or local regulatory agencies, relating to asbestos or lead based paint activities.  To obtain a blue rating the proposed commercial enterprise must submit a statement of negative declaration, dated and signed to be true by the highest-ranking official of the company.

Sub factor 3: Qualifications of Personnel- The proposed commercial enterprise shall furnish a written qualifications and organization report providing evidence of qualifications of the Contractor, Contractor’s Project Manager, Designated Competent Person, supervisors, workers, testing laboratory to be used and all subcontractors that may be involved.  To obtain a blue rating the Contractor must meet the minimum requirements stated in Annex B and Annex C of this solicitation.

Sub factor 4: Equipment Availability- To obtain a blue rating the proposed commercial enterprise shall provide a list of equipment that will be used in the course of asbestos and lead abatement activities, as described in Annex B and Annex C of this solicitation.  List shall indicate if equipment is to be acquired by rental agreement or furnished by the contractor.

