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SECTION C.1 
  PERFORMANCE WORK STATEMENT GENERAL 

 
C.1.1  Overview.  The purpose of this Performance Work Statement (PWS) is to obtain 
installation support services for Fort Irwin, California.  The intent is to establish work 
requirements that are performance-based and results oriented.  This PWS describes the 
requirements for the Directorate of Plans, Training, Mobilization, and Security (DPTMS), the 
Directorate of Human Resources (DHR), the Directorate of Public Works (DPW), the 
Directorate of Emergency Services (DES), and the U. S.  Army Medical Command 
(MEDDAC) at Fort Irwin.  This approach is intended to allow the Contractor to determine 
the best and most cost effective ways to fulfill Fort Irwin’s needs, emphasizing innovation 
and commercial best practices.   
 
C.1.2  Organization.  This PWS has been arranged to properly document the required 
services and performance requirements.  The table below provides a summary of the sections 
in this PWS. 
 
Section Section Title Section Description 
C.1 General Addresses general administrative requirements 

that are applicable to all Sections of the PWS 
C.2 Definitions and Acronyms Lists and defines all applicable terms used in 

this PWS 
C.3 Government Furnished 

Property and Services 
Describes all property and services that will be 
furnished by the Government and available for 
Contractor use.  Additionally, this section 
describes specific requirements of the 
Contractor as they apply to Government 
Furnished Property and Services 

C.4 Contractor Furnished 
Property and Services 

Provides the requirements and information to be 
furnished by the Contractor. 

C.5 thru 
C.9 

Specific Requirements Contains the technical work requirements for the 
PWS, condition of performance, and workload 
that will form the basis of cost comparison.  The 
requirements are divided by Directorate. 

C.10 Performance 
Requirements Summary 
(PRS) 

Describes the performance standards the 
Contractor shall comply with when completing 
the requirements of Sections C.5 thru C.9. 

C.11 Publications Provides references including Federal, State, 
and Local laws and regulations, directives, 
publications, and other guidelines. 

C.12 Anticipated PWS Annual 
Workload 

Provides data and estimates of the workload at 
the Installation Management Command 
(IMCOM)  
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C.1.3  Government Roles and Responsibilities.  The Contracting Officer  has the ultimate 
authority for administration of this award and for approving changes to the award documents 
including the solicitation.  The Contracting Officer may delegate authority through various 
representatives such as one or more Contracting Officer Representatives (COR) and 
Technical Monitor within each Directorate, Quality Assurance (QA) Specialists, and 
Property Administrators (PA). 
 
C.1.4  Background Information.   
 
Fort Irwin is a remote Post located in the Mojave Desert approximately 37 miles northeast of 
Barstow, California.  Since 1980, it has been the home of the Army’s National Training 
Center (NTC).  The NTC, which is some 1,117 square miles in size, provides sufficient space 
for units to train realistically in actual combat formation while using the most modern 
equipment to maximum advantage.  There is unrestricted air space for Army helicopters and 
U.S. Air Force close air support, and electronic warfare is possible without interference with 
civilian radio or television. 
 
The NTC mission is to improve the U.S. Army Forces Command (FORSCOM) unit 
readiness through training by providing a unique training atmosphere and environment for 
tough training at the battalion task force combined arms level using a realistic Opposing 
Force, the Blackhorse Regiment, in tactical and live fire exercise.  On a regular schedule, the 
Army’s Mechanized Infantry and Armor battalions rotate through the NTC for intensive 
combat training.  At the NTC, they battle the Opposing Force in realistic mock warfare and 
engage in special live fire training.  Since the September 11, 2001 attacks, the National 
Training Center has transformed to focus on continuous counterinsurgency operations that 
reflect the ongoing and rapidly changing battlefield. 
 
The Post is part of the Installation Management Command (IMCOM).  Due to its remote 
location, the NTC has unique characteristics in its physical plant particularly in the area of 
utilities.  The Post is serviced by liquid propane gas (LPG) rather than natural gas.  Two 
Tank Farm/Distribution Centers are located on the post and propane is delivered by 
commercial carrier.  Water is supplied from ground wells located On-Post and treated in an 
On-Post water plant.  Due to the high fluoride content, water for human consumption is 
further treated in a reverse osmosis plant located on the Post.  All housing units and most 
cantonment area buildings have both domestic and reverse osmosis water supplied to them.  
 
The installation is surrounded by desert hills and mountains.  Natural vegetation is sparse and 
consists of mesquite, creosote, yucca plants and other low growing plants. 
Fort Irwin maintains a small town atmosphere with town hall meetings and other community 
forums to address the concerns of the residents and work force.  
  
The majority of the work covered under this PWS will be performed on the Fort Irwin 
Installation.  However, some work will be performed at Off-Site locations to include 
Barstow-Daggett, approximately 34 miles southwest of Fort Irwin, and a minor amount of 
facility maintenance to be performed at a location in Barstow, California.  Facilities at the 
Off-Site locations are identified in the Real Property Asset File.  Another anomaly is that 
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operation of our Fire Department falls within the workload identified for this solicitation.  
There are cooperative Mutual Aid agreements between Fort Irwin and San Bernardino 
County which define parameters to provide and receive fire fighting and related support.  
Task descriptions in this PWS offer additional information regarding work to be performed.   
 

Total Fort Irwin Property   Non-compatible Land Use Categories Other areas of interest 

  Acres 
SQ 

Miles   Acres 
SQ 

Miles   

Pre-Expansion Boundary 636,187 994 Goldstone/NASA 33,229 103 
2-mile water rights 
area 1,226 

Western Expansion 70,555 110 Cantonment 14,309 22 LLTR 91,330 

Eastern Expansion 46,795 73   Range Complex  19,609 

  753,537 1117   47,538 75 

 

Fort Irwin Population:  (data as of 1 October 2010) 

Category FY08 FY09 FY10 Average 

  

Rotational Soldiers             5103 4496 5103 4901 

Assigned Military 4584 5036 4933 4851 

Family Members 6968 7655 6836 7153 

Civilian Workforce 5266 6043 6305 5871 

Daily Population 21,921 23,230 23,177 22776 

Fort Irwin Quarters/Bachelor Housing/Barracks: 

Bachelors Quarters          166

Barracks 1,747
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C.1.5  Functional Areas Included in the Scope of Work. 
 
The Contractor shall provide services in support of the Fort Irwin mission. 
 
C.1.6  General Performance Requirements.  Unless otherwise specified, the Contractor 
shall provide all personnel, management, supervision, and any other resources necessary to 
perform Installation Support Services (ISS) at Fort Irwin except those which are made 
available by the Government and specified in Section C.3 of this document.  Work to be 
performed by the Contractor is related to specific tasks within the following Directorates and 
described in detail in Sections C.5 thru C.9 of this PWS: 
 
C.1.6.1  Task.  The Contractor shall: 
 
Perform all of the tasks listed within this Performance Work Statement (PWS) to meet the 
minimum performance standards cited.  The major functional areas/directorates included in 
the work to be performed under this PWS are: 
 

 Directorate of Plans, Training, Mobilization and Security (DPTMS) 
 Directorate of Human Resources (DHR) 
 Directorate of Public Works (DPW) 
 Directorate of Emergency Services (DES) 
 MEDDAC 

 
C.1.7  Phase-In / Phase-Out.  The Contractor shall submit a Phase-In/Phase-Out Plan 
(CDRL C.1-1), and identify costs associated with the Plan.  During Phase-In, the Contractor 
shall prepare to assume full responsibility for all areas of operation in accordance with the 
terms and conditions of this contract.  The Contractor shall take all actions necessary for a 

Cantonment Area – Fort 
Irwin, CA.   
 
For purposes of this contract, 
it includes Bike Lake in top 
right corner including its 
airfield (not shown). 
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smooth transition of the contracted operations.  The Government will make facilities and 
equipment available to the Contractor during the period of Phase-In operations for 
observation of contracted work prior to full contract performance.  During Phase-Out, the 
Contractor shall identify all actions to reconcile Government Property Records, terminate 
subcontracts, lease agreements, close out accounting records, etc., for a smooth transition of 
contracted operations.   
 
C.1.7.1  Tasks.  The Contractor shall: 
 
    a.  Establish a Project Management Office. 
 
    b.  Recruit and hire necessary personnel. 
 
    c.  Obtain all required certifications and clearances. 
 
    d.  Participate in joint inventories and sign for Government Furnished Property, Facilities, 
and Equipment. 
 
    e.  Develop and submit any required deliverables. 
 
C.1.7.2  Standards.  All tasks are completed within Phase-In/Phase-Out time period. 
 
C.1.8  Designation of a Project Manager.  The Contractor shall have a Project Manager on 
site on the Phase-In start date and throughout the term of the contract.  
 
C.1.8.1   Tasks.  The Contractor shall: 
     
    a.  Designate the Contractor’s Project Manager in writing to the Contracting Officer. 
 
    b.  Authorize the Project Manager, in writing, to act in behalf of the Contractor’s corporate 
management for all matters relating to this contract. 
 
    c.  Ensure that the Project Manager or designated representative is on duty on Fort Irwin 
and available from 0730 to 1630, Monday through Friday, excluding Federal holidays; and 
identify method for contacting Project Manager or designated representative for off-duty 
emergencies.   
 
    d.  Appoint the Project Manager to act as the central point of contact with the Government 
with the commensurate authority to effect changes and take effective corrective actions on 
Government identified deficiencies in performance. 
 
    e.  Ensure that when contract work is being performed at times other than described above, 
or if the Project Manager is absent, an authorized, designated individual is available with the 
authority to act for the Project Manager.  
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    f.  Ensure that the Project Manager, or a designated representative, is available to attend 
required briefings, conferences, and other Government designated meetings. 
    g.  Ensure that the supervisors, and their alternates, for each major function, and sub-
function listed in this PWS are identified in writing to the Contracting Officer.  The 
supervisor or alternate shall be on duty at Fort Irwin or Off-Post support areas during all 
hours of operation for each major function. 
 
C.1.8.2   Standards. 
 
    a.  Contractor management personnel are identified in writing to the Contracting Officer 
prior to commencement of actual performance. 
 
    b.  Contractor management personnel are available to meet with Government within two 
(2) hours of notification. 
 
C.1.9  Contractor Employees.  For the purpose of this contract, the term "Contractor 
Employee(s)" applies to all persons employed by the Contractor, either directly or indirectly, 
and Subcontractor employees performing work on this contract.  
 
C.1.9.1  Tasks.  The Contractor shall: 
 
    a.  Ensure employees  are trained, qualified, certified or licensed under the requirements 
specified in individual sections of the PWS prior to starting work. 
 
    b.  Maintain records of employees training qualifications, certifications and licenses.   
 
    c.  Maintain a work force in such a manner as to ensure that the employees remain fully 
qualified and to meet the requirements for the work requested. 
 
    d.  Ensure that contractor personnel are able to speak, read, write, and understand English 
for those positions requiring them to interact with Government personnel, and/or where 
English is used or essential to provide the product, record, data, information, or service.   
 
    e.  Provide a listing of all Contractor personnel in accordance with CDRL C.1-2.  
 
C.1.9.2  Standards.  Contractor maintains qualified work force to perform all contract 
requirements. 
 
C.1.10  Government Management, Reporting and Control Systems.  The Contractor shall 
interface with a number of government-maintained information systems or software 
applications in order to provide proper management, reporting and control.  The Government 
will provide guidance or instructions for the use of these systems and applications during the 
Phase-In period.  The information systems and applications may change over the life of the 
contract.  These systems and applications include, but are not limited to: 
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C.1.10.1  Standard Army Management Information Systems (STAMIS).  The Contractor 
shall operate a number of STAMIS.  The Government will maintain Automated Data 
Processing Equipment (ADPE) software for STAMIS.  The Government will provide 
Automation Management Office user instructions that explain submission of batch and on-
line processing requests, file maintenance and conversions, hard copy and fiche reports, 
terminal use and security considerations, hours of operations, expected turnaround time, 
backup and recovery procedures, classified and sensitive processing, receipt of output and 
attendance at user's meeting.  
 
C.1.10.3  General Fund Enterprise Business System (GFEBS).  General Fund Enterprise 
Business System (GFEBS) is a web-enabled enterprise resource planning system that allows 
the U.S. Army to share financial, asset and accounting data across the Service.  GFEBS: 
 

 Serves as a single web-enabled system  
 Standardizes transactional input across the Army  
 Replaces numerous Army finance, accounting and asset management systems  
 Enables cost management activities  
 Interfaces with non-financial data from multiple sources  
 Provides accurate and reliable real-time financial and performance data 

 
C.1.10.3.1  Tasks.  The Contractor shall: 
 

a. Continuously collect and update necessary GFEBS data using Government-provided 
hardware and software.  The Contractor shall be responsible for all compatibility of data and 
associated software required to collect the data.  Since this data is restricted, the Contractor 
will be issued a Government-controlled Common Access Card (CAC) card and system 
password by the Government’s designated Information Technology (IT) System 
Administrator.  The data shall be entered on a reoccurring basis and validated by the COR 
prior to entry. 

 
b. Use GFEBS to manage property, plant and equipment (PP&E) during their life cycle 

to include integrating work orders and job orders with their associated financial, cost 
management, and reimbursable processes. 

 
c. As necessary, identify potential effective and efficient processes and make 

recommendations for Government approval to merge historic real property data and 
transactional data from previously used systems (e.g., IFS and Maximo®) into the GFEBS 
system.  Once approved by the Contracting Officer, the Contractor shall implement the 
processes as directed. 

 
C.1.10.4  Installation Status Report (ISR).  The Installation Status Report Web application 
is a web-based integrated executive information system that allows Army Commanders at all 
levels to view and process ISR data for the current data collection cycle as well as view data 
from past years in the various components of:  1) Infrastructure, 2) Natural Infrastructure and 
3) Services/Services Based Costing (SBC).  ISR Web consists of worksheets for collecting 
data (Data Input Applications) and applications for reviewing and analyzing data (Command 
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Viewer).  ISR Infrastructure worksheets shall be used as an input to the Life Cycle 
Management (LCM) program (C.7.1.1.1). 
 
The Contractor shall complete and submit a hard copy of the Quarterly Installation Status 
Report for the Natural Infrastructure (ISR-NI) to the DPW Environmental COR using DPW 
Environmental COR provided digital forms no later than the 15th of the month following the 
end of each quarter of the Fiscal Year.  Should the 15th of the month fall on a weekend or 
holiday, the report will be submitted to the COR on the next business day.  All other ISR 
reporting for the contracted services in this contract will be directly input by the Contractor. 
 
C.1.10.4.1  Tasks.  The Contractor shall: 
 
    a.  Perform Performance Metric (PM) data inputs for Services as required by workbook 
instructions on a quarterly basis as a minimum. 
  
    b.  Perform Performance Metric (PM) data inputs for Infrastructure as required by 
workbook instructions on a quarterly basis as a minimum. 
 
    c.  Perform Performance Metric (PM) data inputs for Natural Infrastructure as required by 
workbook instructions on a quarterly basis as a minimum. 
 
C.1.10.5  Contractor Manpower Reporting Application (CMRA).  The Contractor 
Manpower Reporting Application (CMRA) was developed to automate the Army’s contract 
management and contract reporting process for contract management personnel.  CMRA was 
created to improve the Army’s visibility of Contractor services to planners and programmers.  
CMRA will be used to capture information on funding source, contracting vehicle, 
organization supported, mission and function performed, and labor hours and costs for 
contracted efforts.  CMRA will allow users to enter their contract information, track contract 
data, and view reports, based on contract data in the application (Reference AFARS 
5137.9601, Accounting for Contract Services – Contractor Manpower Reporting).   
 
C.1.10.5.1  Tasks.  The contractor shall report ALL contractor manpower (including 
subcontractor manpower) required for performance of this contract.  The contractor shall 
completely fill in all the information in the format required at the following 
Web Site:  https://cmra.army.mil/.  As part of its submission, the contractor will also provide 
the estimated total cost (if any) incurred to comply with this reporting requirement.  
Reporting period will be the period of performance not to exceed 12 months ending 
September 30 of each government fiscal year and must be reported by 31 October of each 
calendar year. 
 
C.1.10.6  Interactive Customer Evaluation (ICE).  The Interactive Customer Evaluation 
(ICE) system is a web-based tool that collects feedback on services provided by various 
organizations throughout the Department of Defense (DoD).  The system allows customers to 
submit online comment cards to rate the service providers they have encountered at military 
installations.  It is designed to improve customer service by allowing Service Managers to 
monitor the satisfaction levels of services provided through reports and customer comments. 
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C.1.10.6.1  Tasks.  The Contractor shall perform roles and responsibilities as a Service 
Provider Manager when services are being provided by Contractor.  The Contractor shall 
perform data inputs into this DoD website where services being provided are part of this 
contract.  The Government will provide one time ICE training during Phase-In. 
 
C.1.11  Planning Documents.  During the Phase In period, but prior to contract performance 
start date, the Contractor shall provide various plans to the Contracting Officer necessary to 
the planning and administration of the contract.  These plans are: 
 
C.1.11.1  Purchasing Plan.   A Purchasing Plan (CDRL C.1-3) shall be provided to the 
Contracting Officer at least 10 workdays prior to beginning performance.  The Contracting 
Officer will review for approval within 30 days after submission.  The Purchasing Plan shall 
explain in detail how the services, parts, supplies, materials, and equipment will be invoiced 
back to the Government.  The plan shall include procedures to ensure that maximum effort is 
made to control costs and promote competition while purchasing parts, supplies, materials, 
equipment, and subcontracted services. Supplies and material provided by the Contractor 
shall be of equal or better quality than those being replaced by the maintenance, repair or 
servicing action.  All supplies or material shall meet applicable codes or manufacturer's 
specification. 
 
C.1.11.2  Life Cycle Management Plan.  The Contractor shall submit the Contractor’s Life 
Cycle Management Plan for Government review and acceptance (CDRL C.1-4).  Life Cycle 
Management is further described in C.7.1.1.1. 
 
The Contractor’s Life Cycle Management (LCM) Plan shall: 
 
     a.  Address the Contractor’s Life Cycle Management (LCM) Plan to inspect maintain, 
repair, and/or replace the following that currently fall under the jurisdictional responsibility 
of this contract: 
 

(1)  Facilities 
(2)  Equipment 
(3)  Vehicles 
(4)  Non-privatized utilities such as Liquid Propane Gas (LPG)  

 
    b.  Using ISR inputs, include a Life Cycle Cost (LCC) analysis using a Microsoft 
EXCEL® spreadsheet with relevant attached manufacturer’s information for all repair-by-
replacement decisions exceeding one thousand dollars ($1,000).  Items below this amount are 
at the discretion of the Contractor to include in this analysis.  Results of the LCC analysis 
shall be provided to the respective COR. 
 
C.1.11.3  Quality Control Plan (QCP).  The Contractor shall submit the Contractor’s 
Quality Control Plan for Government review and acceptance (CDRL C.1-5).   
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The Quality Control Plan shall: 
 
    a.  Describe how the Contractor shall establish, implement, and maintain a documented 
Quality Control System and procedures to assure quality of performance under this contract. 
 
    b.  Be developed in accordance with Quality Control Plan structure described in C.1.13.2.  
 
C.1.11.4  Property Management Plan (PMP).  The Contractor shall submit the 
Contractor’s Property Management Plan for Government review and acceptance (CDRL C.1-
6).   
 
The Property Management Plan shall: 
 
    a.  Describe how the Contractor plans to fulfill the requirements of Federal Acquisition 
Regulation (FAR), Sub-Part 45.5, Management of Government Property in the Possession of 
Contractors. 
 
    b.  Explain the administration, security, accountability, maintenance, and repair of all 
Government Furnished Property (GFP).   
 
    c.  Address how the Contractor shall take actions necessary to preclude wastefulness of 
supplies and materials under their operational control. 
 
C.1.11.5  Maintenance Program Plan (Equipment and Vehicles).  The Contractor shall 
submit the Contractor’s Maintenance Program Plan for Government review and acceptance 
(CDRL C.1-7).   
 
The Maintenance Program Plan shall: 
 
    a.  Describe how each of the Maintenance Program requirements of Federal Acquisition 
Regulation (FAR), Sub-Part 45.509 shall be accomplished.  
 
    b.  Be submitted separately from the Contractor Property Management Plan (PMP). 
 
C.1.11.6  Continuity of Operations (COOP) Plan.  The Contractor shall submit the 
Contractor’s Continuity of Operations Plan for Government review and acceptance (CDRL 
C.1-8).  The Continuity of Operations Plan shall: 
 
    a.  Outline in detail the method or methods the Contractor shall use in meeting contract 
requirements under the following circumstances: 
 
        (1)  Natural Disasters (earthquakes, major storms, flash floods, etc.). 
        (2)  Labor Disputes and Strikes. 
        (3)  Mobilization, Deployment, or Sudden Buildup of Forces. 
        (4)  Counter-Terrorism. 
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    b.  Address procedures, personnel and the means of accomplishing all functions in the 
contract under mobilization and/or contingency conditions. 
 
    c.  Assume the Government will not supplement its work force. 
 
    d.  Contain a copy of the roster (CDRL C.1-9) to the Contracting Officer of all employees 
who are members of the Reserve Components of the Armed Forces and are eligible for 
activation/recall to Active Duty upon declaration of national emergency.  The employees 
listed shall include active and inactive reserve component personnel and military retirees.  
The Contractor shall update and submit this roster quarterly. 
 
C.1.11.7  Physical Security Plan.  The Contractor shall submit the Contractor’s Physical 
Security Plan for Government review and acceptance (CDRL C.1-10).  Section C.1.16 
further addresses the need for planning information security. 
 
The Security Plan shall: 
 
    a.  Describe how the Contractor plans to protect Government Furnished Facilities occupied 
by the Contractor.  
  
    b.  Describe how the Contractor shall prevent unauthorized access, vandalism, pilferage, 
larceny, sabotage, and arson.   
    c.  Describe the internal safeguards for the security of Government Furnished Property 
(GFP). 
 
    d.  Be developed in accordance with the guidance and requirements of the following: 
 
            (1)  AR 190-11, Physical Security of Arms, Ammunition, and Explosives 
            (2)  AR 190-13, The Army Physical Security Program 
            (3)  AR 190-51, Security of Unclassified Army Property (Sensitive and Non-
Sensitive)  
            (4)  AR 25-2, Information Assurance 
            (5)  DoD 5100.76-M, Physical Security of Sensitive Conventional Arms, 
Ammunition, and Explosives 
            (6)  DoD 5220.22-M., National Industrial Security Program 
 
C.1.11.8  Risk Management Plan.  The Contractor shall submit the Contractor’s Risk 
Management Plan for Government review and acceptance (CDRL C.1-11).   
 
The Risk Management Plan shall: 
 
    a.  Describe how the Contractor shall establish, implement, and maintain a Safety Program 
and procedures to reduce or eliminate on-the-job injuries, illnesses, and property loss due to 
mishaps and accidents.   
 
    b.  Be developed in accordance with: 
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            (1)  Senate Bill (SB) 198 (Injury & Illness Prevention Program) as outlined in Title 8, 
Chapter 4, Subchapter 7, Section 3203 of the California Code and incorporate the seven basic 
elements of the program outlined in the Code. 
            (2)  AR 385-10 – Army Safety Program 
            (3)  DA PAM 385-10 – Army Safety Program 
 
C.1.11.9  Annual Report.  The Contractor shall submit an Annual Report (CDRL C.1-12). 
 
The Annual Report shall include, but not be limited to: 
 

a.   Major accomplishments for the previous year 
 

b.   Issues and recommendations for the coming year 
 

c.   Workload data totals for all functional service areas (e.g., hours/year, task 
occurrences/year, customers served/year, service orders/year, etc.) to the maximum extent 
possible. 
 
C.1.11.10  Contractor Internal Control Plan against Fraud, Waste, and Abuse.  The 
Contractor shall submit the Contractor’s Internal Control Plan against Fraud, Waste, and 
Abuse for Government review and acceptance (CDRL C.1-13).  describe how Government 
property, funds and assets shall be safeguarded against fraud, waste, abuse or 
misappropriation.  Contractor will also describe how financial and statistical records shall be 
verified and maintained to provide reliable information for the Government's operational 
accounts and reports.  
 
C.1.12  Internal Standard Operating Procedures (SOPs).  The Contractor shall provide 
the Internal Standard Operating Procedures (SOPs) and work instructions to the Contracting 
Officer for Government review and acceptance within 30 days of effective contract 
performance date. 
 
The Contractor shall: 
 
     a.  Develop internal Standing Operating Procedures (SOP) and work instructions in 
accordance with CDRL C.1-14 for each management and functional area covered under this 
contract.  Repeatable processes shall be designed to yield reproducible results. 
 
    b.  Clearly identify each functional area SOP and plan to the applicable PWS paragraph.   
 
    c.  Describe in detail the procedures and tasks performed for each work area and cover 
such items as control of quality, work assignments, approval authorities, work flow, 
functional relationships, and any other information needed to assure efficient and uniform 
performance. 
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    d.  Develop and implement written procedures covering each area of service provided 
under this contract documenting repeatable processes designed to yield reproducible results. 
 
    e.  In subsequent submissions of internal SOPs, identify changed procedures in a manner 
clearly distinguishable from procedures unchanged from earlier submissions. 
 
    f.  Clearly identify how customers and Contractor  will interact to execute the various work 
processes and how the Contractor shall provide feedback and updates to the customer 
(external SOP). 
 
C.1.13  Quality Control (QC).  The Contractor shall establish, implement, and manage a 
Quality Control Program in accordance with FAR 46.105, Contractor Responsibilities, to 
ensure that all performance work statement (PWS) services are performed to the required 
performance standards.  This program shall be modeled on Government or commercial 
standards and best practices and shall become institutionalized in the business culture.  As a 
key and basic tenet, the Quality Control Program shall provide continuous quality 
improvement and shall be compliant with the criteria of International Organization for 
Standardization (ISO) 9001:2008, Quality Management Systems – Requirements.  However, 
certification is not required. 
 
C.1.13.1  Quality Control Program.  The Contractor shall establish and maintain a Quality 
Control Program with the objective of identifying, preventing, and correcting deficiencies in 
the quality of services before performance becomes unacceptable.  The Quality Control 
Program is  in addition to other contract requirements and should include a direct line of 
communication to the Contractor's Project Manager and Corporate Quality Office; employ 
competent quality professionals; provide output indicator checks and mitigate customer risk 
through assessment of products and services against required performance. 
  
C.1.13.2  Quality Control Plan (QCP).  As the basis of the Quality Control Program, the 
Contractor shall develop, implement, update, and maintain a QCP (CDRL C.1-5) that 
documents the Contractor’s procedures for all Quality Control activities. 
 
The QCP shall provide a description of the Quality Control System covering all services 
provided under this contract, including that work done by any subcontractors, and at a 
minimum shall: 
 
    a.  Define the organizational structure and describe relationships between the QC element 
and other elements within the Contractor’s organization, as well as between the QC element 
and the Government counterpart.  The QCP should describe the QC position(s) and 
qualifications for personnel performing the Quality Control functions. 
 
    b.  Describe the means by which the Contractor will ensure quality performance standards 
described in the PWS are met.  Incorporate the Installation Status Report (ISR) formulas for 
measuring performance. 
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    c.  Identify all key processes and the critical process indicators.  The Contractor shall 
identify the method to be used to monitor each key processes and the inspection frequency. 
 
    d.  Contain process control and process performance measurement procedures to include 
how the Contractor will conduct thorough root cause analysis and effect preventative actions 
and corrective actions, as opposed to reliance on Government or customer identification of 
deficiencies prior to solving the problem. 
 
    e.  Establish a Customer Comment program for input and comment processing.  This 
program should contain a process for validating complaints and providing feedback to the 
customer and to the Government regarding corrective action(s) taken.  The Contractor and 
designated Contracting Officer’s Representative (COR) will be jointly responsible for 
validating customer complaints; however, the COR will make the final determination of 
complaint validity.  The Contractor’s Customer Comment Program should contain a 
comment tracking mechanism for trend identification and analysis.  The Contractor shall  
submit a monthly summary of all comments received and resulting actions if any (CDRL 
C.1-15). 
 
    f.  Contain a plan for developing monthly Quality Control inspection reports and 
performance indicator trends, data collection and other documentation, including document 
flow and control of associated files. 
 
    g.  Describe provisions for recording the results of all activities affecting product/service 
quality and a description of the records to be kept.  The Contractor is encouraged to automate 
the Quality Control System to the maximum extent possible, to allow the COR access with 
read and print capability to review Quality Control actions and records. 
 
    h.  Contain methods for direct and indirect communication with the Government regarding 
performance of the contract. 
 
C.1.13.3  Quality Control Plan Submission and Update.  The Contractor shall finalize its 
Quality Control Plan no later than thirty (30) working days prior to contract start date.  The 
QCP shall be updated annually as a minimum, or more frequently as required due to changes 
in the Performance Work Statement (PWS), or the Contractor’s internal processes and 
procedures (CDRL C.1-5).  Any new work or services to be provided by the Contractor that 
are not covered by the scope of the QCP shall require that the QCP be revised.  Subsequent 
to each update or revision, the QCP shall be resubmitted for review by the COR prior to 
performance of such new work or services and accepted by the Contracting Officer. 
 
C.1.13.4  Quality Control Records and Reports.  The Contractor shall maintain a file of all 
documents related to the execution of the Quality Control Program.  These documents shall 
be maintained following ISO guidelines for document control.  All documents shall be made 
available to the Contracting Officer and designated representative upon request.  These 
records shall be kept through completion of the performance period and until final settlement 
of any claims under this contract.  The Contractor shall submit an electronic copy of the 
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monthly Quality Control Program audit and inspection schedules and reports to the COR for 
review (CDRL C.1-16). 
 
C.1.13.5  Personnel Qualifications – Quality Control Manager.  The Quality Control 
Manager shall be knowledgeable of the ISO criteria governing Quality Control Programs.  
QC Manager qualifications shall demonstrate at least five (5) years experience managing a 
Quality Control Program for an operation of size, magnitude, and complexity comparable to 
the requirements described in this PWS. 
 
C.1.13.6  Performance Evaluation Meetings.  No less than monthly, the Contractor shall 
participate in performance/quality meetings during the performance period.  The expected 
outcome of these meetings is to foster open communications about the Contractor’s current 
performance and to look for opportunities to improve performance levels in the future.  The 
Contractor may also request a meeting with the Government Contracting Officer or COR if 
the Contractor determines that additional meetings are necessary.  Written documentation of 
all performance evaluation meetings shall be signed by the Contractor and the Government 
and will be included in the contract file. 
 
C.1.14  General Safety Requirements.  The Contractor shall: 
 
    a.  Attend the NTC and Fort Irwin Installation Safety Council meetings. 
 
    b.  Notify the NTC and Fort Irwin Post Safety Office of any visits, inspections, or surveys 
to be conducted by Federal or State Occupational Safety and Health Administration (OSHA) 
officials of Contractor operations.  Federal or State OSHA officials shall be asked to present 
identifying credentials and state the purpose of their visit to the Installation Commander or 
authorized representative before conducting an inspection of a Contractor workplace at the 
NTC and Fort Irwin.  Federal and state OSHA officials will be accompanied on their 
inspection and investigations of Contractor operations by representatives from the NTC & 
Fort Irwin Post Safety Office as well as the Contractor and the Contractor's employee 
representative. 
 
    c.  Be responsible and liable for  any citations issued by State OSHA for violation of 
applicable standards.  Full information regarding citations issued to the contractor for 
violations of State OSHA standards shall be provided to the Contracting Officer with a copy 
furnished the NTC and Fort Irwin Post Safety Office Director. 
 
    d.  Conduct inspections, test, and maintain Government Furnished Equipment (GFE) or 
Contractor-Owned and Contractor-Operated equipment, or facilities as related to 
safety/health hazards per applicable State codes and regulations.  
 
    e.  Establish, implement, and maintain an Injury and Illness Prevention Program. The 
program shall be in writing and identify the person or persons with authority or responsibility 
for implementing the program. (CDRL C.1-17) 
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    f.  Establish, implement, and maintain procedures for identifying and evaluating workplace 
hazards. 
 
    g.  Establish, implement, and maintain safe work practices to eliminate or control 
workplace hazards. 
 
    h.  Conduct periodic inspections to identify unsafe conditions and work practices, establish 
methods for correcting unsafe and unhealthy work conditions, and establish procedures for 
investigating occupational injuries and illnesses. 
 
    i.  Establish, implement, and maintain an occupational safety and health training program 
designed to instruct employees in general safe and healthy work practices and provide 
specific instruction with respect to hazards specific to each employee's job assignment. 
 
    j.  Establish, implement, and maintain a system for communicating with employees on 
occupational safety and health matters, including provisions designed to encourage 
employees to inform the employer of hazards at the worksite without fear of reprisal. 
 
    k.  Establish, implement, and maintain a program to keep appropriate records of steps 
taken to implement and maintain the risk management program. 
 
    l.  Prepare an activity hazard analysis identifying corrective measures aimed at eliminating 
or reducing risks before beginning each activity involving a type of work presenting hazards 
not experienced in previously contracted operations or where a new work crew or 
subcontractor is to perform the work.  
 
    m.  Assess contract employee’s physical, medical, and emotional qualifications for 
performing the duties to which they are assigned.  Some factors to be considered in making 
work assignments are strength, endurance, agility, coordination, and visual and hearing 
acuity. 
 
    n.  Ensure that at no time while on duty Contractor employees use or be under the 
influence of alcohol, narcotics, intoxicants, or similar mind-altering substances.  Employees 
found under the influence of or consuming such substances shall be immediately removed 
from the job site.  
 
    o.  Coordinate emergency plans to ensure employee safety in case of fire or other 
emergency. 
 
    p.  Establish and maintain a dedicated Contractor Safety and Health Office (Risk 
Management Office) staffed with competent personnel who can identify existing and 
predictable hazards in the working environment or working conditions that are dangerous to 
personnel and property, and who have authorization to request prompt corrective measures to 
eliminate them.  The office will be staffed with sufficient personnel to ensure full compliance 
with State safety standards and the contractor's safety program. 
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    q.  Make available in their work areas and inform employees how to utilize DA Forms 
4755, Hazard Reports, to identify to the Government safety or health hazards which are the 
direct responsibility of the Government and whose corrective action is within the scope of 
Government responsibility.  The Contractor shall submit the executed DA Forms 4755 to the 
Contracting Officer with a copy furnished to the NTC Post Safety Office within twenty-four 
(24) hours after receipt from the Contractor employee. 
 
    r.  Maintain a system for communicating with employees in a form readily understandable 
by all affected employees on matters relating to occupational safety and health, including 
provisions designed to encourage employees to inform the employer of hazards at the work 
site without fear of reprisal.  Substantial compliance with this provision includes safety 
meetings, training programs, posting, written communications, a system of anonymous 
notification by employees about hazards, labor/management safety and health committees, or 
any other means that ensures communications with employees. 
 
    s.  Develop formal procedures for identifying and evaluating work place hazards whenever 
new substances, processes, procedures, or equipment are introduced to the workplace that 
represent a new occupational safety and health hazard or whenever the employer is made 
aware of a new or previously unrecognized hazard. 
 
    t.  Document Safety and Health Training for all safety and health training mandated by 
Federal, State, Local, DoD, Army, or local installation safety and health requirements.  
 
    u.  Report an accident with any of the consequences listed below to the Government 
designated authorities (Installation Emergency Operations Center - EOC, the NTC and Fort 
Irwin Post Safety Office, and Contracting Officer).  Notifications shall be made to the EOC 
and the Installation Commander or designated representative. The Public Affairs Office shall 
make all information releases to the public concerning activities at the NTC.  Accidents shall 
be investigated in depth to identify all causes and recommend hazard control measures.  The 
Contractor is responsible for notifying California State OSHA when one or more of their 
employees are seriously injured.  Any incident involving a Contractor operation or employee 
that results in a Class “A” or “B” Army accident (as defined in AR 385-40, paragraph 2-2) 
shall be subject to a Command review in accordance with the installation requirements.   
 
        (1)  One or more lives lost. 
        (2)  One or more persons critically injured. 
        (3)  Five or more persons hospitalized due to one incident. 
        (4)  Property damage estimated to exceed ten thousand dollars ($10,000.00). 
        (5)  Fire causing major damage to structures, equipment, or vehicles. 
        (6)  Explosion. 
        (7)  Interruption to operations when estimated to exceed (twenty-four) 24 hours. 
 
    v.  Identify and locate all areas requiring Confined Space Entry at NTC and Fort Irwin. 
The Contractor shall: 
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(1)   Determine whether the identified confined spaces are permit or non-permit required 
confined spaces per regulatory guidance.   
        (2)  Mark, label, and post all confined spaces per applicable safety standards.   

(3)  Identify the number, type, and location of all confined spaces.  This information will 
be provided to the Installation Fire Department, the Director of Public Works, Preventive 
Medicine Specialists at MEDDAC, and the NTC and Fort Irwin Post Safety Office.   
        (4)  Conduct the same process for any new confined spaces which may be created, 
constructed, or otherwise put in place at NTC and Fort Irwin.   
        (5)  Develop a Confined Space Entry Program per regulatory standards, require the 
Installation Fire Department to be the emergency responders for confined space              entry 
mishaps. 
 
C.1.15  General Security Requirements.  The Contractor shall ensure that all security 
requirements are fully and closely followed.  Security requirements are set forth in a DD 
Form 254, Department of Defense Contract Security Classification Specification.   A security 
clearance in not required for Contractor employees.  However, in accordance with AR 25-2, 
in order to receive an email account or access the Government network, initiation of a 
national agency check (NAC) is required.  The Questionnaire for Public Trust Positions (SF 
85P) must be completed utilizing the Army Investigative Enterprise Solution (AIES) 
Personnel Security Investigation Center of Excellence (PSI-CoE) Personnel Security 
Investigation Portal (PSIP). 
 
C.1.15.1  Tasks.  The Contractor shall: 
 
    a.  Submit Personnel Security Questionnaire (PSQ) via Joint Army Investigative Enterprise 
Solution (AIES) software through the INTERNET for investigations and/or security 
clearances of SECRET or higher.  If unable to submit electronically, mail via OVERNIGHT 
DELIVERY SERVICE to Defense Industrial Security Clearance Office (DISCO) Personnel 
Clearance Division 2780 Airport Drive Suite 400 Columbus, OH 43219-2268.  
 
        (1)  Submit Personnel Security Questionnaires in accordance with DoD 5200.2-R, 
Department of Defense Personnel Security Program, and DoD 5220.22-M, National 
Industrial Security Program Operating Manual. 
        (2)  Allow a minimum of six (6) months for DISCO to receive, process and respond to 
any requests for a security clearance. 
        (3)  Obtain personnel security clearances and maintain security clearances for personnel 
involved in the following: 
 
              (a)  Public Works.  Ensure that all personnel who install, maintain or service 
Integrated Commercial Intrusion Detection Systems (ICIDS) and all personnel who repair, 
service or change combinations on security containers, locks or doors have been cleared to 
the SECRET level prior to performing work. 
              (b)  Management Services.  Ensure that the Project Manager and key division 
managers whose areas handle classified information or material are cleared. These 
individuals will not have access to classified information nor areas unless cleared by the 
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Defense Security Service (DSS) for the purpose of reviewing and submitting the bid.  The 
primary contractor must be cleared at the SECRET level before hiring subcontractors. 
              (c)  Directorate of Plans, Training, Mobilization and Security.  All personnel shall 
have, at a minimum, a DoD SECRET Security Clearance. 
              (d)  Other.  Ensure all positions are designated and security investigations are 
completed in accordance with AR 25-2 for automated data processing (ADP) positions 
(ADP-I, ADP II, or ADP-III) and in accordance with AR 380-67 for position security 
sensitivity (non-critical sensitive or non-sensitive). 
 
        (4)  Provide to the Government, prior to contract full performance start date, a list of 
contractor employees needing access to areas requiring security clearances or ADPE. The list 
shall include name, social security number and date/type of security investigation and 
clearance for all contractor personnel and a Letter of Consent, approved by DSS, shall be 
maintained by the Facility Security Officer (FSO). Update and submit changes to the 
Government as they occur. 
       (5)  Ensure that a basic background investigation is conducted on all personnel prior to 
placement in a designated position. 
 
C.1.16  Information Security.  The Contractor shall: 
 
    a.  Develop, implement, and maintain an Information Security Program for control of all 
classified materials, documents or records in accordance with AR 380-5, DoD 5200.1-R, 
DoD 5200.2-R, and DoD 5220.22-M and current local publications (e.g., policy letters, 
regulations, pamphlets, etc.).   
 
    b.  Develop, implement, and maintain an Information Systems Security Program for 
operating Government-owned or Contractor-Owned, Automated Information System (AIS) 
that process or store information and connect to the Government/network system.  Submit 
Contractor AIS Standard Operating Procedures (SOP) to the Government twenty (20) 
working days prior to contract start date for review and acceptance.   
 
    c.  Comply with the provisions of AR 25-2 and current local publications (e.g., policy 
letters, regulations, pamphlets, etc.).   
 
    d.  Address Automated Information System (AIS) accreditation per AR 25-2 and include 
laptop, notebook, and portable information systems.   
 
C.1.16.1  Standards. 
 
    a.  Contractor submits documented plans and procedures to the Government within 
established time frames. 
 
    b.  Contractor plans and procedures are acceptable to the Government. 
 
    c.  Contract plans and procedural documents are updated as changes occur.   
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    d. SOP updates shall be provided to the Contracting Officer and the appropriate COR three 
(3) working days prior to the effective date of change (CDRL C.1-14).  
 
C.1.17  Employee Conduct. 
 
    a.  Contractor employees shall be well-groomed, neat in appearance and dressed in 
appropriate attire for the work to be  performed.   
 
    b.  Contractor employees, where applicable (i.e., employees covered by the Collective 
Bargaining Agreement), shall wear clothing that is uniform in appearance in order to identify 
individuals employed by the contractor. 
 
C.1.17.1  Tasks.  The Contractor shall: 
 
    a.  Not allow any employee who is in possession of or who is under the influence of 
alcohol or illegal substances to perform work. 
 
    b.  Enforce Government rules, regulations, laws, directives, and requirements that are 
issued during the contract term relating to law and order, administration, and security on the 
installation for  all contractor employees or representatives who enter the installation or who 
travel using Government transportation.   
 
    c.  Ensure each contractor employee is issued and wears a Contractor furnished building 
pass/badge at all times except when safety or health reasons prohibit. unless otherwise 
specified in the contract, that each Contractor employee identify themselves as contractors 
when attending meetings, answering Government telephones, or working in situations where 
their actions could be construed as official Government acts. Additionally, ensure each 
contractor employee wears a contractor-furnished building pass/badge displayed at all times 
above the waist in a conspicuous place on the front of exterior clothing, except when safety 
or health reasons prohibit, (i.e. protective clothing worn by Fire Department personnel). 
 
        (1)  Establish procedures for the purpose of pass/badge control and safeguarding with 
instructions on the reverse side of the pass/badge for returning it to the Contractor, i.e., mail, 
building number, in the event it is lost. 
        (2)  Vehicle mechanics may wear identifying badges inside the upper shirt pocket when 
performing maintenance or repair of equipment.   
        (3)  Pass/badge shall display the Contractor's company name and logo, employee name, 
photograph, badge number, date issued and expiration date.  
 
C.1.17.2  Standards.  Contractor ensures compliance with tasks listed in C.1.17.1, Tasks. 
 
C.1.18  Installation Access and Control.  Fort Irwin is a closed Post.  Unscheduled gate 
closures may occur at any time.  Personnel and vehicles entering or exiting the installation 
may experience a delay.  If an unforeseen installation closure occurs during normal duty 
hours, the contractor shall accomplish the work scheduled to be performed on the day of 
closure the following work day.  All vehicles and personnel are subject to search. 
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C.1.18.1  Tasks.  The Contractor shall ensure compliance with State of California vehicle 
registration, licensing and operating requirements.  Vehicle registration on the installation is 
required. 
 
    a.  Current and valid U.S. Government Motor Vehicle Operator's Identification Card, 
Optional Form 346, while operating Government equipment. 
 
        (1)  Personnel operating equipment to pass a written test and eye test, administered by 
the driver's testing section, prior to issuance of an Optional Form (OF) 346.  
        (2)  Require Contractor personnel who operate Government furnished vehicles or 
equipment to possess a valid California driver's license. 
 
    b.  Active duty military personnel who work for the contractor during off-duty hours are 
exempt from the requirement to possess a valid California driver's license if they possess a 
valid driver's license issued by the state, District of Columbia or territory of their home of 
record. 
 
C.1.18.2  Standards. 
 
    a.  Employee vehicles are properly registered with the Directorate of Emergency Services 
(DES) Vehicle and Weapons Registration Office  
 
    b.  Employees operating Government equipment/vehicles are properly licensed. 
 
C.1.19  Key Control (System).  The Contractor shall establish and implement a key control 
system that prevents the loss, duplication or use of keys by unauthorized persons.  
 
C.1.19.1  Tasks.  The Contractor shall: 
 
    a.  Report all occurrences of lost or compromised keys verbally to the Contracting Officer 
no later than one (1) hour following the discovery of loss or compromise.   
 
    b.  Submit a written report to the Contracting Officer within twenty-four (24) hours 
describing investigation results and corrective action taken to prevent recurrence. 
 
C.1.19.2  Standards.  All keys are controlled and accounted for at all times. 
 
C.1.20  Hours of Operation.  Unless otherwise specified in the contract, the Contractor's 
regular duty hours shall be 0730 to 1600, five (5) days per week, excluding holidays (see 
Section F for list of legal holidays).  Directorates may have specific hours of operations for 
certain tasks. 
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C.1.20.1  Tasks.  The Contractor shall: 
 
    a.  Maintain the capability to respond on a twenty-four (24) hour-a-day basis to meet 
emergency requirements as indicated by the Government.   
 
    b.  Provide emergency telephone numbers to include cell phones where key personnel may 
be contacted when they are not on site. 
 
C.1.20.2  Standards. 
 
    a.  Contractor responds to meet emergency requirements. 
 
    b.  List of emergency telephone number for key personnel is current. 
 
C.1.21  Service Contract Act.  Applicable wage determinations for work under this PWS 
shall be subject to the provisions of the Service Contract Act unless work is subject to the 
provisions of the Davis Bacon Act (C.7.1.1.4). 
 
C.1.22  Reserved. 
 
C.1.23.  Government Impact Workload.  There are occasions when work will be required 
outside the normal operating hours required by the various functional areas. 
 
C.1.23.1  Tasks.  The Contractor shall: 
 
    a.  Obtain approval of overtime required to support this work by contacting the 
Contracting Officer’s Representative (COR) prior to performance of the overtime.  Failure to 
obtain approval prior to performance of overtime work will result in the costs being 
categorized as Contractor Overtime in lieu of Government Impact Overtime (GIOT).  The 
exception is DPW emergencies.  For DPW emergencies, pre-approval of overtime less than 
eight (8) hours total per occurrence can be assumed by the Contractor. 
 
    b.  Report actual overtime worked in accordance with CDRL C.1-18.   
 
C.1.24  Subcontracting Reports.  The Contractor shall submit Individual Subcontract 
Reports (ISRs) and/or Summary Subcontract Reports (SSRs) semi-annually in accordance 
with Section I, FAR Clause 52.219-9, through the Electronic Subcontracting Reporting 
System (eSRS) found at http://www.esrs.gov. 
 
C.1.25  Contractor Training Program.  The Contractor is responsible for all Contractor 
personnel training (i.e., Job Enhancement/Employee Development, update/renewal of 
certificates/licenses. 
 
C.1.25.1 Tasks.  The Contractor shall: 
 
    a.  Maintain records of all scheduled and completed training. 
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    b.  Support each training request by providing justification indicated a direct benefit to the 
Government under this contract. 
 
C.1.26 Essential Government and/or Army Unique Training.  Contractor employees may 
require technical training during the contract period in order to support new 
systems/equipment fielded after the initial contract performance start date, when such 
training is deemed essential to the successful performance of the contractor’s duties.  Such 
training may be provided on the work site or at other Government designated locations.  
Contractor attendance  at agency unique training will be incidental to the necessary training 
of  Government employees.  The contractor shall be required to reimburse the government 
for any government provided training.  Reimbursement shall be in IAW the Defense Finance 
and Accounting (DFAS) Regulation 37-1, Chapter 13, paragraph 132301.  Reimbursement 
shall be in the form of a check payable to the U.S. Treasury. 
 
C.1.27   Reserved. 
 
C.1.28  Government Meetings Attendance.  The Contractor shall attend and participate in 
scheduled and unscheduled meetings as required by the Government to provide effective 
communication and impart necessary information.  The Contractor shall participate in 
meetings with local, State, and Federal agencies and their representatives and other 
contractors as required by the Government. 
 
C.1.29  Interface with Installation Staff Duty Officer (SDO).  The Contractor shall 
interface and support the SDO in emergencies.  
 
C.1.29.1  Tasks.  The Contractor shall: 
 
    a.  Furnish the Government with the name, telephone number and address of the 
employee(s) to be contacted during other than regular duty hours in an emergency.  
 
    b.  Allow the SDO access to Contractor-operated facilities. 
 
C.1.30  Media Information.   The Contractor shall obtain approval from the Contracting 
Officer and the Fort Irwin Public Affairs Office prior to any media release. 
 
C.1.31  Reserved. 
 
C.1.32  Authority to Fly in Government Aircraft.  Contractor personnel may be authorized 
to fly as passengers in Government aircraft when flying is necessary to perform contractual 
obligations.   
 
C.1.32.a  Tasks.  The Contractor shall obtain individual passenger orders in advance from 
the Government.   
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C.1.33  Interaction with other Contractors.  The Government will award other contracts 
for engineering work and other services each year.  These contracts will be awarded 
independently from this contract.  Coordination required between contractors performing 
other contracts and this contract will be made by the Government.  Any additional direction 
will be provided by the Contracting Officer. 
 
C.1.33.1  Tasks.  The Contractor shall fully coordinate and cooperate with other NTC and 
Fort Irwin Contractors. 
 
C.1.34  Radio Frequency Coordination.  Radio frequency assignments and authorizations 
will be controlled and furnished to the Contractor by the Government.   
 
C.1.34.1  Tasks.  The Contractor shall:   
 
    a.  Operate communications equipment in accordance with: 
 
        (1)  AR 5-12, Army Management of the Electromagnetic Spectrum 
        (2)  AR 25-1, Army Knowledge Management and Information Technology 
        (3)  ACP 121, Communications Instructions-General 
        (4)  ACP 121, US SUP-1 (CONFIDENTIAL) Communications Instructions-General (U) 
        (5)  ACP 131, Communications Instructions-Operating Signals. 
 
C.1.35  Energy Conservation Program.  The Contractor shall develop, conduct, and 
maintain a comprehensive energy conservation program for all Contractor operations and 
Contractor-controlled facilities to include planning energy conservation procedures and 
developing procedures for awareness training.  The Contractor shall provide to the COR their 
comprehensive plan for energy saving and re-education to ensure compliance. 
 
C.1.35.2  Standards.  Compliance with AR 420-1, Army Facilities Management, and AR 
11-27, U.S. Department of Energy - Energy Efficiency and Renewable Energy, Federal 
Energy Management Program (FEMP) – Operations and Maintenance. 
 
C.1.36  Environmental Protection.  The Contractor shall comply with all Federal, State and 
Local laws, permits, and DoD and Army Regulations, and installation requirements and 
instructions covering environmental protection.  If environmental laws/regulations/permits 
change during the term of this contract, the Contractor shall comply as such laws come into 
effect. 
 
C.1.36.1  Tasks.  The Contractor shall develop, establish, and maintain a plan/program to 
minimize the discharge of pollutants (ground, water, and air) and all other adverse influences 
on environmental quality. 
 
C.1.36.2  Standards.  Comply with Contractor’s documented plan/program. 
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C.1.37  Hazardous Waste.  The Contractor shall comply with and accomplish the 
operational requirements concerning hazardous waste as defined in 40 CFR Section 260 
through 265, and local policies and guidelines. 
 
C.1.38  Property and Facilities.  The Contractor shall be responsible for establishing, 
implementing, and managing the Government-Furnished Property (GFP) and Contractor-
Furnished Property (CFP) and Material Program in accordance with FAR Part 45, 
Government Property, as well as Section C.3, Government Property and Services, and 
Section C.4, Contractor Furnished Property and Services of this PWS. 
 
C.1.39  Contract Data Requirements List (CDRLs) and Other Contractor-Provided 
Data and Information. 
 
    a.  Programmed Requirements.  The Contractor shall furnish all recurring contract data and 
information as specified in the Contract Data Requirements Lists (CDRL). Reference Section 
J. 
 
    b.  Un-Programmed Requirements.  The Contractor shall provide management and 
technical information requested by the Government in the format requested and by the 
suspense date/time required.   
     
C.1.39.1  Tasks.  The Contractor shall submit complete and accurate CDRL items not later 
than due date.  The Contractor shall promptly notify the Contracting Officer of discrepancies 
or conflicts in CDRL due dates for final determination. 
 
C.1.40  Government-Furnished Files.  Government furnished unclassified files in existence 
on the contract full performance start date and those generated under this contract shall be 
maintained in accordance with contractor developed Standard Operating Procedures 
acceptable to the Government.  Files shall be transferred to the Government upon completion 
of the retention period or last day of contract performance, whichever comes first.  Such files 
are the property of the Government.  All files shall at a minimum be in both electronic and 
paper formats throughout the contract duration. 
 
C.1.40.1  Tasks.  The Contractor shall: 
 
    a.  Maintain files in accordance with AR 25-400-2, The Army Records Information 
Management System (ARIMS) and provide security of  documents and Personally 
Identifiable Information (PII) in accordance with AR 380-5, Department of the Army 
Information Security Program, and DOD 5200.1-R, Department of Defense Information 
Security Program Regulation and current local publications (e.g., policy letters, regulations, 
pamphlets, etc.). 
 
    b.  Provide information in accordance with applicable CDRL and when requested by the 
Government representative. 
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C.1.40.2  Standards.  All documents and materials are protected and accounted for at all 
times. 
 
C.1.41  Marking Proprietary Information.  All records, files, reports, and data deemed 
proprietary by the Contractor shall be clearly marked.  Proprietary determinations made by 
the Contractor are not binding on the Government. 
 
C.1.42  Regulations, Manuals and Technical Documents.  Regulations, manuals and 
technical documents applicable to this contract are listed in Section C.11.  Supplements and 
amendments to mandatory publications shall be considered to be effective immediately upon 
date of issue and shall be implemented within a reasonable period by the contractor.  The 
Contractor shall adhere to the requirements and performance standards listed in Section C.11, 
in the mandatory regulations, publications, manuals, technical bulletins, pamphlets, circulars, 
permits, codes, directives, files, handbooks, guides, common tables of allowances including 
supplements, amendments, or revisions during the life of the contract; ensure that a 
distribution account is established for follow-on needs for publications and changes to 
publications; be required to follow only those documents coded as mandatory and only to the 
extent stated in the PWS when a specific part of the document is referenced; and keep all 
mandatory publications up-to-date and readily available for users. 
 
C.1.42.2  Standards.  Guidance and requirements of mandatory publications are complied 
with. 
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SECTION C.2   
DEFINITIONS AND ACRONYMS 

 
C.2.1  Definitions. 
 
This section lists many of the terms and acronyms that may be used during the execution of 
this Contract.  The lists are provided for the convenience of the Contractor.  In the event that 
the definitions listed in this section differ from those (either explicit or in context) in other 
provisions of the PWS, other clause and provisions of this Contract, or any references 
included in this Contract, the latter shall govern. 
 
Word Definition 
Acceptable Level of 
Control (Pest Control) 

The lack of visible activity after treatment for pests. 

Acceptable Quality Level The maximum percent defective, maximum number of defects per 
hundred units, or the number of defects that can be considered 
satisfactory on the average.  AQLs may be used by the Government 
(e.g., Quality Assurance Surveillance Plan) or by the Contractor (e.g., 
Quality Control Plan) as one means of measuring performance, much 
like other statistical decision-making tools.  An AQL does not imply 
that the Contractor may knowingly perform in an unsatisfactory way, 
but does imply the Government recognizes unsatisfactory performance 
sometimes happens unintentionally. 

Acceptable Waste (DPW) All types of combustible and non-combustible material. 
Accident An unplanned event, or series of events, which results in one or more 

of the following: (1) occupational injury or illness to Contractor or 
Government personnel; (2) injury to Government personnel off-duty; 
(3) damage to Government property; (4) damage to public or private 
property, and/or injury or illness to non-Government personnel caused 
by Contractor or Government operations (the Contractor or 
Government had a causal or contributing role in the accident). 

Activity A unit, organization, or installation that performs a function or 
mission; or a group on an installation or facility assigned space for a 
common usage or function and held operationally accountable by an 
authority other than the installation commander (e.g., airfields, 
hospitals, arsenals, commissaries). 

Advisory Publications A Government or third party publication referenced in the contract that 
the Contractor may use for information and guidance. 

Air Pollution  The presence in the outdoor atmosphere of one or more air 
contaminants in such quantities and duration as is, or tends to be 
significantly injurious to human health or welfare, animal or plant life, 
or property, or would unreasonably interfere with the enjoyment of life 
or property. 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

33 
 

Word Definition 
Air Pollution Sources 1) Facility, activity, or equipment which produces or controls air 

pollution and has an associated air permit.  2) Facility, activity, or 
equipment which produces or controls air pollution which contributes 
significantly to Fort Irwin’s total air pollution generation.  3) Facility, 
activity, or equipment which produces or controls air pollution and has 
regional significance.  All facilities, activities, and equipment would 
have applicable air pollution requirements including generally 
applicable requirements. 

Alarm Condition A condition where an initiating device activates and puts the fire alarm 
control panel in alarm, sets off the building horn strobes, activates the 
fires suppression system, and transmits a signal to the fire department. 

Account Process Code 
(APC) 

A designated 4-character alpha-numeric code that uniquely identifies 
each cost account, which must be used by DPW in accounting for 
expenditures under this contract. 

Advisory Documents Those directives, which the Contractor may use for information and 
guidance but not binding for compliance. 

Approving Authority 
(Property Accountability) 

An officer authorized to appoint a surveying officer and to approve 
reports of survey.  (AR 735-5) 

Appurtenances 
(Transportation Systems) 

Pavement and bridge appurtenances consist of such items as ditches, 
culverts, and storm sewers; traffic signs, signals, markings; right of 
way; unstabilized shoulders; curbs; guard rails; cattle guards; tank 
crossings; and supporting embankments.  Appurtenances for airfields 
include overrun areas, aircraft arresting gear, and tie downs in addition 
to the items listed above.  Railroad appurtenances include roadbeds, 
road crossings, tracks, ballast, culverts, other drainage structures, signs, 
switches, lamps, safety devices, track scales and all other features and 
items necessary to meet operational and safety requirements.  Railroad 
communications systems and rolling stock are excluded. 

Army Management 
Structure (AMS) 

An 11-position alpha-numeric code used in budget management to 
define each engineer function for programming, performance 
standards, evaluation and financial accounting. 

Asbestos Asbestos includes actinolite, amosite, anthophyllite, chrysotile, 
crociodolite, and tremolite.  Friable asbestos is any material that 
contains more than one percent asbestos by weight and that can be 
crumbled, pulverized, or reduced to powder, when dry, by hand 
pressure.  Non-friable asbestos is any material that contains asbestos 
which has the asbestos component bonded or otherwise rendered 
unavailable for release into the atmosphere through normal usage. 

As-Built Drawings As-built drawings are the final version of construction drawings that 
reflect the actual construction of the system or facility. 

As-Is The existing condition of a real property facility, Maintenance and 
Service equipment or shop tools and equipment at the time of 
inspection inventory by the Contractor and the Government. 

Bachelor Officer Quarters 
(BOQ) 

Individually assigned housing for unaccompanied Officers and 
Warrant Officers. 
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Word Definition 
Bar Screen In wastewater treatment.  A device used to remove large solids. 
Backlogged Service Calls A routine service call issued during the previous contract which was 

not completed for any reason, or maintenance and repair requirements 
which may be identified during lapses, if any, in services between this 
contract and the previous contract. 

Best Management 
Practices (BMP) 

Methods, measures, or practices to prevent or reduce the contributions 
of pollutants to U.S. waters.  Best management practices may be 
imposed in addition to, or in the absence of, effluent limitations, 
standards, or prohibitions. 

Biological Assessment Information prepared by or under the direction of a federal agency 
using the procedures in 50 CFR 402.12 concerning listed and proposed 
species and designated and proposed critical habitat that may be 
present in the action area.  Includes evaluation of potential effects of 
the action on such species and habitat. 

Bypass  
(waste water treatment) 

The intentional diversion of waste streams from any portion of a 
treatment facility. 

Breakdown The stoppage or collapse of equipment of a facility, or a component 
thereof, that requires corrective action to restore it to an operating 
condition. 

Bulk Trash All lumber, pipe, or debris exceeding three feet in length or two feet 
square, or two feet in diameter.  Examples are furniture mattresses, box 
springs, tree stumps, Christmas trees, concrete blocks, old appliances, 
furniture, and packing boxes. 

Bulk Waste Large items of solid waste such as household appliances, furniture, 
large auto parts, trees, branches, stumps, and other oversize waste 
whose large size precludes or complicates handling by normal solid 
waste collection, processing, or disposal methods. 

Calendar Day The 24-hour period from 12:00 PM (midnight local time) on a given 
day to 12:00 P.M. (midnight local time) the next day.  All references to 
days in this contract are calendar days, unless otherwise specified 

Cannibalization The authorized removal, under specific conditions, of serviceable and 
unserviceable parts, components and assemblies from material 
authorized for disposal. Cannibalization supplements supply operations 
by providing assets not immediately available through the Army 
supply system. 

Cantonment Area Developed portion (city like area) of Fort Irwin.  Area of Installation 
where administrative buildings, barracks and motor parks are located. 

Capital Shop Equipment This is fixed equipment with an acquisition cost greater than $1,000 
that is used directly in accomplishing work required by the PWS. 

Casement Windows Also known as a hinged window.  It may swing in or out and may be 
hinged at either side, top, or bottom, but the term is usually applied to 
only side hinged windows. 

Catch Basins A chamber or well used with storm or combined sewers as a means of 
removing grit which might otherwise enter and be deposited in sewers.
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Word Definition 
Central Vehicle Wash 
Facilities 

More commonly referred to as “wash racks,” a structure designed to 
clean large numbers of tactical or transportation motor pool vehicles. 
Also refers to a large facility designated for the washing of military 
vehicles. 

Chase A groove cut in a masonry wall to receive a pipe, conduit, etc. 
Clean (Custodial) "Clean" as used herein means to remove all dust, dirt, stains, marks, 

smears, scuffs marks, or foreign matter that can be removed without 
resultant damage to the surface. 

Clean Fill Fill dirt resulting from excavation work and Vactor truck operations 
from areas containing clean ground water and soil typically associated 
with potable water line breaks and repairs, potholing work and similar 
operations conducted in Solid Waste Management Units SWMUs. 

Collection The removal of accumulated refuse from any one location at any one 
time, regardless of the number of cartons or bundles or containers. 

Collection Frequency The number of times collection is provided in a given period of time. 
Collection Station A designated point where solid waste is picked up for transportation by 

the Contractor.  It may also be called a collection point, pick-up 
station, or collection site. 

Commercial Services 
(Fort Irwin) 

Those activities or elements housed on Fort Irwin that are not part of 
the Government (i.e. Red Cross, DeCA, AAFES, NAF). 

Commercial Solid Waste All types of solid wastes (excluding hazardous wastes) generated by 
stores, offices, clubs, cafeterias, dining halls, warehouses, and other 
non-manufacturing activities.  This category includes non-processing 
waste generated at industrial facilities such as packing waste and paper 
products.  This category does not include construction and demolition 
waste. 

Common Areas Designated areas that are not assigned to any unit/organization or to 
any one family housing occupant for maintenance responsibility.  
These areas include structures such as parks, park benches, play 
grounds/fields and associated equipment, tot lots and associated 
equipment, bus stops, and fences.  These areas are the responsibility of 
the Contractor. 

Compliance/Compliant A state where conditions and limits are within acceptable parameters 
set forth. 

Compost The controlled biological decomposition of organic solid waste. 
Compostable Any items including yard waste (such as grass clippings, leaves, and 

limbs) that can be composted at a composting facility. 
Connected Facilities Those facilities connected to centralized systems including central 

heating, water distribution, sewage collection, etc. 
Construction and 
Demolition Landfill 

A permitted solid waste disposal area used exclusively for the disposal 
on land of construction and demolition wastes. 

Construction and 
Demolition Waste 

Waste building materials, packaging, and rubble resulting from 
construction, alteration, remodeling, repair, or demolition operations 
on houses, commercial buildings, other structures, and pavements. 
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Word Definition 
Container Any type of solid waste receptacle approved for use by the Contracting 

Officer.  This category includes cans, wheeled refuse carts, drums, 
bins, or similar receptacles that can be handled easily and multiple 
containers handled by mechanical truck-mounted hoists. 

Contract Data 
Requirements List 
(CDRL) 

Data required to be submitted by the Contractor to the Government.  A 
proper and correct submission of a CDRL is evidenced by the 
following criteria: completeness, accuracy of data, preparation in 
accordance with applicable mandatory publication or other prescribing 
document, signature or initials by the certifying official/area 
supervisor, and correct and timely turn-in or distribution. 

Contract Discrepancy A failure of the contractor to perform in accordance with contract 
requirements and specifications.  A contract discrepancy may result 
from a failure of the contractor to provide, or provide on time, the 
required contract products or services; or it may result because 
delivered products or services do not meet specific contract standards. 

Contract Discrepancy 
Report (CDR) 

A report used to document unsatisfactory Contractor performance.  
The CDR requires the Contractor to explain, in writing, why 
performance is unsatisfactory; how performance shall be returned to 
satisfactory levels; and how recurrence of the problem shall be 
prevented in the future. 

Contract Start/Contract 
Start Date 

The first date of the base year or base period of the Contract, as 
identified in Section B. 

Contracting Officer (KO) An individual appointed in accordance with procedures prescribed by 
the Federal Acquisition Regulation with the authority to enter into and 
administer contracts and make determinations and findings with 
respect thereto, or with any part of such authority. 

Contracting Officer’s 
Representative (COR) 

An individual designated in writing by the Contracting Officer to act as 
an authorized representative of the Contracting Officer to perform 
specific contract administrative functions within the scope and 
limitations as defined by the Contracting Officer. 

Contractor The Contractor, its subsidiaries and affiliates, joint ventures involving 
the Contractor, or any entity with which the Contractor may have 
merged or any individual or entity that assisted or advised the 
Contractor in the preparation of proposal under this solicitation.  The 
term contractor as used herein refers to both the prime contractor and 
any subcontractors.  Contractor’s subcontractors shall comply with the 
provisions of the contract. 

Contractor Furnished 
Equipment 

Equipment owned, rented or leased with option to buy by the 
contractor for use on this contract. 

Controlled Equipment Government designated M&S equipment, tools or equipment needed 
for use in the event of a catastrophic event or a contingency to ensure 
continued mission accomplishment at Fort Irwin. 
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Word Definition 
Controlled Waste Any waste that is not a hazardous waste but for which there are 

specific handling and disposal requirements.  The following are typical 
examples of controlled waste:  antifreeze solution, waste oil, grease, 
fuel, and absorbent material and soil contaminated with controlled 
waste. 

Critical Systems, 
Equipment and Facilities 

Systems, equipment or facilities that must operate continuously or 
throughout the respective season in order to support critical missions.  
Failure of equipment or facilities in meeting design output 
requirements may affect the health and welfare of personnel or damage 
Government equipment or properties.  Emergency or urgent service 
calls are often required to restore critical equipment to optimum 
operating condition and provide the output required, e.g., computer 
facilities, facilities with 24-hour operations, fire prevention and 
protection facilities, hospitals, electrical plants/systems, water 
plants/systems, etc. 

Critical Path Method A path of sequential tasks that leads to project completion. 
Curbside Pick-Up Collection of material placed next to the curb or alley. 
Cycle Time Time frequency of maintenance to be performed i.e.: weekly, monthly, 

quarterly, etc. 
Davis Bacon Act The Davis-Bacon Act of 1931 is a United States federal law which 

established the requirement for paying prevailing wages on public 
works projects.  All Federal Government construction contracts, and 
most contracts for federally assisted construction over $2,000, must 
include provisions for paying workers on-site no less than the Locally 
prevailing wages and benefits paid on similar projects. 

Davis Bacon Act Type of 
Construction – Building 

Building construction is generally the construction of sheltered 
enclosures with walk-in access for housing persons, machinery, 
equipment or supplies.  It typically includes all construction of such 
structures, installation of utilities and equipment (both above and 
below grade level), as well as incidental grading, utilities, and paving. 

Davis Bacon Act Type of 
Construction - Roadways 

Roadway construction is generally the construction, alteration, or 
repair of roads, streets, highways, runways, taxiways, alleys, parking 
areas, and other similar projects that are not incidental to building, 
residential, or heavy construction. 

Days Calendar days unless otherwise specified. 
Debris (Custodial) Debris as defined in this contract means dirt, sand, paper and any foreign 

matter that does not belong on the surface described. 
Debris (Solid Waste 
Management) 

Grass clippings, sod, gravel, tree and shrubbery trimmings, stumps, 
leaves, scrap lumber, limbs, street and parking lot sweepings, roofing 
and construction waste, and similar solid waste materials. 

Defect Any nonconformance of a unit of service with specified requirements. 
Defense Reutilization and 
Marketing Office 
(DRMO) 

The organization responsible for overseeing the reutilization or sale of 
excess or unwanted Government property. 
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Word Definition 
Delineators Light-reflecting devices mounted on the roadway, in series, to indicate 

roadway alignment.  Light-reflecting units should be capable of clearly 
reflecting light under normal atmospheric conditions from a distance of 
1,000 feet when illuminated by the upper beam of standard automobile 
lights.  Also includes reflective glass beads that are placed on freshly 
painted street lines, and are able to reflect a vehicle’s light within a 
short distance. 

Deluge  
(Fire Suppression 
System) 

A system employing open sprinklers attached to a piping system and 
connected to a water supply through a valve that is opened by the 
operation of a detection system installed in the same areas as the 
sprinklers.  When this valve opens, water flows into the piping system 
and discharges from all sprinklers attached thereto. 

Detention  
(Doors) 

Also called security doors. They are a heavy steel door protected by 
bars and tool-resistant steel; used in prisons and security buildings 
such as Sensitive Compartmented Information Facility (SCIFs). 

Disinfect (Custodial) "Disinfect" shall be defined as cleaning in order to destroy any harmful 
microorganisms by application of an approved biodegradable chemical 
agent. 

Discharge  
(waste water treatment 
plant) 

Any commercial or industrial operation, which results in the disposal 
of solid or liquid waste material into a sewerage system, operated by a 
municipality which discharges into the public waters of the state. 

Disposal The discharge, deposit, injection, dumping, spilling, leaking, or placing 
of any solid or hazardous waste or any constituent thereof such that it 
may enter the environment or be emitted into the air or discharged into 
any waters, including ground waters.  Also all sites to which solid 
waste may go including landfills, recycling facilities, and composting 
facilities. 

Downrange Areas of Fort Irwin not in the cantonment area. 
Drinking Fountain Water 
(Custodial) 

Drinking fountain cleaning consists of wiping out the basin, spout, drain, 
front and sides with a disinfectant cleaner. 

Dry Fire Systems A system employing automatic sprinklers attached to a piping system 
containing air or nitrogen under pressure, the release of which (as from 
the opening of a sprinkler) allows the water pressure to open a valve.  
The water then flows into the piping system and out the opened 
sprinklers. 

Economic Analysis The process by which the costs of production are established for a 
given process and compared to other processes that have the same 
starting materials or conditions or the same ending materials or 
conditions. 

Economic Analysis 
Guidance 

The process by which production costs and current market prices are 
analyzed and used to make sound business decisions. 

Effluent Wastewater (treated or untreated) that flows out of a treatment plant, 
sewer, or industrial outfall.  Generally refers to wastes discharged into 
surface waters. 
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Emergency Asbestos 
Removal 

An unplanned asbestos removal operation necessitated by an 
unexpected event that results in a public health or safety hazard, 
requires the need to protect equipment and vital utilities, or minimizes 
property damage.  The encounter of unidentified asbestos containing 
material may precipitate an emergency asbestos removal to avoid 
imposing an unreasonable burden or delay on a repair, project or 
military-sensitive function. 

Energy Source Includes all types of solid, liquids, and gaseous fuels, electricity, refuse 
derived fuels, solar and geothermal energy, and other technically 
feasible alternatives.  Also, includes heat or fuel source that is 
available as a by- product of electrical power generation or process 
operation. 

Established  
(Grounds) 

The length of time necessary for turf or new plantings to become 
established varies according to species, method of planting, and site 
conditions.  In most cases a reasonable establishment period for turf is 
3 months or until it has been mowed three times.  Establishment 
includes watering, weeding, and cultivating, fertilizing, control of 
diseases and insect pests, protection from damage by small animals, 
and pruning. 

Estimated Time 
Standards 

Amount of time it would take a technician to perform the task based on 
an 8 hour day in daylight hours in moderate temperatures under normal 
circumstances. 

Exclusion  
(Pest Management) 

1) A key to long-term pest management that uses materials that helps 
keep pests like rodents, birds, and termites from gaining entrance to a 
building.  2) The act of sealing entry points to prevent reoccurrence of 
an infestation that has been controlled or treated. 

Expendable Government property that is consumed in use or loses its identity in 
use and is dropped from stock record accounts when issued or used. 

External Hot Inspection 
(Boilers) 

Boiler is online and hot.  Inspector will check for safety overrides and 
proper readings 

Fair Wear and Tear The loss or impairment of the appearance, effectiveness, worth or 
utility of an item that has occurred solely because of the normal and 
customary use of the item for its intended purpose. 

Family Housing Housing for eligible married members of the Armed forces and other 
members accompanied by authorized dependents. 

Fire (Doors) Doors that consist of a fire door assembly, including frame and 
hardware, and are capable of providing a specified degree of fire 
protection when closed.  The Fire Closing Device (e.g., Fusible Link) 
is usually an automatic closing device. 

Fiscal Year (FY) The Government FY begins every October 1 and ends the following 
September 30.  The FY is designated by the calendar year in which it 
ends.  For example, FY 2012, abbreviated FY12, begins October 1, 
2011 and ends September 30, 2012. 

Fly Ash Suspended particles, charred paper, dust, soot, and other partially 
oxidized matter carried in the products of combustion. 
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Frequency of Service Contractor’s time of performance shall fall within the guidelines 

below.  Except for emergency services, services that would fall on a 
Government recognized holiday may be postponed to the following 
work day. 
 

(a)  Annual.  Services performed on an annual interval plus or 
minus 15 workdays. 
(b)  Daily. Services performed once during each 24 hours of 
operation for fixed plant equipment or once each day of use for 
other equipment. 
(c)  Monthly.  Services performed every calendar month on the 
same day plus or minus five (5) days. 
(d)  Bimonthly.  Services performed twice a month at intervals of 
14 days plus or minus two (2) days. 
(e)  Semi-Annual.  Services performed twice during each 12 month 
period of the contract at intervals of 160 to 200 calendar days. 
(f)   Quarterly.  Services performed four (4) times during each 12 
month period of the contract at intervals of 80 to 100 calendar 
days. 
(g)  Weekly.  Services performed 52 times during each 12 month 
period of the contract at intervals of seven (7) days. 

Furnishings Furnishings include movable items of furniture and appliances. 
Garbage Animal and vegetable waste resulting from handling, preparation, 

cooking, sale, and consumption of meat, produce, and other food to 
include unclean containers. 

General  Fund Enterprise 
Business System 

Financial system that will incorporate work orders, acquiline, property 
management, etc. 
 

Grounds, Improved Acreage on which intensive grounds maintenance activities must be 
planned and performed annually as fixed requirements.  Activities 
include mowing, irrigation, fertilization, cultivation, aeration, seeding, 
sodding, spraying, pruning, trimming, weed, dust and erosion control; 
drainage, planting for landscape effect, wind and sound abatement, and 
other intensive practices. 

Grounds, Parade Manicured areas used for ceremonies.  Activities include mowing, 
trimming, policing, edging, irrigating, thatching, aerating, over 
seeding, and fertilizing.  Shrub beds are maintained and pruned as 
needed. 

Grounds, Semi-improved Areas on which periodic recurring grounds maintenance is performed 
but to a lesser degree than on improved grounds.  Practices normally 
include such cyclic variables as soil sterilization, weed and brush 
control, drainage maintenance, mowing for fire protection and major 
land repair/restoration as may result from mission activities. 
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Grounds, Unimproved Acreage (including water areas, areas under buildings and surfaced 

areas) not classified as improved or semi-improved.  Practices and 
intervals of attention are generally unpredictable such as might evolve 
from flood, fire, insects, or disease epidemics. 

Hamby Barracks Unaccompanied housing at Fort Irwin for Grade E-5. 
Hazardous Material Any material defined as such by the Environmental Protection Agency 

(EPA). 
Hazardous Waste Any hazardous material no longer suited for its original intended use 
High Pressure Steam 
(Boiler) 

High pressure steam systems are those operating at pressures greater 
than 15 psi. 

High Voltage Electrical systems, both interior and exterior to facilities, which are 
greater than 600 volts. 

Historic Buildings, 
Structures, And 
Landscapes 

A category of Historic Property or Resource defined by the National 
Historic Preservation Act (NHPA). 

Household Waste Any solid waste (including garbage and trash) derived from 
households (including single and multiple residences, campgrounds, 
picnic grounds, and day-use recreation areas). 

Hours of 
Operation/Normal Duty 
Hours 

Unless otherwise specified in the contract, the contractor’s regular duty 
hours shall be IAW the PWS for the respective activity.   

Hydronic Steam and water piping systems that are part of a heating or cooling 
system. 

Incineration The controlled process by which solid, liquid, or gaseous combustible 
waste are burned and changed into gases.  The residue produced 
contains little or no combustible material. 

Incompatible Waste Unsuitable for commingling with another waste or material, where the 
commingling might result in:  (1) extreme heat or pressure generation, 
(2) fire, (3) explosion or violent reaction, (4) formation of substances 
which are shock-sensitive, friction-sensitive, or otherwise have the 
potential of reacting violently, (5) formation of toxic dusts, mists, 
fumes, gases, or other chemicals, (6) volatilization of ignitable or toxic 
chemicals due to heat generation in such a manner that the likelihood 
of contamination of ground water or escape of the substance into the 
environment is increased. 

Industrial Solid Waste Those wastes directly attributable to industrial operations.  Fort Irwin 
has industrial operations that produce waste that requires special 
handling. 

Initiating Device A system component that originates transmission of a change-of-state 
condition, such as in a smoke detector, manual fire alarm box or 
supervisory switch. 

Installation Status Report 
(ISR) 

A report designed to give the installation, Major Army Commands 
(MACOM), and Headquarters Department of the Army (HQDA) 
commanders and senior leaders a macro-level overview of the facility 
status and environmental status of Army installations. 
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Installed Equipment Items of equipment or furnishings including materials for installing, 

which are required to make a facility usable and are affixed as a 
permanent part of structure; these items include, but are not limited to, 
plumbing fixtures and equipment, fixed fire protection systems, 
elevators and escalators, overhead-crane runways, lavatory counters, 
cabinets, fans, air conditioners, furnaces, and similar fixed equipment.  
Machine tools, production and research equipment, and their 
foundations are excluded. 

Integrated Pest 
Management 

The management of insect, rodent, or bird populations using all 
environmentally acceptable management systems to prevent or destroy 
pests. 

Integrated Solid Waste 
Management 

Army solid waste policy is based on the concept of Integrated Solid 
Waste Management (ISWM).  ISWM is designed to minimize the 
initial input to the waste stream through source reduction, reduce the 
volume of the waste stream requiring disposal through re-use and 
recycling, and finally dispose of solid waste through the effective 
combination of incineration, composting, and landfill disposal. 

Key List A list of military members who are required to occupy Government 
quarters.  Key list members have priority in assignment to Government 
housing. 

Landfill A site where refuse is properly disposed of in accordance with State 
and Federal regulations.  There are two types of landfills, a sanitary 
landfill and a construction/demolition landfill. 

Legal Public Holidays Legal Public Holidays in each calendar year identified as follows: 
 

a.  New Year’s Day, January 1 
b.  Martin Luther King’s Birthday, the third Monday in January 
c.  President's Day, the third Monday in February 
d.  Memorial Day, the last Monday in May 
e.  Independence Day, July 4 
f.  Labor Day, the first Monday in September 
g.  Columbus Day, the second Monday in October 
h.  Veteran’s Day, November 11 
i.  Thanksgiving Day, the fourth Thursday in November 
j.  Christmas Day, December 25.

Light Line The Light Line is the traditional division between the Cantonment 
Area and the Training Area.  There are three roads leading from the 
Cantonment Area to the Training Area.  Along each of these roads, 
there is “Light Line” signage indicating where personnel shall switch 
from white lights to blackout lights during training exercises. 

Low Temperature And 
Pressure (Boiler) 

Low temperature and pressure hot water boilers are those operating at 
a maximum pressure of 30 psi and a maximum temperature of 180 
degrees F. 

Low Voltage Electrical systems that are 600 volts or less. 
Low-Pressure Steam 
(Boiler) 

Low-pressure steam boilers are those operating at pressures not 
exceeding 15 psi for steam. 
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Maintenance The recurring day-to-day, periodic, or scheduled work on an operable 

system, component, or facility, to extend the useful life, or to reduce 
unscheduled downtime. This includes work undertaken to prevent 
damage to a facility. 

Maintenance and Service 
(M&S) Equipment 

This is portable, self-propelled, or towed equipment with an 
acquisition cost greater than $1,000, used directly in accomplishing 
work tasks required by this contract or specifically designed to 
transport, mount, or store tools or equipment used to perform a work 
task. 

Mandatory Publications The Contractor is obligated to perform the Contract strictly in 
accordance with the methods and procedures specified in these 
mandatory publications. 

Minor Construction The erection, installation, or assembly of a new real property facility; 
the addition, expansion, extension, alteration, conversion, or 
replacement of an existing facility; the relocation of a facility from one 
installation to another; preparation, excavation, filling, landscaping, or 
other land improvement.  Must have an approved cost not more than 
the amount specified by law as the maximum amount for a minor 
military construction project. 

Mobilization The process of assembling and placing in a state of readiness for war 
the manpower and material resources of a nation. 

Multiple Container Solid 
Waste Collection System 

Vehicle and containers used for collecting solid waste and hauling it to 
the disposal, recycling, or composting facility.  Collection equipment 
is of two principal types.  One type uses a special hoisting truck to 
carry the container directly to the disposal site.  The other type empties 
the container into the hopper or a compaction-type refuse collection 
truck. 

Non-Expendables Government property or supplies which are not consumed in use and 
which retain their original identity during the period of use, such as 
machines, tools and equipment. 

Normal Duty Days Monday through Friday except for Federal holidays unless otherwise 
specified in the PWS. 

Normal Duty Hours Duty hours as defined in the respective portion of the PWS. 
Occupant Responsibilities Routine “self-help” and housekeeping tasks normally performed in 

private housing of similar type and value. 
Office Waste Solid waste generated in the buildings, rooms, or services of rooms in 

which business, professional, or clerical personnel perform their duties. 
Office waste consists primarily of paper and paper products.  Excluded 
is waste generated in cafeterias, snack bars, or other food preparation 
and sales areas, and waste separated by medical personnel. 

Open Burning The combustion of solid waste without control of combustion air to 
maintain adequate temperature for efficient combustion, containment 
of the combustion reaction in an enclosed device to provide sufficient 
residence time and mixing for complete combustion, or control of the 
emission of the combustion products. 
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Open Storage Area An area planned and designed for storing, servicing, and parking of 

organizational vehicles; or for parking of vehicles belonging to 
visitors, civilian employees, and attached personnel; or for receiving, 
classifying, and storing of supplies, new and salvaged materials, and 
equipment pending assignment for its use or distribution; or for 
salvaging, processing, or repairing equipment. 

Operational Tour Site inspection for purpose of assuring proper operation. 
Operator Equipment 
Maintenance 

The basic daily services performed by the equipment operator IAW 
DA PAM 738-750.  Includes visual inspection for damage and 
pilferage, leaks, instrument operation, brakes, transmission (clutch), 
steering, engine operation, lights, reflectors and other safety devices, 
and reporting of mechanical deficiencies for correction or repair.   
Fueling, oil and battery checks, tire inflation, and changing flat tires 
are operator tasks. 

Ornamental Plant Any plant that has been planted in an area for the purpose of being 
decorative. 

Overlay The resurfacing of all or part of an existing pavement as required to 
maintain serviceability of the pavement, including: a) spot repair of 
existing pavement to support the overlay; b) necessary preparation of 
the existing pavement surfaces; c) placement of a leveling course as 
required for correction of an uneven pavement surface prior to 
overlayment; and d) placement and finishing the new wearing surface. 

Pest A property damaging insect or animal as defined in Section 25c(1) 
Public Law 92-516, 1972. 

Pesticide Any substance or mixture of substances intended for preventing, 
destroying, repelling, or mitigating any pest organism. 

Pest Management The prevention and control of disease vectors and pests that adversely 
affect the DoD mission or military operations; the health and well 
being of people; or structure, material, or property. 

Pests of Medical 
Importance 

Animals and plants capable of causing human disease or injury 
including, but not limited to, disease vectors and poisonous and 
injurious plants. 

Pesticide Any substance or mixture of substances, including biological control 
agents, that may prevent, destroy, repel, or mitigate pests and are 
specifically labeled for use by the EPA.  Also, any substance or 
mixture of substances used as plant regulator, defoliant, desiccant, 
disinfectant, or biocide.  Note:  The Armed Forces Pest Management 
Board (AFPMB) does not review or approve disinfectants or biocides 
per the DoD instruction. 

Pick-Up Stations Designated locations where recyclables may be conveniently and 
efficiently assembled and stored in containers for collection. 
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Plant Equipment  Government-furnished property of a capital nature, consisting of 

equipment, furniture, vehicles, machine tools, test equipment, and 
accessory or auxiliary items, but excluding special tooling and special 
test equipment, used or capable of use for administrative or general 
plant purposes. 

Plant Operation (utility) Operating utility systems and equipment to provide a continuous 
permit-compliant utility service.  Plant operators or attendants monitor 
and maintain plant operations through maintenance and repair to 
prevent equipment and system failure.  Include operational tours, etc. 

Police (Custodial) Police as defined in this contract means to pick up and remove all dirt, 
trash, paper, sand, and foreign matter that does not belong in the area 
described. 

Potholes Bowl-shaped holes of various sizes in the pavement surfaces resulting 
from localized failure of base or sub-base. 

Property Administrator An individual designated in writing by the Contracting Officer to 
perform evaluations concerning GFP assigned to a Contractor.  Acts as 
a technical advisor to the Contractor in these areas. 

Putrescible Waste Solid waste that contains organic matter capable of being decomposed 
by microorganisms and of such character and proportions as to be 
capable of attracting or providing food for birds and potential disease 
vectors such as rodents and flies. 

Quality Assurance (QA) Actions taken by the Government to inspect or check goods and 
services to determine that they meet or do not meet requirements of the 
contract. 

Quality Assurance 
Evaluator (QAE) 

That person appointed by the Contracting Officer for Contractor 
surveillance. 

Quality Assurance 
Surveillance Plan 
(QASP) 

An organized written document used by Government for quality 
assurance surveillance.  The document contains sampling/evaluation 
guides and checklists. 

Quality Control Program Contractor’s system to control the equipment, systems, or services so 
that they meet the requirements of the contract. 

Quarter (FY) Government quarters of a fiscal year run as follows: 1 Oct -31 
December, 1 January - 31 March, 1 April - 30 June, and 1 July - 30 
September. 

Raveling A progressive separation of the aggregate from the binder which 
progresses from the surface downward or from the edges inward. 

Real Property Lands and improvements to land, buildings, and facilities, including 
improvements and additions, and utilities systems.  It includes 
equipment affixed and built into the facility as an integral part of the 
facility (such as heating systems), but not moveable equipment (such 
as plant equipment). 

Real Property Facility A separate building, utility system, or other improvement to real estate.
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Recyclable Materials that still have useful physical or chemical properties after 

serving their original purpose and that can therefore be reused or 
remanufactured into additional products.  This includes aluminum, 
other metals, cardboard, plastics, paper, and glass.  This is also called 
recoverable. 

Recyclable Dumpster Metal box of various volumes (such as 6 cubic yards, 8 cubic yards, 
etc.) with two top doors used to contain recyclable solid waste. 

Recyclable Materials Materials that have useful physical properties after serving their 
original purpose and can be reused or recycled for the same or other 
purposes to include office paper mix, aluminum beverage cans, tin and 
bimetal food and beverage containers, corrugated cardboard, plastic 
containers, glass bottles, jars and newspapers.  Recyclable materials do 
not include any hazardous materials or waste, radioactive material, 
medical waste, explosives, or asbestos. 

Recycling Center Any collection facility or system that accepts commingled recyclable 
material, sorts it, processes it, and put it up for resale to markets from 
resource recovery. 

Refuse The unwanted or discarded material resulting from commercial, 
industrial, and agricultural operations and from normal community 
activities.  Refuse includes in part the following:  garbage, rubbish, 
ashes, debris, trash, and other residue after burning; street refuse, dead 
animals; animal waste; motor vehicles; agricultural, commercial, and 
industrial waste; construction and demolition waste; and sewage 
treatment residue provided, however, that the term “refuse” does not 
include any uncontaminated earth, stone or minerals, hazardous waste, 
and medical waste materials. 

Repair Work to correct an inoperable, broken, damaged, or worn system or 
component to a condition such that it operates in the manner in which it 
was intended or is restored to the “as built” condition.  Repair shall 
consist of refurbishing and replacing systems or components as 
necessary. 

Repair Work As an integral part of the overall operations and maintenance 
responsibilities under this contract, minor work which is the minimum 
level of effort required to bring a failed facility or system or 
imminently failing facility or system back into proper operation. 

Residential Solid Wastes Kitchen waste, paper, rags, cloth, cans, bottles, cartons, crates, small 
household articles, and other material discarded by the occupants of 
quarters and not within the definition of bulk trash.  Much of this 
material is recyclable. 

Respond (Response) Contractor workforce is at work site with adequate personnel, tools, 
parts, and equipment, prepared to begin work within established time 
frames. 
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Rubbish Any non-salvageable, non-recyclable solid waste material, other than 

rocks or dirt, either combustible or noncombustible that is not used in 
preparing or dispensing food.  This includes crockery, floor sweepings, 
carbons, discarded furniture and appliances, toys, and similar articles. 

Sanitary Landfill A site where solid waste, excluding compostables and recyclables, is 
disposed of using an engineered method in a manner that protects the 
environment by spreading the waste in layers, compacting it to the 
smallest practicable volume, and covering it with soil by the end of 
each working day.  The landfill or other disposal facility used by the 
Contractor shall meet all criteria of state, local, and federal laws. 

Sanding (roads) The application of sand to obtain and effective breaking traction. 
Scour (Custodial) Scour means to cleanse or polish by hand rubbing using a cleaning 

product that will remove the dirt, stain, or foreign matter on the surface. 
Senior Bachelor Enlisted 
Quarters (Senior BEQ) 

Individually assigned housing for unaccompanied enlisted members in 
the grades E-7 through E-9. 

Service Contract Act of 
1965 

The Service Contract Act of 1965 (41 U.S.C. 351-357) provides for 
minimum wages and fringe benefits as well as other conditions of 
work under certain types of service contracts.  (FAR 37.107) 

Service Order (SO) DA Form 4287 or equivalent.  Directive for those minor maintenance, 
repair and construction jobs for which work hours and other resources 
are such that detailed estimating and scheduling are not economically 
justified. 

Shall The word “Shall” is used in connection with the Contractor and 
specifies that the provisions are mandatory. 

Sidewalk A sidewalk is a raised path or walk along the side or a road that is 
constructed to specifications and designed for the use of pedestrians. 

Slab jacking Slab jacking describes an operation in which grout is pumped under 
pressure through a hole cored in the pavement into a void under the 
pavement; this action creates an  upward pressure on the bottom of the 
slab, raising one  corner of the slab rather than raising the entire slab. 

Slurry Seal Slurry seal is a mixture containing a specified proportion of aggregate, 
emulsion, water, and mineral filler that is mixed and applied to 
surfaced areas.  Application is by a self-propelled continuous flow 
unit calibrated to accurately deliver and thoroughly mix the slurry 
materials. 

Solid Waste Trash, ashes, garbage, loose debris, food and beverage containers, 
scrap wood or metal, and solid industrial waste or debris, to include 
asbestos.  Solid waste does not include acids, flammable liquids, or 
any liquids in containers larger than one (1) gallon.   

Solid Waste Collection A system of transporting solid waste from pick-up stations and 
buildings to points of disposal. 

Space (Custodial) A space is an area to receive custodial services that may not be 
considered a room by common definition.  Examples of spaces are 
definable sections of hallways, stairwells, lobbies, offices, entrances, 
etc. 
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Spalling Deterioration of a Portland Cement pavement or walk so that there is 

more than one-half inch (½") difference in the finish grade within five 
inches (5") in any direction or aggregate is exposed. 

Specifications (DPW) Codes, permits, standards, regulations, manufacturer’s specifications, 
and laws. 

Spot Repair The repair or replacement of failed or deteriorated separate areas of 
asphalt or  concrete slabs by removing and replacing portions of the 
pavement surface, base, sub base, and appurtenances. 

Stabilized Area Areas which have been improved from their natural condition by 
mechanical compaction, with or without the addition of stabilizing 
agents. 

Standard A measure of comparison; an acceptability of criterion; a benchmark 
or yardstick against which a service will be measured. 

 
Surfaced Areas Covers all graded, paved, or stabilized (other than grass) areas used for 

vehicular, aircraft, track vehicle, or pedestrian traffic such as roads, 
streets, service drives, walks, parking areas, open storage areas, and 
airfield paved areas, including base and sub base courses. 

Survey The process of inspecting in and around facilities and grounds before 
and after treatment to locate and determine the exact type and extent of 
any pest infestation and adequacy of control measures. 

System (Public Works) A system, as used in the contract, includes all mechanical and 
electrical equipment; supporting structures; pneumatic, electrical, and 
mechanical types of controls; and all auxiliary equipment required to 
provide a specific function and output requirements. 

Task A task is a functional element of work required to be accomplished by 
the contractor within any given functional area contained in the PWS. 

Technical Monitor An individual designated in writing by the Contracting Officer’s 
Representative (COR) to act as an authorized representative of the 
COR to oversee the technical performance of the Contract within the 
scope and limitations defined by the COR. 

Temporary Duty (TDY) A term used to identify the military members and civilian employees 
of the Department of Defense who are away from their home station on 
official business. 
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Tenant/Other 
Organizations (Fort 
Irwin) 

Those activities or elements housed on Fort Irwin not assigned to 
IMCOM.  These include, but are not limited to:  FORSCOM, MICC, 
NEC/NETCOM, OPS GROUP, CPOC, The 12th Combat Training 
Squadron (12CTS, USAF), the 759th Explosive Ordinance Disposal 
Company (759 EOD), Army Materials Command/Logistics Support 
Element (LSE), the Defense Automated Printing Service, the Defense 
Commissary Agency, the Defense Military Pay Office, the Dental 
Activity (DENTAC), the Joint Fires Integration Team JFIIT), the Joint 
IED Defeat Center of Excellence, the Mission and Installation 
Contracting Command, the PEO/STRI Field Operations, The Reserve 
Component Operations, the US Army Corps of Engineers, and the US 
Army MEDDAC. 

Transfer Station A solid waste processing facility used as a central collection point at 
which solid waste from collection trucks is placed in long haul carriers.

Transient Quarters A general term which incorporates Visiting Officer Quarters (VOQ), 
Visiting Enlisted Quarters (VEQ), Distinguished Visitor Quarters 
(DVQ), and Guest Houses. 

Ultra-Low Volume/Ultra-
Low Dosage (ULV/ULD) 

Pesticide application equipment for dispersing a large quantity of 
pesticides in warehouses, outdoors, etc., at ultra low volumes or 
densities per unit area. 

Upheaval A localized upward displacement of a pavement due to swelling of the 
sub grade of some portion of the pavement structure. 

Waste Containers 
(Custodial) 

Waste containers are defined as trash receptacles, waste baskets, trash 
cans, wastepaper baskets, ash trays, or any container holding trash, 
paper, or refuse of any type, located within a facility or within the ten 
(10) foot perimeter of the facility. 

Will Can mean a required action. 
Working Hours/Normal 
Working Hours (DPW 
Only) 

The Government’s regular (normal) working hours for this contract are 
from 0600 to 1700 with the core hours being from 0800 to 1500, 
Monday through Friday except (a) Federal Holidays and (b) other days 
specifically designated by the Fort Irwin Post Commander. 

Working 
Hours/Contractor 
Working Hours (DPW 
Only) 

The Contractor working hours shall be as specified in the contract, and 
will at times be outside of the Government working hours.  Work will 
not be allowed on holidays unless authorized in another part of the 
contract (e.g. emergency or urgent service calls) or approved by the 
Contracting Officer. 

Work Identifying 
Number 

A separate numeric or alphanumeric identity code which identifies a 
specific maintenance or repair task.  The  contractor shall develop the 
work identifying number system for this PWS. 

Work Request DA Form 4283 Facilities Engineering Work Request is used by Public 
Works customers to request work, and record work requirements. 

Work Day An individual worker’s daily period of performance whether this is 
during normal duty hours or in the performance of assigned shift work.

Working Day Monday through Friday, excluding Federal holidays.  Synonymous 
with “weekday.” 
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Word Definition 
Workload A qualitative or quantitative statement of the amount of work to be 

performed within any given functional task. 
Yard Waste Leaves, grass clippings, tree and shrubbery trimmings, and other 

natural organic matter discarded from yards and gardens.  The term 
does not include stumps, roots, or shrubs with intact root balls.  It is 
also known as green waste. 

  
 
C.2.2  Acronyms. 
 
For the purpose of resultant contract, the acronyms in AR 310-50, authorized abbreviations 
and brevity codes and those listed below shall apply: 
Abbreviation  
@ Estimated (follows quantity) 
1E Scientific notation 
AAF Army Air Field 
AAR After Action Report 
AASHTO American Association of State Highway and Transportation Officials 
ABMO American Boiler Manufacturers Association 
ACI American Concrete Institute 
ACO Administrative Contracting Officer 
ACOR Assistant/Alternate Contracting Officer’s Representative 
ACP Army Communications Procedures 
ACR (DES) Assessment Code Report 
ACS Army Community Service 
ADAMS Army Wide Devices Automated Management System 
ADP Automated Data Processing 
ADPE Automatic Data Processing Equipment 
AEDA Ammunition, Explosives and Dangerous Articles 
AEHA Army Environmental Hygiene Agency 
AFARS Army Federal Acquisition Regulation Supplement 
AFFS Army Flight Following Service 
AFH Army Family Housing 
AFTB Army Family Team Building 
AGA American Gas Association 
AI The Asphalt Institute 
AIES Army Investigative Enterprise Solution 
AIR C Air Cooled 
ALMRS Army Library Management Reporting System 
AMS Army Management Structure 
ANSI American National Standards Institute 
APC Account Process Code 
APF Appropriated Fund 
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Abbreviation  
APG Aviation Procedures Guide 
APP Agency Peculiar Property 
API American Petroleum Institute 
AQL Acceptable Quality Level 
AR Army Regulation 
ARD Automatic Release Date 
AREA American Railway Engineering Association 
ARN Army Release Number 
ARTEP Army Training and Evaluation Program 
ASA (IL&E) Assistant Secretary of the Army (Installation, Logistics, and 

Engineering) 
ASAE American Society of Agriculture Engineers Environment 
ASAP After School Activity Program 
ASCE American Society of Civil Engineers 
ASCII Automated Standard Code for Information Interchange 
ASDZ Automated Surface Danger Zones 
ASHRAE American Society of Heating, Refrigerating and Air-Conditioning 
ASL Authorized Stock List 
ASME American Society of Mechanical Engineers 
ASO Aviation Safety Officer 
ASSE American Society of Sanitary Engineers 
ASTM American Society for Testing and Material 
AT&A Air Traffic and Airspace 
ATC Air Traffic Control 
AUT Automatic 
AutoCAD Commercially-available computer-aided design/drawing software 

application developed and sold by Autodesk, Inc. 
AV Audio Visual 
AVD Automatic Vent Damper 
AVN Aviation 
AVPIN Audiovisual Production Identification Number 
AWS American Welding Society 
AWWA American Water Works Association 
BAMS Billeting Automated Management System 
BAQ Basic Allowance for quarters 
BAUD A unit of speed in data transmission usually equal to one bit per second 
BDE Brigade 
BEM Building Energy Monitor 
BEQ Bachelor Enlisted Quarters 
BLS (DES) Basic Life Support 
BLST Baseline Standards Tool 
BMP Best Management Practices 
BN Battalion 
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Abbreviation  
BOD (DPW) Base Operations Division 
BOD Beneficial Occupancy Date 
BOD Bacterial Oxygen Demand 
BOIL Boiler 
BOM Bill of Materials 
BOM (DPW Housing) Between Occupancy Maintenance 
BOQ Bachelor Officer Quarters 
BOSS Better Opportunities for Single Soldiers 
BTU British Thermal Unit 
C&D Concrete and Demolition 
CAC Common Access Card 
CAD Computer-Aided Design 
CAP Contractor Acquired Property 
CBRNE Chemical Biological Radiological Nuclear and high-yield Explosives  
CCR California Code of Regulations 
CDR Contract Discrepancy Report 
CDRL Contract Data Requirements List 
CDS Child Development Services 
CFC Chloro-fluorocarbons 
CFE Contractor-Furnished Equipment 
CHEM Chemical 
CFM Contractor Furnished Material 
CFP Contractor Furnished Property 
CFR Code of Federal Regulations 
CH/CL Soil Classification as defined by the Unified Soil Classification System 
CID Criminal Investigation Division 
CIR Circular 
CL Capability Level 
CLG Ceiling 
CLIN Contract Line Item Number 
CMO Contract Management Office 
CMR Commercial Market Representative 
CMRA Contractor Manpower Reporting Application 
CNA Certificate of Non-Availability 
COB Close of Business 
COCO Contractor-Owned, Contractor-Operated 
COD Chemical Oxygen Demand 
COMP Compressor 
COND Condensate/Condener 
CONUS Continental United States 
COOP Continuity of Operations 
COPS Centralized Office Police Suite 
COR Contracting Officer’s Representative 
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Abbreviation  
CPAC Civilian Personnel Advisory Center 
CPO Civilian Personnel Office 
CPR Cardio-Pulmonary Resuscitation 
CQC Contractor Quality Control 
CSD Contract Support Division 
CTA Common Table of Allowances 
CVWF Central Vehicle Wash Facility 
CW Chill Water 
CWIMB California Waste Integrated Management Board 
CWP Contractor Work Plan 
CY Calendar Year 
CYS Child and Youth Services 
D Damage 
DA Department of the Army 
DA Form Department of the Army Form 
DA Pam Department of Army Pamphlet 
DBA Davis-Bacon Act 
DCA Directorate of Community Activities 
DOC Directorate of Contracting 
DCSRM Deputy Chief of Staff for Resource Management 
DDD Direct Distance Dialing 
DD Form Department of Defense Form 
DECAM Directorate of Environmental Compliance and Management 
DED Diesel Engine Driven 
DENTAC Dental Activities Command 
DES Directorate of Emergency Services 
DESC Defense Energy Support Center 
DFAC Dining Facility 
DFARS Defense Federal Acquisition Regulation System 
DFAS Defense Finance Accounting Service 
DHR Directorate of Human Resources 
DISCO Defense Industrial Security Clearance Office 
DMLSS Defense Medical Logistics Support System 
DMR (DPW) Discharge Monitoring Report 
DNS Defense Network System 
DO Dissolved Oxygen 
DoD Department of Defense 
DODI Department of Defense Instruction 
DOL Directorate of Logistics 
DONSA Days of Non Scheduled Activity 
DOT Department of Transportation 
DP Dry Pipe (System) 
DPCA Directorate of Personnel and Community Activity 
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Abbreviation  
DPTM Directorate of Plans, Training and Mobilization 
DPTMSEC Directorate of Plans, Training, Mobilization and Security 
DPI Data Processing Installation 
DPW Directorate of Public Works 
DRM Directorate of Resource Management 
DRMO Defense Reutilization and Marketing Office 
DRY Dryer 
DSN Defense Switching Network 
DSS Defense Security Service 
DST Decision Support Tool 
DTM Data Transmission Media 
DWR Dangerous Waste Record 
DX Direct Exchange 
EA Environmental Assessment 
EBS Environmental Baseline Survey 
ECBM Environmental Compliance Branch Manager 
ECC Expense Category Code 
ECO Environmental Compliance Officer 
EFMP Exceptional Family Member Program 
EL Electric/Electricity 
EM Engineer Manual 
EMA Emergency Management Agency 
EMS Environmental Management System 
ENV Environmental 
EO Executive Order 
EOC Emergency Operations Center 
EOQ Economic Order Quantity 
EOR Elements of Resource 
EPA Environmental Protection Agency 
EPO Environmental Protection Officer 
EPP Environmental Protection Plan 
ERP Enterprise Resource Planning 
ESPQ Electronic Personnel Security Questionnaires 
ETC Employee Transportation Coordinator 
EVAP Evaporate 
EX Exhaust 
EXCH Exchange 
EXP Expansion 
F Fahrenheit 
F&ES Fire and Emergency Services 
F&WMP Fish and Wildlife Management Plan 
FA Forced Air 
FAR Federal Acquisition Regulation 
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Abbreviation  
FEMP Federal Energy Management Plan 
FIA Financial Inventory Accounting 
FIFD Fort Irwin Fire Department 
FIFRA Federal Insecticide, Fungicide, and Rodenticide Act 
FIRS Fire Reporting System 
FLO Florescent 
FLTR Filter 
FM (DPW) Floor Mount 
FM Field Manual 
FMO Furnishing Management Office 
FMWR Family, Morale, Welfare and Recreation 
FNSI Findings of No Significant Impact 
FOB Free on Board 
FOD Field Officer of the Day 
FOIA Freedom of Information Act 
FORSCOM Forces Command 
FRG Family Readiness Group 
FRP Facility Response Plan 
FS Fire/Smoke Alarm 
FSBI First Sergeant Barracks Initiative 
FSC Federal Supply Class 
FSO Facility Security Officer 
FY Fiscal Year 
G1 Installation Personnel Branch 
G2 Installation Security Branch 
G3 Installation Operations Branch (includes Plans, Aviation, Strategic 

Programs, Training, and Training Support) 
G4 Installation Logistics Branch 
G6 Installation Information Technology Branch 
G8 Installation Resource Management Branch 
G&A General and Administrative 
GB Gigabyte  
GCD Government Completion Date 
GED Gasoline Driven Engine 
GEN Generator 
GFE Government-Furnished Equipment 
GFEBS General Fund Enterprise Business System 
GFF Government-Furnished Facilities 
GFP Government-Furnished Property 
GIOT Government Impact Overtime 
GOCO Government-Owned, Contractor-Operated 
GPD Gallons per Day 
GPH Gallons per Hour 
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Abbreviation  
GPM Gallons per Minute 
GPS Geopositioning System 
GSA General Services Administration 
GVW Gross Vehicular Weight 
HAZMAT Hazardous Material 
HHC Headquarters, Fort Irwin 
HHW Household Hazardous Waste 
HID High Intensity Discharge 
HL High Limit 
HM Hazardous Material 
HMCC Hazardous Material Control Center 
HQ Headquarters 
HQDA Headquarters, Department of the Army 
HP Horsepower 
HSG Housing 
HTHW High Temperature Hot Water 
HTR Heater 
HVAC  Heating, Ventilation and Air Conditioning 
HW Hazardous Waste 
HWMC Hazardous Waste Management Coordinator 
HYDRO Hydraulic 
IAW In accordance with 
IC Interchangeable Coring 
ICE Interactive Customer Evaluation 
ICIDS Integrated Commercial Intrusion Detection Systems 
ICP Installation Contingency Plan 
ICRMP Integrated Cultural Resources Management plan 
ID Identification 
IDG Installation Design Guide 
IFS Integrated Facilities System 
IH Industrial Hygiene 
IJO Individual Job Order 
IMA Installation Management Agency 
IMCOM Installation Management Command 
IMO Information Management Officer 
IN Inch 
INC Incandescent 
INRMP Integrated Natural resources Management Plan 
IOSC Installation On-Scene Coordinator 
IPBO Installation Property Book Officer 
IPD Issue Priority Designator 
IPMP Integrated Pest Management Plan 
IPR In-Progress Reviews 
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Abbreviation  
ISO International Organization of Standards 
ISR Installation Status Report 
ISSA Installation Support Supply Activity 
ISSO Information Systems Security Officer 
ITO Invitation Travel Orders 
IVC Installation Volunteer Coordinator 
IWCS Industrial Wastewater Collection System 
IWTP Industrial Wastewater Treatment Plant 
J Cost Account Code for Utilities 
JOC Job Order Contracting 
JOR Job Order Request 
JSIIDS Joint Service Interior Intrusion Detection System 
K Cost Account Code for Repair 
KCP Key Control Plan 
KO Contracting Officer 
L Cost Account Code for New Work 
LAN Local Area Network 
LBP Lead-Based Paint 
LCC Life Cycle Costing 
LCM Life Cycle Management 
LEA Law Enforcement Agency 
LF Linear Feet 
LHS Life, Health and Safety 
LOI Letter of Instruction 
LOSS Line of Site Supervision 
LPG Liquid Propane Gas 
LPS Lightning Protection System 
LT Light 
LWC Low Water Cutoff 
M Cost Account Code for Support Costs 
M&R Maintenance and Repair 
M&S Maintenance and Service 
MACOM Major Command 
MAN Manual 
MARS Military Affiliate Radio System 
MAX Maximum 
MB Megabytes 
MBH Thousand British Thermal Units per Hour 
MBTU Million British Thermal Units 
MCA Military Construction, Army 
MCAR Military Construction, Army Reserve 
MCRC Military Connection and Resource Center (Barstow) 
MEDDAC Medical Activities Command 
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Abbreviation  
MEPRS Medical Expense and Performance Reporting System 
MER Management Employee Relations 
MGD Million Gallons per Day 
Mg/l Milligrams Per Liter (parts per million) 
MH Soil Classification as defined by the Unified Soil Classification System 
MICC Mission and Installation Contracting Command 
MIL-HDBK Military Handbook 
MIL STD Military Standard 
MILSTRIP Military Standard Requisitioning and Issue Procedures 
MIN Minimum 
MISO Management Information Systems Office 
ML Soil Classification as defined by the Unified Soil Classification System 
ml milliliter 
MOI Memorandum of Instruction 
MOU Memorandum of Understanding 
MP Military Police 
MPMH Military Pest Management Handbook 
MPRC Multi-Purpose Range Complex 
M&S Maintenance and Service 
MS Microsoft 
MSDS Material Safety Data Sheet(s) 
MSGP Multi-sector General Permit 
MUTCD Manual of Uniform Traffic Control Devices 
MWR Morale, Welfare, Recreation 
N/A Not Applicable, Not Available 
NAC National Agency Check 
NACE National Association of Corrosion Engineers 
NACI National Agency Check with Written Inquiries 
NAF Nonappropriated Fund 
NAGPRA Native American Graves Protection and Repatriation Act 
NCIR Non-Conformance Inspection Report 
NCOIC Noncommissioned Officer-In-Charge 
NCOS Network Class of Service 
NEC National Electronic Code; Network Enterprise Center 
NEMA National Electrical Manufacturers Association 
NEPA National Environmental Policy Act 
NESC National Electrical Safety Code 
NFPA National Fire Protection Association 
NIIN National Item Identification Number 
NIULPE National Institute for the Uniform Licensing of Power Engineers, Inc. 
NLT No later than 
NM Normal Maintenance 
NOC Notice of Construction 
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Abbreviation  
NPDES National Pollutant Discharge Elimination System 
NTC National Training Center 
NTP Notice to Proceed 
NSN National Stock Number 
NT Network Technology 
NTE Not to Exceed 
NX Not Accessible 
O&M Operation and Maintenance 
OCONUS Outside the Continental United States 
ODALS Omni Directional Approach Lighting System 
ODC Ozone Depleting Compounds 
OEM Original Equipment Manufacturer’s 
OIC Officer in Charge 
OH (soil) Soil Classification as defined by the Unified Soil Classification System 
OL Soil Classification as defined by the Unified Soil Classification System 
OMA Operations and Maintenance, Army 
OMAR Operations and Maintenance, Army Reserve 
OPS Division of Oil and Public Safety (part of CDLE) 
OSBP Office of Small Business Programs 
OSHA Occupational Safety and Health Administration 
OST Order and Shipping Time 
P2 Pollution Prevention 
PA Property Administrator 
PAIO Planning, Analysis and Integration Office (Garrison) 
PAM Pamphlet 
PAO Public Affairs Office 
PAPI Precision Approach Path Indicator 
PAT Process Action Team 
PCB Polychlorinated Biphenyl 
PCS (soil) Petroleum Contaminated Soil 
PEX Crosslink Polyethylene 
PIPO Phase-in, Phase-out 
PLS Pure Live Seed 
PM Preventive Maintenance 
PM (Data) Performance Metric 
PMCS (DPW) Preventive Maintenance Checks and Services 
PMCS Property Management Control System 
PMH Productive Manhours 
PMI Preventative Maintenance Inspections 
PMO Provost Marshal Office 
PMP Property Management Plan 
PNU Pneumatic 
POC Point of Contact 
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Abbreviation  
POL Petroleum, Oil and Lubricants 
POM Program Objective Memorandum 
POV Privately Owned Vehicle 
PP&E Property, Plant & Equipment 
PPE Personal Protective Equipment 
ppm parts per million 
PRS Performance Requirements Summary 
PRV Pressure Relief Valve 
PRV Power Roof Vent 
PS Postal Services 
psi pounds per square inch 
psig pounds per square inch gauge 
PSI-CoE Personnel Security Investigation Center of Excellence 
PSIP Personnel Security Investigation Portal 
PSP Physical Security Plan 
PST Post 
PT (soil) Soil Classification as defined by the Unified Soil Classification System 
PVC Polyvinyl Chloride 
PWPAS Post Wide Public Address System 
PWS Performance Work Statement 
PX Post Exchange (under AAFES) 
QA Quality Assurance 
QAE Quality Assurance Evaluator 
QAP Quality Assurance Personnel 
QC Quality Control 
QCP Quality Control Plan 
QRP Qualified Recycling Center 
R&G Roads & Grounds 
R&U Repair and Utilities 
R/R Repair or Replace 
RAP Relocation Assistance Program 
RCI Residential Communities Initiative 
RCU Remote Control Unit 
RDD Required Delivery Date 
RDS Recreation Delivery System 
RDTE Research, Development, Test and Evaluation 
RF Radio Frequency 
REC Record of Environmental Consideration 
REM Remarks 
RFP Request For Proposal 
RM Room 
RO Repair Order 
ROP Reorder Point 
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Abbreviation  
RP Real Property 
RPAF Real Property Asset File (synonymous with RPI) 
RPF Real Property Facilities 
RPI Real Property Inventory 
RPIE Real Property Installed Equipment 
RPMA Real Property Maintenance Activity 
RSU Remote Switch Unit 
RUBA Rotational Unit Bivouac Area 
RUFMA Rotational Unit Field Maintenance Area 
RWQCB Regional Water Quality Control Board 
S&A Supply & Administration 
SAPRP Sexual Assault Prevention and Response Program 
SCA Service Contract Act 
SCADA Supervisory Control and Data Acquisition 
SCE Southern California Edison 
SCHR State History Repository 
SF Square Feet 
SFTY Safety 
SM Seasonal Maintenance 
SO Service Order 
SOP Standard Operating Procedure 
SPCCP Spill Prevention, Control, and Countermeasure Plan 
SPD Speed 
SRCC Spill Response Coordination Center 
S-RUC Support Rotational Unit Component 
SS Suspended Solids 
SSP Service Support Program 
STAMIS Standard Army Management Information System 
STG Storage 
STM Steam 
STP Sewage Treatment Plant 
SUP Supplemental 
SWANA Solid Waste Association of North America 
SWCY Solid Waste Commodities Yard 
SWMU Solid Waste Management area delineated by DECAM 
SYTM System 
T/COUPLE Thermocouple 
TAAMS The Army Maintenance Management System 
TAQ Total Army Quality 
TB Technical Bulletin 
TC Training Circulars 
TCLP Toxic Compound Leaching Procedure 
TDA Table of Distribution Allowance 
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Abbreviation  
TDAC Technical Data Activity Code 
TDH Total Dynamic Head 
TDS Total Dissolved Solids 
TE Technical Exhibit 
TES Threatened Endangered Species 
TJC The Joint Commission 
TM Technical Manual 
TM Technical Monitor 
TMDE Tests, Measurement, and Diagnostic Equipment 
TMU Table Maintenance Utility 
TOR Task Order Response 
TSC Training Support Center 
TSS Total Suspended Solids 
TSDF Transfer, Storage and Disposal Facility 
TUAV Tactical Unmanned Aerial Vehicle  
TYP Typical 
UBC Uniform Building Code 
UCS Utility Control System 
UCSTM Utility Control System Technical Manager 
UCU Unitary Control Unit 
UFC Unified Facilities Criteria 
UFR Unfinanced Requirement 
UH Unaccompanied Housing 
UL Underwriters Laboratories 
ULD Ultra-Low Dosage 
ULV Ultra-Low Volume 
UMC Uniform Mechanical Code 
UPB Unit Price Book 
UPC Uniform Plumbing Code 
UPO Unit Postal Officer 
UPS Uninterruptible Power Supply/Supplies 
URR Unconstrained Requirements Report 
US United States 
USACE United States Army Corps of Engineers 
USAF United States Air Force 
USAR United States Army Reserve 
USCS Unified Soil Classification System 
USDA U.S. Department of Agriculture 
USPFO United States Property and Fiscal Officer 
USPS United States Postal Service 
UTM Universal Transverse Macerator 
UST Underground Storage Tank 
UV Ultraviolet 
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Abbreviation  
VIC Visitor Information Center 
VIN Vehicle Identification Number 
WACH Weed Army Community Hospital 
WACH-ER Weed Army Community Hospital – Emergency Room 
WAM Workload Assignment Module 
WM Wall-Mounted 
WMS Waste Management System 
WPCF Water Pollution Control Federation 
WR Work Request 
WTR Water 
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SECTION C.3 
  GOVERNMENT FURNISHED PROPERTY AND SERVICES 

 
CC..33..11    GGoovveerrnnmmeenntt  FFuurrnniisshheedd  PPrrooppeerrttyy..  Government Furnished Property (GFP) consists 
of Government supplies and material, Government Furnished Equipment and Facilities 
(GFF) placed in the Contractor's custody. 
 
The Contractor shall inspect and accept the GFP “AS-IS” and within 60 (sixty) calendar days 
of turnover inventory, provide a list of GFP to be turned in.   
 
The Government is providing property suitable for use, and will repair & replace GFP 
according to Technical Exhibit C.3-2-GFP.   
 
C.3.2  Property Management Control System  (PMCS).  The Contractor shall maintain, 
control, and account for all GFP issued during the performance of this contract in accordance 
with their Property Management Plan (PWS paragraph C.1.11.4). 
 
The Contractor shall: 
 
     a.  Maintain the official Government property records. 
 
     b.  Provide records to the Government within five (5) calendar days of request by the 
Government Property Administrator. 
 
     c.  Provided a monthly record or report of all Government Furnished Property on hand. 
(CDRLs C.3-1, CDRL C.3-2, CDRL C.3-6, CDRL C.3-8). 
 
     d.  Provided a monthly report of all Agency Peculiar Property (CDRL C.3-7). 
 
     e.  The Contractor shall be held liable for the related cost of GFP that is unaccounted for, 
stolen, lost, damaged, destroyed or misused as a result of the Contractor’s failure to follow 
the provisions of the PMP, notwithstanding any other provision of this contract. 
 
C.3.3  Services Provided by the Government. 
 
C.3.3.1  Emergency and Rescue.  The Government will furnish emergency medical and 
rescue service to prevent loss of life, limb or undue suffering.  The Medical Treatment 
Facility at the NTC will be the primary treatment facility.  Medical billings will be sent 
directly to the employee and/or the Contractor's medical insurance company as appropriate. 
 
C.3.3.2  Telephone Service.  The Government will provide telephone service for official use 
only through the Government system for on-post, Defense Switched Network (DSN), and 
local commercial calls.  The Government will install, maintain and remove all Government-
Furnished telephones.  The Contractor shall comply with AR 25-1 and all FORSCOM or 
NTC supplements thereto. 
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C.3.3.2.2  Computers.  For those Contractor personnel that require connectivity to the 
Government network, the Government shall provide Government-Furnished computer 
equipment.  The Contractor shall coordinate installation with the NEC. 
 
C.3.3.3  Utilities.  The Government will furnish utilities as currently installed in GFF.  All 
facilities do not receive the same utility services.  The Contractor shall not change or modify 
any utility system/component without prior Government review and written approval.  The 
Contractor shall not connect any Contractor-Furnished equipment/system that would 
consume abnormal or unreasonable amounts of utilities without prior Government review 
and written approval through the Contracting Officer. 
 
C.3.3.4  Government Publications.  Army, DoD forms, and publications are provided on 
Government web sites.  Local forms and publications are linked through the Fort Irwin 
intranet.  The Contractor shall maintain publications libraries, comply with paragraph C.1.16 
"Regulations, Manuals and Technical Documents", and requirements of related forms and 
publications. 
 
C.3.3.5  Housekeeping.  The Contractor shall be responsible for all housekeeping in all 
Government provided contractor occupied facilities to include yards, compounds, parking 
areas, and ancillary work areas to within fifty (50) feet of facility or half the distance to the 
next building or all the way to the natural boundary (sidewalk, roads, etc.).  The Contractor 
shall; perform housekeeping tasks necessary to keep work place in a neat and orderly 
manner; store supplies and material in organized storage locations appropriate for the type(s) 
of items(s) being stored an; clean-up and dispose of spills. 
 
C.3.4  Supplies and Material Provided by the Government. 
 
C.3.4.1  On-Hand Balances.  Existing Government supplies, material and repair parts will 
be turned over to the Contractor for use in the performance of the requirements of this 
contract.   
C.3.4.2  Fuels and Lubricants.  The Government will furnish those automotive and 
equipment fuels and lubricants required for performance under the contract for vehicles with 
assigned fuel keys (GSA or Government Owned Vehicles).  The Government will not 
provide fuel used for transport of Contractor employees between their domicile and their 
work. 
 
C.3.5  Government Furnished Property (GFP). 
 
C.3.5.1  Offered For Contractor Use. 
 
     a.  The Contractor shall affix decals to all GFP (except facilities), identifying the property 
as Government-owned.  Prior to affixing decals, submit the decal design and color, which 
shall be distinctly discernible from that of decals affixed to contractor fixed assets to the 
Government Property Administrator for approval.  The Contractor shall not mark or affix any 
decals, emblems or signs portraying the Contractor’s name or logo to any GFP. 
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     b.  The Contractor shall affix decals to all contractor fixed assets which identify the 
property as contractor-owned.  Prior to affixing decals, submit the decal design and color, 
which shall be distinctly discernible from that of decals affixed to GFP, to the Government 
Property Administrator for approval. 
 
C.3.5.2  Withdrawal of GFP.  The Government retains the right to withdraw any GFP at 
any time during the performance of the contract.  The Government will provide a written 
notice of the withdrawal of GFP and provide direction to the Contractor as to the method(s) 
by which such GFP may be replaced. 
 
C.3.5.3  Accountability of GFP.  The Contractor shall maintain the Government official 
property records and operate provided Standard Army Management Information System 
(STAMIS)  Property Book Unit Supply Enhanced (PBUSE) for Property Book accountability 
of GFP in accordance with the Property Control System (PCS).  The Contractor shall upon 
request provide separate account listings of Table of Distribution and Allowance equipment 
(TDA), and Directorate-owned equipment and material.  Separate account listing for TDA 
property, Military Peculiar and GFP is peculiar to PBUSE.  The Contractor shall use PBUSE 
to order Expendable and Durable items in accordance with the appropriate End User Manual, 
the Property Management Plan (PMP), and other mandatory publications.  
 
C.3.5.4  Meetings and Inventories.  The Contractor shall: 
 
     a.  Attend phase-in and phase-out meetings with Government Officials, which will be 
scheduled by the Government (PA) approximately sixty (60) calendar days prior to contract 
start and completion dates. 
 
     b.  Conduct a phase-in/phase-out 100% joint inventory in accordance with the PMP.  
 
     c.  Periodically perform, record and report physical inventories during contract 
performance of  all GFP/GFE in accordance with their PMP and in accordance with FAR 
52.245-1(f)(1)(iv).  
 
     d.  Provide the results of physical inventories to the Government Property Administrator. 
 
C.3.5.5  GFP Listings and Records.  The Contractor shall: 
 
     a.  Maintain an approved expendable/durable and non expendable document registers.   
 
     b.  Maintain durable and expendable shortage annexes. 
 
     c.  Generate non-expendable shortage annexes. 
 
C.3.5.6. Government Owned, Contractor Operated, Contractor Maintenance Program.  
The Contractor shall develop and implement a system to manage, control, use, preserve, 
protect, repair and maintain for all Government property in their stewardship. The Contractor 
shall initiate and maintain the processes, systems, procedures, records and methodologies 
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necessary for effective control of GFP, consistent with industry-leading practices and 
standards.  The Contractor shall: 
 
     a.  Perform the maintenance of all equipment and non-GSA leased vehicles in accordance 
with the guidance and requirements of DA PAM 738-750 (Functional Users Manual for the 
Army Maintenance Management System (TAMMS). TM 38-600, titled Management of 
Administrative Use Motor Vehicle and any additional applicable publication, shown in 
Section C.11 of the Performance Work Statement, related to the management/control of 
maintenance. 
 
     b.  In the absence of technical manuals, the Contractor shall maintain all equipment and 
portable emergency generators as specified in the manufacturers’ maintenance manuals. 
 
     c.  Submit Equipment Improvement Reports on Standard Form 368 for all defective 
equipment and equipment failures, and defective material received in accordance with DA 
PAM 738-750. 
 
     d.  Provide for inspection, serving, adjustment and replacement of parts, minor 
assemblies, and subassemblies. 
 
     e.  Provide both scheduled and unscheduled maintenance, towing service, and emergency 
repairs for equipment in this category. 
 
     f.  Perform a technical inspection of all new equipment and vehicles upon receipt of 
equipment. 
 
     g.  Obtain requirements of manufacturer’s warranties and schedule of new equipment for 
warranty services. 
 
     h.  Maintain necessary vehicle records and records of all repairs, services and adjustments 
in accordance with DA PAM 738-750, Functional Users Manual for the Army Maintenance 
Management System (TAMMS). 
 
     i.  Provide the necessary road tests and post maintenance/service inspections. 
 
     j.  Be responsible for identifying, procuring, utilizing and maintaining all operational 
supplies/common hardware and repair parts to support all equipment maintenance operation. 
 
     k.  Provide Maintenance Reports in accordance with CDRL C.3-3, CDRL C.3-4 and 
CDRL C.3-5, within the time frame specified for delivery to the Government.  
 
C.3.5.7  Receipt and Turn-In of GFP.  The Contractor shall: 
 
     a.  Coordinate the receipt and turn-in of all GFP with the Government Property 
Administrator in accordance with the PMP.   
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     b.  Coordinate and schedule the physical acceptance of GFP with sections, within three (3) 
workdays of notification from the Government Property Administrator. 
 
     c.  Turn in of GFP/after 1) providing the Government Property Administrator with a list of 
GFP to be turned in to the Government, and 2) receipt of written notification from 
Government Property Administrator. 
 
     d.  Coordinate with and physically deliver equipment to the Installation Supply Support 
Activity (ISSA), turn-in facility within three (3) working days of notification from the 
Government Property Administrator. 
 
     e.  Government Furnished Property that is delivered to the contractor with attached 
invoice/receipt.  Provide to the Government Property Administrator a photocopy of the 
receipt upon receipt of GFP. 
 
     f.  Contractor shall turn in all GFP in accordance with the PMP.  The Contractor shall 
account for all GFP in accordance with the PMP.  
 
C.3.5.8  Proper Operation, Use and Care of GFP.  The Contractor shall perform the 
maintenance and repair of GFP.  The Contractor shall: 
 
     a.  Maintain GFP in fully operational condition. 
 
     b.  Not cannibalize or perform cosmetic repairs such as painting or dent removal without 
prior written Government approval from the Government Property Administrator or 
Contracting Officer. 
 
     c.  Maintain all GFP in a fully mission capable (FMC) status with an operational readiness 
(OR) rate of 90% for each functional area. 
 
     d.  Conduct and maintain records of daily inspections on all GFP on file in each major 
functional area and equipment maintenance shop area site. 
 
     e.  Provide to the Government the monthly status reports of GFP (CDRL C.3-9). 
 
     f.  Load test GFP and CFE material handling equipment (MHE) as required by TB 43-
0142 and CAL/OSHA. 
 
     g.  Provide trained and licensed personnel to operate GFP as required by Federal, State 
and local laws and/or regulations. 
 
     h.  Be responsible for the proper use and care of all GFP.  Use of GFP shall be restricted 
to work required as part of this contract. 
 
C.3.5.9  Calibration Standards.  The Government will provide Secondary Transfer 
Standard Calibration Services for GFP.  The Contractor shall: 
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     a.  Provide a point of contact for each major functional area, for coordinating calibration 
services. 
 
     b.  Transport Contractor-operated GFP to and from the Government's calibration site. 
 
     c.  Ensure all test, measurement and diagnostic equipment (TMDE) in the Contractor's 
possession is labeled to indicate condition and latest calibration date. 
 
     d.  Ensure all TMDE is turn in for calibration when required. 
 
C.3.6  Prohibited Actions 
 
The Contractor shall not: 
 
     a.  Dispose of or turn-in any GFP prior to receiving proper condition codes from the 
appropriate Installation Classification sections. 
 
     b.  Dispose of or turn-in any GFP without prior written approval from the Government 
Property Administrator or in his/her absence obtain written approval from the Government 
ACO. 
 
     c.  Dispose of or turn-in any GFP to any location other than the Installation Support 
Activity (ISSA) Building 934, unless directed otherwise by the Government Property 
Administrator. 
 
     d.  Use Government Furnish Property or services for any other purpose than those 
described in this contract. 
 
     e.  Remove any GFP from Fort Irwin or supported areas without review and written 
approval of the ACO. 
 
     f.  Use GOGO equipment, including vehicles and equipment to perform contract 
requirements 
 
C.3.7  Government Furnished Facilities (GFF)/Real Property. 
 
C.3.7.1  The Government will provide the facilities listed under TE C.3-1-GFF.  Some 
facilities may at times be jointly occupied by Contractor and Government personnel.  
Contractor signs with name, logo, or emblem shall be in accordance with the Installation 
Design Guide.  The Government will provide office accommodations at Fort Irwin for the 
Contractor’s Project Management Office.  The facility will be provided on contract 
performance start date and during the contract period.  The Contractor shall use existing 
Government furnishings in the provided facilities or otherwise provide their own as CFP. 
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C.3.7.2  Physical Security.  The Contractor shall be responsible for the physical security of 
GFF and the installed equipment. 
 
C.3.7.4  Real Property Maintenance.  The Government will provide real property 
maintenance support for all GFF and the installed equipment.  The Contractor shall obtain 
written Government approval prior to any modification or repair.  The Contractor shall 
request maintenance support as required to maintain contractor occupied facilities in a safe, 
secure, and serviceable condition.  Facility maintenance is provided by DPW.  A Work Order 
Log is required for calls to the Government Facility Manager for maintenance on a facility.  
All alterations and improvements to GFF become the property of the Government. 
 
C.3.7.4  Work Order Log.  The Contractor shall establish and maintain an up-to-date GFF 
work order log on site for each major functional area and equipment maintenance shop.  The 
Contractor shall ensure that each work order log contains the following minimum 
information: 
 
     a.  Work Order Number. 
 
     b.  Facility Number or Identifier. 
 
     c.  Date/time of work order initiation. 
 
     d.  Brief description of work item(s). 
 
     e.  Person initiating work order. 
 
     f.  Person accepting work order. 
 
     g.  Follow-up date(s)/time(s) and POC. 
 
     h.  Date/time of work order close-out. 
 
     i.   Remarks (includes status update). 
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SECTION C.4 

  CONTRACTOR FURNISHED PROPERTY AND SERVICES 
 
C.4.1  Contractor Furnished Property.  The Contractor shall furnish materials, supplies, 
services, temporary work places and equipment required to perform this contract, except for 
the items specifically identified as Government-Furnished in Section C.3.  

  
C.4.2  Contractor Furnished Vehicles.  The Contractor shall: 
 
     a.  Clearly identify a contractor furnished vehicle with the Contractor’s name and vehicle 
identification number on both sides. 
 
     b.  Be responsible for required local registration. 
 
C.4.2.1  Contractor Furnished Equipment.  All Contractor-owned equipment shall be 
clearly marked so as to be recognizable from GFP. 
 
C.4.2.2  Contractor Furnished Equipment (CFE) Listing.  The Contractor shall provide, 
at contract performance start date, a listing of all CFE equipment to be used in performance 
of the contract.  The Contractor shall:  
 
     a.  Not add, delete or modify this equipment inventory without prior written approval of 
the Contracting Officer. 
 
     b.  Provide an updated list to the Contracting Officer each time the inventory is changed. 
 
C.4.2.3  CFE Maintenance And Repair.  The Contractor shall maintain and repair all CFE 
in a safe and serviceable condition suitable for its intended use. 
 
C.4.2.4  Removal of CFP.  Within twenty (20) calendar days after completion or termination 
of this contract, the Contractor shall remove all Contractor-owned vehicles, equipment, tools, 
supplies, materials, or other items from the installation.  The Government shall not be 
responsible for any Contractor-owned property left after contract completion or termination.  
If the Contractor does not remove said property from the installation within the stated time, 
the Government will dispose of the property and bill the cost of said disposal to the 
Contractor.  Title to the property shall revert to the Government. 
 
C.4.3  Uniforms and Personal Equipment.  The Contractor shall provide all badges, 
uniforms and personal safety equipment (safety glasses, shoes, etc.) required for use under 
the contract. 
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C.4.4  Contractor Furnished Material.  The Contractor shall furnish all administrative and 
operational expendable supplies (other than items provided as Government-Furnished) 
necessary to perform the requirements of this contract. The Contractor shall: 
 
     a.  Acquire all other supplies, materials and repair parts necessary to perform the 
requirements of this contract in accordance with the individual paragraphs of this PWS.  The 
Contractor will be reimbursed for all supplies, materials, and repair parts furnished in support 
of this contract provided all required approvals have been received and purchases made IAW 
the Contractor’s approved Purchase Plan.  Reimbursement will be at vendor invoice cost 
including all discounts. 
 
     b.  Catalog all materials and Repair Parts to which title has passed to the Government by 
reason of allocation or purchase by the contractor for direct charge. 
 
     c.  Process and catalog Material and Repair parts for a Line Item Number, national stock 
number or material control number through the appropriate Government office. 
 
C.4.5  Supplies and Material Procurement.  The Contractor shall procure replacement 
supplies, material and non-weapons system repair parts in accordance with the following 
policy: 
 
    a.  The Contractor shall initiate and submit, without prior Property Administrator approval 
when funding is available, routine purchase requests for the following types of 
supplies/material.  Day-to-day supplies for items such as expendable office supplies (copy 
paper, printer cartridges, etc.), vehicle registration renewal fees, expendable shop supplies 
(welding rods, etc.), and other expendable (gloves, first aid supplies, etc.).   
 
     b.  The Government reserves the authority to determine whether an item is considered a 
routine purchase.   
 
C.4.5.1  Reporting of All Purchase Requests.  The Contractor shall submit a monthly 
listing of all purchase requests for which dollars were obligated or spent against the 
Contractor's quarterly funding ceiling, to the Contracting Officer.   
 
C.4.5.2  Contractor Acquired Property (CAP).  The Government may direct, or the 
Contractor may propose, purchasing, renting, or leasing with option to buy additional 
Contractor-acquired equipment.  The Contracting Officer reserves the right to select the 
option from among those alternatives provided by the Contractor.  The Contractor shall: 
 
     a.  Ensure that the Government has the right to continue a lease and exercise all options at 
contract completion or termination should the Contracting Officer select lease with option to 
buy. 
 
     b.  Repair and replace Government furnished equipment, component repair/replacement 
parts more than one thousand dollars ($1,000) per unit cost that have been recommended for 
approval by the Government Property Administrator, and  have been approved by the 
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Contracting Officer.  The Contractor shall support the cost of repaired or replaced equipment 
with a unit cost of more than one thousand dollars ($1,000) with quotes from a minimum of 
three (3) sources. 
 
     c.  If funding is identified and available in the contract, additional equipment may be 
procured by the Contractor with prior written approval by the Contracting Officer. 
 
     d.  Process and catalog all Contractor Acquired Property.  
 
     e.  Provide to the Government Property Administrator written receipts for all CAP. 
 
     f.  Establish one central receiving location for all CAP. 
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SECTION C.5 
  DIRECTORATE OF PLANS, TRAINING, MOBILIZATION, AND 

SECURITY (DPTMS) 
 

C.5.1  Garrison Operations Center (GOC). 
 
DESCRIPTION.  The Contractor shall provide a dedicated team required as a twenty-four 
(24) hour per day, seven (7) day a week (24/7) operations service.  The GOC will be located 
in Building 237, containing a Command and Control (C²) system with United States Army 
Garrison (USAG) capabilities (TE C.5-1-SPEC, Garrison Operations Center (GOC) 
Diagram).  The Contractor shall man the GOC room.  The Contractor shall receive, analyze, 
and disseminate various C² reports and orders.  The Contractor shall monitor the warning, 
alert, and notification systems.  The GOC is co-located next to the Installation Operations 
Center (IOC), which when activated, will be operated by Government personnel. 
 
C.5.1.1  Tasks.  The Contractor shall: 
 

a. Operate the GOC, twenty-four (24) hours per day, seven (7) days per week, and 
three-hundred sixty-five (365) days per year including holidays and weekends. The 
Contractor shall make maximum effort to utilize alternate work schedules to accommodate 
the operational demands.  Overtime is not authorized as a matter of routine business.  
However, overtime may be required at the discretion of the Government (i.e., Government 
Impact Overtime (GIOT)) when an incident or emergency situation requires additional 
staffing to be available. 

 
b. Provide 24/7 round the clock situational awareness and, as required, delivery 

execution of the Commander’s Critical Information Requirements (CCIR), Commander’s 
Incident Reports (CIR)  and Serious Incident Reports (SIR) IAW AR 190-40, and 
FORSCOM, IMCOM, IMCOM-W, the National Training Center and the Fort Irwin policy 
letters.  The Contractor shall be able to provide assistance to Commander in a timely and 
accurate reporting manner of all applicable CCIR/CIR/SIR requirements. 
 

c. Prepare reports for submission to higher and adjacent unit headquarters.  The 
Contractor shall receive and consolidate Unit Status Reports (USR) by way of administrative 
support to Unit Readiness Personnel.  The Contractor shall review, maintain, and provide 
input to the GOC Standard Operating Procedures. 
 

d. Maintain daily staff journal and significant activities log in order to maintain a record 
of actions, events, communications, and correspondence of GOC activities.  Maintain file of 
journals and logs.  Journal entries shall be made within thirty (30) minutes of each event. 

 
e. Prepare GOC Daily Activity Summary (CDRL C.5-1) and GOC Daily Personnel 

Status Reports (CDRL C.5-2).  These reports summarize significant activities concluded 
during the previous twenty-four (24) hours, actions started, actions completed and other 
current status information within the Garrison. 
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f. Initiate alert notification roster (call list) when directed by the COR, DPTMS, or 
Garrison Command group in accordance with the GOC Standard Operating Procedures 
(SOP).  The Contractor shall facilitate the alert, mobilization, and deployment of Agencies 
for contingency operations as directed in the GOC SOP. 

 
g. Maintain the GOC library of higher headquarters IMCOM, IMCOM-W and the 

Garrison Operation Plans, Contingency Plans, Operation Orders, Fragmentary Orders, 
Warning Orders, and Point of Contact (POC) Listings. 

 
h. Operate secure and non-secure telephone, video teleconference, emergency 

management system’s data base, facsimile, monitoring equipment, military and commercial 
radio equipment to communicate with subordinate units, local Emergency Management 
Agency (EMA), higher and adjacent headquarters.  The Contractor shall report all non-
operational equipment and monitor equipment downtime in the activities log. 

 
i. Assist the Information Management Officer (IMO) and other Government personnel 

as directed by the COR and DPTMS in local or remote conferences and video-
teleconferences. 
 

j. Provide tracking of severe weather as directed by the COR and DPTMS.  Provide 
updated weather situation reports to the Director, DPTMS, as required in the GOC SOP.  
Monitor and activate Emergency Warning System as a function of Installation notification 
support in the event of a real world requirement, be it a natural or man-made event IAW 
GOC SOP. 
 
     k.  Provide tracking of severe weather and provide updated situation reports to the 
Director, DPTMS as required by the GOC SOP.  Monitor and activate Emergency Warning 
System as a function Installation notification support in the event of a real world 
requirement, be it a natural or man-made event IAW GOC SOP.  
 
     l.  Personnel Qualifications.  All personnel shall have at a minimum a DoD SECRET 
Security Clearance. The Contractor has full responsibility to secure these clearances.  
Contractor personnel shall communicate in English in a moderately complex level both orally 
and in writing; be able to analyze and interpret verbal and written instructions.  Contractor 
personnel shall have one (1) year of specialized experience directly related to the duties of 
the position to be filled to include the following:  
 

 Military background preferred with military operations experience (at battalion or 
higher level). 

 Computers skills required (Microsoft Office® suite of programs) 
 NIPR and SIPR network knowledge 
 Knowledge of Installation & U.S. Army Division standard organizational 

structure 
 Ability to operate SINCGARS Radio Systems 
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     m.  Government Unique Training.  Training will  include some or all of the following and 
is subject to the provisions of PWS Paragraph C.1.26: 
 

 Defense Support to Civil Authorities (DSCA) Phase 1 online course 
 Incident Command System (ICS) 400 - online course 
 Web-EOC Emergency Management System – Fort Irwin, CA 

 
C.5.1.2  Standards.  All communications systems operational; all events supported without 
negatively affecting other DPTMS functions. Notices shall be passed within ten (10) minutes 
at least 90% of the time.  Reports shall be passed to Director DPTMS and Staff within ten 
(10) minutes of receipt of information at least 90% of the time.  Information will be passed 
within ten (10) minutes at least 90% of the time.  Significant activities and information shall 
be logged and maintained in a staff journal entry shall be recorded within thirty (30) minutes 
of event at least 90% of the time.  Reports prepared and distributed for each twenty-four (24) 
hour period no later than 0900 each normal duty day at least 90% of the time.  Provide a 
dedicated team required as a twenty-four (24) hours per day, seven (7) day a week (24/7) 
operational service.  Operate the Garrison Operation Center IAW applicable FPCON.  Alert 
notification activity executed within ten (10) minutes of authorization at least 90% of the 
time. 100% trained in operation of equipment.  All non-operational equipment reported and 
tracked. 
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SECTION C.6 
DIRECTORATE OF HUMAN RESOURCES (DHR) 

 
C.6.1  Incoming Official Mail. 
 
DESCRIPTION.  The Contractor shall operate a central mailroom located in Building 306.  
Unless otherwise specified, hours of operation are 0800 to 1600, Monday through Friday, 
excluding legal holidays (see TE 6.1-1).  The Contractor shall process incoming official mail 
and distribution in accordance with DoDI 4525.8-M, DoD Manual 4525.6-M, and AR 25-51, 
18 USC, and 39 USC. 
 
C.6.1.1  Tasks. 
 
    a.  The Contractor shall receive official mail not addressed to private residences from the 
United States Postal Service (USPS); screen and sanitize all incoming mail.  Mail suspected 
of being dangerous to persons or property shall be reported immediately to the MP Station 
and processed in accordance with DA PAM 25-52.  The Contractor shall open consolidated 
mail; sort and deliver mail using standardized address management and the appropriate zip + 
four digit addresses.  The Contractor shall route all mail to mailboxes. The Contractor shall 
provide an updated Mailbox and Distribution Quick List to the Official Mail Manager on a 
quarterly basis or as changes occur in accordance with CDRL C.6-1.   
 
    b.  The Contractor shall receive and issue receipts for all accountable mail from the USPS 
and authorized customers by completing Postal Service (PS) Form 3883, Firm Delivery 
Receipt or PS Form 3849, Redelivery Notice.  The Contractor shall prepare, control and 
restrict the use of registered, certified or insured mail in accordance with postal regulations. 
The Contractor shall: 
 
          (1) Secure accountable mail in a safe that meets security requirements as stated in the 
regulations cited in section C.11 until delivered to the USPS.  
          (2) Verify authorization with the Installation Security Access Roster prior to each 
distribution action.  The Contractor shall shred the obsolete Security Access Roster upon 
receipt of a new roster.  The Contractor shall maintain only the accountable safe and parcels 
in the accountable mail portion of the mailroom. 
          (3)    Distribute accountable mail only to individuals who possess a valid PS Form 
3801.  Obtain signatures of all customers accepting accountable mail.  The Contractor shall 
verify signature with DA Form 3801.  The Contractor shall correctly file all receipt forms. 
          (4)    Ensure inappropriate use of registered, certified, or insured mail does not occur, 
that is, zero (0) defects. 
          (5)  The accountable mail area shall remain unlocked only during receipt and 
distribution of accountable mail. 
 
    c.  Provide daily customer assistance at the service counter window, to include the 
following tasks: 

 
(1)  Ensure all customers sign in on a sign-in sheet.  
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(2)  Accept, collect, and process incoming official mail received from drop boxes and 

from customers at the service window for authorized official mail services.  Receive 
redirected non-accountable personal mail addressed to unit mailrooms. 

(3)  Provide correct guidance and information to customers on packaging and explain 
procedures in accordance with postal regulations.  Ensure customers make corrections before 
accepting mail. 

(4)  Receive and log customer complaints.  
 

    d.  Verify that all Appointment of Military Postal Clerk, Unit Mail Clerk, or Mail Orderly  
(DD Forms 285) cards specifically state an individual is authorized to receive personal and 
official mail. 
 
    e.   Deny entry to the mailroom by personnel other than authorized Contractor mailroom 
staff, USPS personnel, the designated Contracting Officers Representative (COR)/ Alternate 
(ACOR), and Technical Monitors (TMs) unless the individual is accompanied by authorized 
personnel. The Contractor shall allow unit mail clerks side door entry for the sole purpose of 
redirected personal mail pick-up and drop off.  Access shall be strictly controlled by escort, 
and restricted to a 6′ x 6′ area immediately inside the entranceway.  Under no circumstances 
shall these individuals be left unattended. 

 
    f.   Issue mailbox keys to authorized customers in accordance with AR 190-13.  Issue keys 
to personnel with a valid Secret Security Clearance and are listed on the Installation Security 
Access Roster.  All personnel authorized must also be appointed in writing by a Director, 
Agency Head, Commander, etc. and have a current PS Form 3801 on file. 

 
(1)  The Government will provide the Contractor with: 

(a)  Three (3) keys for each mailbox, numbers 105001 through 105140. 
(b)  One (1) key for each mailbox, numbers 105141 through 105186.  
(c)  Ten (10) management control keys. 

         (2)  The Contractor shall: 
(a)  Issue no more than two (2) keys to any unit or agency for mailboxes 105001 

through 105140. 
(b)  Use mailbox numbers 105141 through 105186 for distribution of overflow mail 

or parcels, which will not fit into the customer’s assigned box. 
(c)  Place a key for mailboxes numbered 105141 through 105186 in the 

customer’s primary mailbox, indicating in which of these boxes overflow mail is located.  
Once a key is inserted and the overflow box is opened, the key cannot be removed except by 
the use of a management control key. 

(d)  Develop documented tracking procedures for maintaining an accountability 
system for mailbox keys 105141 through 105186. 

(e)  Inventory all on-hand mailbox keys quarterly. 
(f)  Inventory mailbox keys for boxes 105141 through 105186 quarterly. 
(g)  Inventory management control keys monthly. 
(h)  Ensure 100% accountability of mailbox keys. Notify the Government in writing 

of any key control discrepancies within four (4) hours of discovery. 
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(i)  Verify and update mailbox account information listed on the Mailbox and 

Distribution Quick list. 
 

    g.  Prepare and submit the following reports in accordance with Contract Data 
Requirements List (CDRL): 

 
(1)   Mailbox and Distribution Quick List in accordance with CDRL C.6-1. 
(2)   Mail Statistic Report in accordance with CDRL C.6-2. 
(3)   Create Monthly Account Expenditures Report in accordance with CDRL C.6-3. 
(4)   Issue Consolidated Quarterly Postage and Account Expenditures Report in 

accordance with CDRL C.6-4. 
(5)   Prepare Record of Meter Readings; record daily figures for inclusion in monthly 

report in accordance with CDRL C.6-5 
 
    h.  The Contractor shall post required data into the ISR website. 
 
C.6.1.2  Standards.  The Contractor shall comply with the performance requirements in the 
PWS. 

 
a.   Ensure the total number authorized serviced customers satisfied with incoming 

mail/distribution services is 90% or more. 
 
b.   Ensure 100% of incoming official mail is successfully delivered within one (1) 

business day of receipt compared to total number of pieces of mail received.  
 
c.   Complete PS Form 3883 and 3849 with two (2) or less errors per month. 
 
d.   Provide customers with correct guidance 90% or more of the time. 
 
e.   Ensure customers wait no more than ten (10) minutes before being assisted. 
 
f.   Ensure 100% mailbox key accountability. 
 
g.   Ensure 90% or more of all reports are completed in accordance with CDRL 

requirements. 
 
h.   Provide no less than eight (8) hours per day of customer service at the service 

window – 0800 – 1600 M-F. 
 

C.6.1.3  Workload.  Reference C.12, PWS Workload.  Also, reference: 
 

a.  TE C.6-1-WL, Official Mail Room Hours of Operation 
 
b.  TE C.6-2-WL, Central Mail Room Work Load 
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C.6.2  Outgoing Official Mail.   
 
DESCRIPTION.  The Contractor shall process outgoing official mail and distribution in 
accordance with DoDI 4525.8, DoD Manual 4525.6-M, and AR 25-51, 18 USC, and 39 
USC. 
 
C.6.2.1  Tasks. 
 

a. The Contractor shall process, sort, meter, affix postage, and deliver all outgoing 
official mail using standardized address management practices and the appropriate zip + four 
digit addresses.  The Contractor shall review all outgoing mail to ensure compliance with 
proper addressing procedures.  The Contractor shall ensure all customers make corrections 
before mail is accepted.  The Contractor shall meter mail by weighing each piece, enter 
postage cost, activity account number and affix metered postage.  Use of the postage meters 
is restricted to Government-authorized personnel.  The Contractor shall report any meter 
malfunctions or spoiled meter postages to the designated Government representative.  The 
Contractor shall develop meter failure contingency plan within fifteen (15) days of contract 
performance start date. The Contractor shall deliver properly addressed and metered mail to 
the USPS within one (1) business day of receipt. 
 
    b.   The Contractor shall receive and issue receipts for all accountable mail from the USPS 
and authorized customers by completing Postal Service (PS) Form 3883 or PS Form 3849.  
The Contractor shall prepare, control and restrict the use of registered, certified or insured 
mail in accordance with postal regulations.  The Contractor shall: 
 
          (1) Secure all accountable mail in a safe that meets security requirements as stated in 
the regulations cited at section C.11 until delivered to the USPS.  
          (2) Verify authorization with the Installation Security Access Roster prior to each 
distribution action.  The Contractor shall shred the obsolete Security Access Roster upon 
receipt of a new roster.  The Contractor shall maintain only the accountable safe and parcels 
in the accountable mail portion of the mailroom. 
           (3)    Distribute accountable mail only to individuals who possess a valid PS Form 
3801.  The Contractor shall obtain signatures of all customers accepting accountable mail.  
Verify signature with DA Form 3801.  The Contractor shall correctly file all receipt forms. 
          (4)    Ensure inappropriate use of registered, certified, or insured mail does not occur--
zero (0) defects. 
          (5)  The accountable mail area shall remain unlocked only during receipt and 
distribution of accountable mail. 
 
    c.  Verify that all Appointments of Military Postal Clerk or Mail Orderly (DD Forms 285) 
specifically state an individual is authorized to receive personal and official mail. 
 
    d.  Deny entry to the mailroom by personnel other than authorized Contractor mailroom 
staff,  USPS personnel, the designated Contracting Officers Representative (COR)/ Alternate 
(ACOR), and Technical Monitors (TMs) unless the individual is accompanied by authorized 
personnel.  The Contractor shall allow unit mail clerks side door entry for the sole purpose of 
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redirected personal mail pick-up and drop off.  Access shall be strictly controlled by escort, 
and restricted to a 6′ x 6′ area immediately inside the entranceway.  Under no circumstances 
shall these individuals be left unattended. 

 
    e.   The Contractor shall distribute personal and official outbound mail to authorized unit 
mail clerks between 0800 and 1200, Monday through Friday, with the exception of legal 
holidays. 
 
    f.   The Contractor shall deliver segregated official mail to the USPS once a day between 
1430 and 1500, Monday through Friday, with the exception of legal holidays. 
 
    g.   Outbound official mail received after 1530 on Friday shall be processed and delivered 
to the USPS no later than 1200 on the next business day. 
 
    h.  All accountable mail shall be prepared and available for distribution to USPS not later 
than 1300, Monday through Friday, with the exception of legal holidays. 

 
    i.  The Contractor shall receive and log customer complaints.   

 
    j.  The Contractor shall post required data to the ISR website. 

 
C.6.2.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS. 

 
a.  Ensure the total number authorized serviced customers satisfied with outgoing 

mail/distribution services is 90% or more.  
 
b.  Ensure 100% properly addressed mail is metered and dispatched within one (1) 

business day of receipt compared to total number of properly addressed pieces of mail 
received.  

 
c.  Complete PS Form 3883 and 3849 with two (2) or less errors per month. 
 
d.  Report meter malfunctions or spoiled meter postage within one (1) duty hour. 
 
C.6.2.3  Workload.  Reference C.12, PWS Workload and TE C.6-2, Official Mail Room 

Work Load.  
 
C.6.3  Personal Mail Services.   
 
DESCRIPTION.  The Contractor shall provide personal mail services.  The Contractor shall 
comply with all applicable publications, policies and procedures contained in TE C.6-2-WL. 
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C.6.3.1  Tasks.  The Contractor shall: 
 

a.    Receive directory mail from the USPS, unit mail rooms, or drop boxes.  Screen mail 
to determine the correct address.  The Contractor shall further establish if the addressee is a 
pending gain to Fort Irwin, is a transfer from Fort Irwin, personnel in a transient or temporary 
duty status of one hundred eighty (180) days or less, or personnel assigned to a rotational 
unit. 
 

b.   Direct personal mail:   Directory mail shall be correctly endorsed, distributed to the 
addressee, or returned to the USPS in accordance with postal regulations.  The Contractor 
shall process appropriate action within one (1) business day of mail receipt. 
 

c.   Identify status of individuals.  The Contractor shall check pending gains of military 
personnel to determine if individual is listed as inbound to Fort Irwin, and further identify 
early arrivals through established information sources and channels. 
 

d.   Maintain hold mail in accordance with postal regulations for inbound or newly-
arrived personnel pending unit of assignment.  Upon receipt of additional information, the 
Contractor shall distribute mail as appropriate.  The Contractor shall receive, hold and 
distribute mail addressed to rotational personnel on a case-by-case basis. 

 
e.    Provide post locator services.  The Contractor shall: 

 
(1)  Use service member’s orders to check DA Form 3955 cards for accuracy and 

completeness.  The Contractor shall ensure cards are prepared, processed, and filed in 
accordance with AR 600-8-3.  The Contractor shall return incorrect cards to the service 
member or unit mail clerk as appropriate for correction. 

(2)  Receive locator inquiries by phone or from personnel visiting the mail center.  
The Contractor shall log all inquiries by date and time, name of requestor, and name of 
addressee.  The Contractor shall screen the locator file, and determine if the information may 
be released.  The Contractor shall respond to all inquiries, and advise customers of 
procedures when requesting information under the Freedom of Information (FOIA) or 
Privacy Acts. 

(3)  Refer the requestor to the appropriate installation agency if information is 
prohibited from disclosure under the Privacy Act.  The Contractor shall record the release of 
unofficial information covered by the Privacy Act. 
 

f.    Appoint a Unit Postal Officer (UPO), in accordance with DoD Postal Manual 4525.6-
M and AR 600-8-3. 

 
g.   Ensure the UPO trains and tests new Contractor mailroom employees in accordance 

with DoD postal regulations and AR 600-8-3. 
 
      h.   Ensure UPO prepares a government approved training program for review and 
acceptance within sixty (60) days after contract performance start date.  The Contractor shall 
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provide training to unit official mail appointees on a quarterly basis.  The Contractor shall 
test official mail appointees in accordance with DoD postal regulations and AR 600-8-3.  
 

(1)  The UPO shall test, score and provide certification testing results to appointees 
tested and to the Government via a Memorandum for Record that will also verify that a thirty 
(30) day period of supervised on-the-job training has been completed along with a copy of 
the appointees duty appointment order.   

(2)  The Contractor shall prepare DD Form 285(Appointment of Military Postal 
Clerk, Unit Mail Clerk, or Mail Orderly) cards.   

(3)  The Contractor shall obtain appointee signature and submit to the Installation 
Official Mail Manager for signature.   

(4)  The Contractor shall laminate printed cards upon signature and provide to 
appointee. 

(5)  The Installation Official Mail Manager will initially test the UPO. 
 

i.   The Contractor’s appointed UPO shall follow the FORSCOM Form 97-R, Unit Mail 
Service Inspection Checklist when conducting mailroom inspections.  The Contractor shall: 
 

(1)  Validate the Postal Services (PS) Form 3849 against the Postal Service Form 
3801, Standing Delivery Order weekly. 

(2)    Confirm proper markings are annotated on the forms as required by the DoD 
Postal Manual 4525.6-M. 

(3)  Inventory accountable mail once a week. 
(4)  Inspect all serviced Unit Troop Mail Rooms on a quarterly basis using 

FORSCOM 97-R.  Results shall be forwarded to the Installation Official Mail Manager. 
 

j.  Log customer complaints.  
 
k.  Post required data to the ISR website. 

 
C.6.3.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS. 

 
a.  Ensure 100%  serviced unit mail rooms are inspected once per quarter compared to 

total number of serviced mail rooms. 
 
b.  Endorse and redirect directory and personal mail with no more than three (3) errors 

per month. 
 
c.  Maintain hold mail with no more than three (3) errors per month. 
 
d.  File all DA Form 3955s with 90% or more accuracy. 
 
e.  Train and test new Contractor central mailroom employees within the first thirty (30) 

working days of employment or assignment. 
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f.  Forward results of unit mailroom inspections to the Installation Official Mail Manager 
within five (5) working days of inspection completion.   
 
C.6.2.3  Workload.  Reference C.12, PWS Workload and TE C.6-2-WL. 
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SECTION C.7 
  DIRECTORATE OF PUBLIC WORKS (DPW) 

 
SECTION C.7.1 

GENERAL AND MANAGEMENT SECTIONS 
 

C.7.1.1  Public Works – General.  Unless otherwise specified, the Contractor shall provide 
labor, materials, equipment (except equipment listed in the TE C.3-2-GFP), supervision; 
tools; transportation and management to operate, maintain, and repair real property facilities.  
The Government will make all buildings and other facilities, except family housing units, 
available to the Contractor at the requested time unless doing so would interfere with military 
training, essential ongoing installation activities, or compromise protected defense 
information.  
 
C.7.1.1.1  Life Cycle Management.  As previously discussed in C.1, the Contractor shall 
develop a Life Cycle Management (LCM) program for real property asset file (RPAF) assets, 
equipment in place (EIP), and installation roads and parking facilities. 
 
Life cycle planning is a key asset management tool that takes into account the implications of 
acquiring, operating, maintaining and disposing of an asset.  It is an integral part of strategic 
asset management, and enables investment and operational decisions to be made using 
appropriate evaluation tools and decision-making criteria.  The Contractor shall submit the 
Contractor’s Life Cycle Management Plan for Government review and acceptance (CDRL 
C.1-4). 
 
The program shall be based on Life Cycle Cost (LCC) analysis geared toward reversing 
facility deterioration.  A primary technique in undertaking life cycle planning is life cycle 
costing – a widely used method of financial evaluation of any asset, including buildings and 
their components.  The Contractor shall include estimated break-even analysis over the life of 
the Contract, with all LCC, especially for repair by replacement of components and systems, 
showing payback year with and without inflation.  The analysis shall not include salvage 
value for equipment to be removed. 
 
The objectives of life cycle planning: 
 

   Establish the total costs of an asset over its useful life 
   Establish a sound basis on which decisions are made (i.e., evaluating the total cost of 

any investment or operational decision, rather than just looking at the short-term 
impact, or initial capital costs) 

   Plan for the impact of refurbishment and maintenance 
   Increase the service capacity of the asset 

 
The Contractor shall submit LCC-based repair by replacement work proposals to the 
Contracting Officer Representative (COR) for consideration when economically justified to 
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save the Government money over the life of the asset well before the cumulative PM / 
recurring maintenance and utility costs are projected to overtake the decision process. 
 
The Contractor shall provide a Life Cycle Management Report monthly (CDRL C.7-1) 
detailing the progress of meeting the Life Cycle Management Plan. 
 
The Contractor shall provide any software (other than GFEBS) required to develop and 
maintain the LCM program.  For example, LCM software may include PAVER® 
(pavements/hardstand), ROOFER® (roofs), PIPER® (exterior pipes), and SCALER® 
(plumbing).  The Contractor shall provide designated Government personnel with read-only 
and query access to these software systems.  All LCM software and all LCM generated data 
during the life of the contract shall become Government property at completion of the 
contract. 
 
7.1.1.2  Operations and Maintenance Management.  The Contractor shall provide 
operations and maintenance services dedicated to maintaining and repairing real property, 
real property installed equipment (RPIE), equipment in place, and installed building 
equipment (IBE), and implementing programs to maintain the living and working 
environment at Fort Irwin.  The Contractor shall summarize its monthly activities for both 
the Operations and Maintenance (O&M) and Environmental Divisions in a Monthly Activity 
Report (MAR) (CDRL C.7-31).  The IBE listed in TE C.7-16-SPEC provides an example of 
equipment that the Contractor shall operate and maintain. 
 

Specifically, the Contractor shall respond to service orders (SOs); complete preventive 
maintenance (PM), and complete individual job orders for facilities across Fort Irwin 
including Barstow/Daggett listed in the real property asset file (RPAF). 
 
When replacing building components, the Contractor shall replace “in-kind.”  All associated 
structures, components, and equipment are to be kept in a safe working condition in 
accordance with the manufacturer specifications as supplemented by local DPW policies and 
procedures. 
 
In the event that the proper materials are not readily available or expedient construction 
practices are necessary to alleviate a priority condition as listed in TE C.7-3-SPEC, substitute 
items and practices acceptable to the COR may be used on a temporary basis.  Use of 
temporary materials shall not create a condition which threatens injury or damage to real 
property or equipment.  Once a permanent fix has been identified and approved by the 
Government, the Contractor shall replace all substitute items with materials and 
workmanship meeting specifications before it becomes a hazard or an economic liability.  
The replacement shall be completed within a time frame acceptable to the COR, or contract 
completion date, whichever occurs first. 
 
The Contractor shall place a higher priority on life heath safety (LHS)-related work requests, 
critical systems, and priority conditions and buildings (TE C.7-3-SPEC).  The failure of these 
systems creates or threatens to create safety hazards, environmental violations, damage to 
installation assets, and near-total loss of work productivity for Fort Irwin personnel for the 
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duration of the outage, or installation-wide loss of service capabilities with no substitute or 
back-up available. 
 
The Contractor shall clean and restore work sites to their original condition (prior to fault 
condition) upon the completion of approved work, to include when the work entails the 
complete, or partial removal of floors, cabinets, furniture, appliances, foundations, and 
similar items in order to gain access to the work area or system components to be repaired.  
The Contractor shall coordinate with the customer for the removal of all computer equipment 
and personal items required to complete the work unless otherwise approved by the COR. 
 
The Contractor shall report any other damages or deteriorating conditions, including spills 
and hazardous materials, noted at any time to the COR and the Building Manager. 
 
C.7.1.1.3  Work/Service Order Management.  The Contractor shall develop a process to 
manage the work order system using the GFEBS software system as a base.  The Contractor 
shall respond to emergency, urgent and routine SOs (TE C.7-3-SPEC).  The Contractor shall 
maintain and repair all buildings, structures, and associated real property and IBE, 
encompassing a variety of facilities, located at Fort Irwin and Barstow/Daggett Heliport.  
SOs are also issued for special events (approximately ten per year) and customer requests 
that can entail moving specific property or equipment.  The Contractor shall provide for the 
fabrication, installation, modification, repair, and replacement of a variety of structures, 
components, and equipment used in Fort Irwin facilities and on grounds.  The variety of 
structures and components are both typical and atypical to those found in public buildings, 
utility generation/distribution systems, administrative, and office buildings, warehouses and 
storage sheds, barracks, technical, shelters, “shanties,” and shop structures and related 
facilities and areas. 
 
C.7.1.1.4  Davis-Bacon Act Projects, Minor Repair, Painting, and Construction. 
 

a.  DESCRIPTION.  When deemed most advantageous to the Government and directed 
by the Contracting Officer, the Contractor shall complete Davis-Bacon Act Projects and 
other minor repair work, painting, and construction activities in order to provide additional 
maintenance and repair, facility sustainment, restoration, or modernization. 
 
     b.  Government Duties and Responsibilities.  These projects may originate from two (2) 
sources: 
 
          (1)   Work that during execution will exceed the definition of requirements and must 
be changed into a Davis-Bacon Act project in order to complete the requirement. 
         (2)  Project work submitted to the Contractor by the Contracting Officer’s 
Representative (COR) for: 

      (a)  Minor construction 
(b)  Construction activity associated with the installation of equipment in real 

property facilities beyond that allowed. 
      (c)  Work involving the construction trades on property other than real property. 
      (d)  Demolition and disposal of real property. 
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        (3)  Conditions initiated, but requiring a Davis-Bacon project to correct will be 
scheduled as priority Davis-Bacon project, unless otherwise directed either orally or in 
writing by the Contracting Officer. 
        (4)  When initiated by the COR, the Government will deliver a request for project 
estimate to the Contractor.  The request will specify the work to be accomplished, the 
acceptable standard of quality, and time for completion in the form of a Performance Work 
Statement (PWS).  This request will identify the APC to be billed for the work.  An extension 
may be requested by the Contractor and granted in writing by the COR for unusual 
circumstances. 
       (5)  All performance times specified in cases where Government materials are to be used 
are exclusive of the time required for the Government to furnish materials as measured from 
the time the Government receives a properly prepared requisition until all materials are 
delivered to the Contractor. 
       (6)  A Contracting Officer’s Notice to Proceed will include the final agreed-upon 
estimate, the Contractor’s submittal date, completion date of the project, and changes to the 
technical specifications.  The completion date and technical specifications will be as stated in 
the Government’s request for estimate unless modified by mutual agreement during 
discussion of the project. 
 
Non-Exclusivity.  The Contracting Officer reserves the right to award work under separate 
contract if deemed to be in the best interest of the Government.  These contracts may be 
similar in scope and nature as those for Davis-Bacon projects--such as Job Order Contracting 
(JOC), requirements contracts, and one-time augmentation contracts--during the performance 
period of this contract.  The Government will have sole responsibility in determining the 
contract mechanism that will be used for each requirement. 
 
C.7.1.1.4.1  Contractor Duties and Responsibilities: 
 
Tasks.  The Contractor shall: 
 

a.  Initiate work within two (2) hours of becoming aware of a condition which represents 
a direct and immediate threat of injury, death or significant additional damage and shall 
continue twenty-four (24) hours a day, seven (7) days a week until completed or until the 
priority condition no longer exists.  The Contractor shall notify the COR by telephone at the 
time the work is initiated. 

 
b  Take all action necessary to ensure that the Government has beneficial use of the 

repair or improvement specified in the scope by the completion date. 
 
c.  Submit an estimate for all Davis-Bacon priority projects as soon as the scope of work 

is known, but in no case more than seven (7) calendar days after work is initiated.  The 
estimate shall include all costs for the priority work as well as all costs to restore the facility. 

 
d.  Support Command Interest items, such as projects supporting quality of life for NTC 

tenants.  These types of items require intensive management and oversight.  The Contractor 
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shall provide daily updates of the status of such work, to include time to completion and cost 
estimates to complete the work. 

 
e.  Deliver a detailed cost estimate of each phase of project work to the COR in 

accordance with CDRL C.7-2 within fifteen (15) days of receipt of request or within seven 
(7) days of receipt of a priority project request. 

 
f.  Request and conduct a scope conference to include a site visit when necessary.  The 

scope conference and site visit will be arranged by the COR within three (3) working days of 
receipt of the Contractor’s request. 

 
g.  Upon receipt of a Notice to Proceed from the Contracting Officer, deliver six (6) 

copies of all shop drawings, equipment data, material samples and Manufacturer’s 
Certificates of Compliance to the COR within twenty (20) calendar days for approval.  The 
Contractor shall do no procurement, fabrication, or construction and shall incur no cost on a 
project, except the cost of preparation and discussion of the estimate, before the Contracting 
Officer has approved the Contractor’s submittals. 

 
h.  Initiate work on a project within ninety (90) calendar days of notice to proceed unless 

a sooner date is requested to meet the completion date. 
 

i.  Deliver a Davis Bacon Projects Report (CDRL C.7-3) within the last day of first week 
for ongoing projects. 

 
j.  Stay within the final estimated cost on any project unless given prior approval by the 

Contracting Officer. 
 
k.  Submit a 1354 Work Sheet, Real Property (CDRL C.7-4) within thirty (30) days after 

completion of a Davis-Bacon project. 
 
C.7.1.1.5  Petroleum, Oil, and Lubricant (POL) Spill Prevention.  The Contractor shall 
respond to its own POL spills as a priority service call and conduct operations to minimize 
generating POL spills and ensure proper handling, storage, and disposal.  The Contractor 
shall: 
 

a.   Respond to spills of up to twenty (20) cubic yards (CY) on unpaved areas and up to 
ten (10) gallons on paved areas.  Spills beyond this volume will be covered by other 
contractual means,  investigated, and may require reimbursement by the Contractor. 

 
b.   Replace contaminated soil with clean backfill and transport the contaminated soil to 

the contaminated soil area next to the landfill.  The Contractor shall transport contaminated 
soil to the NTC contaminated soil area. 

 
c.   Ensure subject contaminated area is not a life, health, and safety hazard to traffic or 

pedestrians. 
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d.  Comply with all Federal, State, and Local laws, regulations, rules, and requirements to 
include, but not limited to the following:  Federal Facilities Compliance Act, Executive 
Order Number 12088, AR 200-1, TB 43-0212, California Title 14, 19, 22, and 23, 29 CDR, 
40 CDR, and 49 CFR, CDRL C.7-5, and CERCLA/SARA Section 120, and SARA Section 
211. 
 
If deemed most advantageous to the Government, the Contracting Officer may give the 
Contractor a Notice to Proceed (NTP) to clean up spills other than the Contractors.  A 
Contracting Officer’s NTP will include the final agreed-upon estimate, the Contractor’s 
submittal date, completion time or date of the project, and changes to the technical 
specifications.  The completion date and technical specifications will be as stated in the 
Government’s request for estimate unless modified by mutual agreement during discussion 
of the project. 
 
C.7.1.1.6  HAZMAT and Waste Management.  The Contractor shall conduct operations to 
minimize its own Hazardous Material (HAZMAT) waste generation to include proper 
handling, moving, storage, and disposal.  The Contractor shall coordinate its HAZMAT 
Management Plan and relevant work planning involving the potential for violations with Fort 
Irwin’s Hazardous Waste Management Contractor (HWMC).   The Contractor shall: 
 

a.    Comply with all applicable Federal, State, and local environmental and Life, Health, 
Safety (LHS) regulations.  Comply with all applicable Department of Defense (DoD), Army 
and National Training Center (NTC) regulations and policies.  The COR will determine if the 
Contractor is responsible for abating or correcting a noncompliance/violation. 

 
b.   Indemnify the Government and provide reimbursement of any costs incurred resulting 

from Contractor’s noncompliance (e.g., hazardous waste spill cleanup expense).  This 
includes relevant fines, penalties, and fees.   

 
c.   Submit a HAZMAT Management Plan (CDRL C.7-6) covering Executive Order 

Number 12088 requirements and described HAZMAT waste minimization to the COR for 
review at least ten (10) days prior to Notice To Proceed (NTP).  The Contractor shall 
coordinate plans with the HWMC, the DPW Environmental Branch, and other appropriate 
entities. 

 
d.   Properly inventory, control, store, handle, and package all HAZMAT generated as a 

byproduct of Contractor operations or as a result of providing a service.  The Contractor shall 
properly handle and place HAZMAT waste in designated HWMC accumulation areas. 

 
e.   Inspect weekly and submit monthly document (CDRL C.7-7) to DPW Environmental 

Division for all shops, maintenance facilities, wash racks, storage areas, and other facilities 
under Contractor control where HAZMAT is generated or stored for violations.  The 
Contractor shall resubmit unapproved documentation as necessary to achieve COR approval.   
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f.   Institute a responsive alert and reporting Standard Operating Procedure (SOP) for use 
when a spill occurs as a respond to contain and clean up spills per applicable Federal, State, 
and Local directives at least ten (10) days before NTP.  

 
g.   Support MEDDAC and Army Environmental Hygiene Agency (AEHA) during 

surveys, investigations, and management reviews to at least include noise, HAZMAT, solid 
waste, air quality, ecology, radiation, pest management, and industrial hygiene. 

 
h.   Maintain a stock of emergency equipment and supplies for spills and hazardous waste 

disposal.  The Contractor shall submit a proposed purchase list to the DPW COR for review 
prior to actual purchase. 

 
i. Prepare and submit a Refrigerant Accountability Report monthly (CDRL C.7-8). 

 
j. All pesticides transported onto Fort Irwin shall be properly marked for contents and 

shall follow proper HAZMAT requirements for compatibility with other chemicals at any 
time during transport, use, and temporary storage. 
 
If deemed most advantageous to the Government, the Contracting Officer may give the 
Contractor a Notice to Proceed to dispose of hazardous material other than the Contractors.  
A Contracting Officer’s Notice to Proceed will include the final agreed-upon estimate, the 
Contractor’s submittal date, completion time or date of the project, and changes to the 
technical specifications.  The completion date and technical specifications will be as stated in 
the Government’s request for estimate unless modified by mutual agreement during 
discussion of the project. 
 
C.7.1.1.7  Excavation Permits.  For all construction work that requires excavation, the 
Contractor shall obtain all necessary excavation permits and contact and coordinate with all 
agencies listed on the permits.  No excavation shall begin without a signed excavation 
permit.  The Contractor shall inform the COR of excavation permits. 
 
C.7.1.1.8  LPG Markings.  As the result of a request for an excavation permit, the 
Contractor shall mark LPG lines with either stakes or removable paint.  The Contractor shall 
mark using code color requirements.  If as-built drawings are in question, the Contractor shall 
try and locate the lines with metal detectors and signal tracers.  If there is no identifying tape 
or tracer wire, the Contractor shall mark with a LPG identifying tape (tracer wire) all existing 
and new LPG lines.  Use wrap ratio of 1:10 feet. 
C.7.1.1.9  Qualification Standards.  The Contractor shall provide objective evidence of 
personnel qualifications and years of experience for the positions listed below to the 
Contracting Officer for review and acceptance. 
 

a.   Management and Planning Services.  A Professional Engineer (PE) shall be 
available as needed to evaluate damage assessments and validate proposed repairs. 

 
b.   Boiler Operators.  Boiler Tenders shall have advanced certification as required by 

State regulation. 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

92 
 

 
c.   Pest Control.  Pest Control applicators shall have a commercial applicators certificate 

for each category of pest control that are required by the Federal Environmental Pest Control 
Act of 1972, a DoD Pest Control Certification, and all State of California licenses, permits, 
and certificates required for the prosecution of work.  Personnel shall have documented 
training in pesticide exposure first aid procedures. The Contractor shall provide staff that 
apply pesticide, herbicide, fungicide and rodenticide that are both DoD and State of 
California certified.  No pest control application shall be conducted until the Contractor 
provides proof of certification to the DPW Division of Environmental Services COR. 

 
d.   Locksmith.  Locksmiths must possess or be capable of obtaining a DoD SECRET 

clearance and be State-certified. 
 
e.   Heating, Ventilation and Air Conditioning.  The Contractor shall provide staff that 

is certified in water treatment and the handling and use of all refrigerants (EPA Certification 
Requirements, Section 608 and 609 or the 1990 Clean Air Act amendments and 40 CDR, 
Part 82, Subpart F). 

 
f.   Elevator Maintenance Certification.  The Contractor shall provide proof of 

applicable State or local elevator licenses, for electric or hydraulic type elevators, and that 
mechanics are certified through the National Elevator Industry Education Program (NEIEP).   

 
g.   Backflow Preventer Certification.  The Contractor shall provide staff performing 

backflow protection device testing, that are certified by the County of San Bernardino as an 
approved Back Flow Prevention Assembly Tester. 
 
C.7.1.2  Service and Project Accounting.   
 
DESCRIPTION.   The Contractor shall implement GFEBS as the DPW project accounting 
system.  GFEBS will provide work identifying numbers. 
 
C.7.1.2.1  Tasks. 
 

a.   Work Identifying Numbers.  The Contractor shall utilize work identifying numbers 
assigned by GFEBS for requested services.  A separate number shall be assigned to each 
request with specific identification for different funding appropriations and reimbursable 
customers.  Once this unique number is assigned, this number shall not be changed until the 
work is completed (maintain the integrity of the work order system) (TE C.7-2-SPEC). 

 
b.   M&S Equipment.  Government owned M&S equipment costs shall be charged only 

to requested service.  Costs shall be reported as directed by the Contracting Officer. 
 
c.   DPW Work Reimbursed by Rotational Units or other Garrison Directorates and 

Tenants.  The Contractor shall separately account for work that may be reimbursed from 
rotational units or other Garrison directorates or tenants.  These include rotational unit 
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facilities (Rotational Unit Field Maintenance Area (RUFMA), Rotational Unit Bivouac Area 
(RUBA), and troop staging areas)  
 

C.7.1.3  Work Reception Center.   
 
DESCRIPTION.  The Contractor shall establish and operate a one-stop work reception and 
processing center.  The work reception center shall constitute the sole point of contact for the 
submission of work requests. 
 
C.7.1.3.1  Tasks. 
 

a.   The Contractor shall accept service requests.  A request can require repair, 
replacement, adjustment, relocation, cleaning, lubrication, securing, removal, or maintenance 
to any of the major items or assemblies listed.  A requested service shall require either a 
routine or a priority response by the Contractor.   

 
b.  The Contractor’s service order shall not exceed two thousand dollars ($2,000.00) of 

labor and material without approval from the Contracting Officer unless classified as a 
Priority service order. 

 
c.  The Contractor shall respond to priority conditions, in accordance with TE C.7-3-

SPEC.  All other conditions require a routine response that shall be scheduled and completed. 
 

d.  Contractor shall report on all work requests that are not completed within thirty (30) 
days of initial request. The report shall include the following information: 
 

(1) Work request number. 
(2) Date requested. 
(3) Action(s) taken. 
(4) Parts requested. 
(5) Date(s) parts requested. 
(6) Estimated date of parts arrival. 
(7) Further service required. 
(8) Estimated date of completion. 

 
e.  The Contractor shall maintain a COR-approved list of individuals assigned as Building 

Managers and Alternates designated by DPW and for facilities of each unit/activity on file.  
These individuals shall have authority to request routine services for each facility or group of 
facilities assigned.  The unit/activity designation will be forwarded to the Contractor as 
required when building designations are reassigned.  The designation will be in writing and 
will indicate the unit/activity and the specific facilities assigned.  The Contractor shall update 
their listing as DPW approves Building Managers. 

 
f.   The Contractor shall ensure that requests are accepted from authorized Government 

officials and only on facilities listed on TE 7-15-WL.  Persons authorized to request service 
shall include: 
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(1)  Any individual reporting a condition requiring priority services. 
(2)  The COR and Alternate COR are authorized to request service for all facilities.  

The Government reserves the right to specify up to 15% of all requests for repair services for 
accomplishment at a specific time of the day to avoid conflict with essential, ongoing 
installation activities.  Additionally, the Government reserves the right to set policy as to the 
number of service orders that may be performed at any time, restrict the types of service 
orders to be performed, and the locations of performance. 
 

g.   The Contractor shall provide a DPW Daily Report (CDRL C.7-37).  It shall include at 
a minimum:  Management on duty, utility system information, operational data, and 
significant events for the previous twenty-four (24) hours for both the O&M and 
Environmental Divisions. 
 
C.7.1.3.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS for Work Reception Center.  The center shall remain open from 45 
hours a week to receive walk-in and telephone requests for work and to respond to requests 
for information or status on outstanding and completed work.  The Contractor shall establish 
and maintain the capacity to receive and respond to emergency, urgent and routine service 
requests twenty-four (24) hours a day, seven (7) days a week.   
 
C.7.1.3.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.1.4  Public Works Parts and Materials Warehouse. 
 
DESCRIPTION.  The Contractor shall manage and maintain the warehouse containing 
DPW parts and materials to the extent that space is available within the Government 
furnished facility (GFF).   The Contractor shall procure all repair parts and materials 
necessary to maintain proper inventory levels based on demand loads.  Purchases shall be 
made IAW the Contractor’s approved Purchasing Plan required at Section C.1.11.1. 
 
C.7.1.4.1  Tasks.  The Contractor shall  
 

a.   Properly stock, issue, maintain serviceability, and maintain accountability of all parts 
and materials inside GFF.  The Contractor shall monitor demand for bench stock and 
materials. 

 
b.   Issue all materials against a specific work identifying number.   
 
c.   Maintain a record showing: 

 
(1)  The date repair parts or materials were issued. 
(2)  The person to whom the items were issued. 
(3)  The work identifying number against which the items were issued. 
(4)  The part number, unit cost and extended cost of the items issued. 
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d.   Whether the issue was from Government furnished materials or from Contractor 
furnished materials, the Contractor shall use existing Government forms with digital 
signatures. 

 
e.   Provide a copy of all issue records with invoices as necessary. 

 
f.    Operate  a limited self-help program (managed through the parts warehouse) for issue 

of common use items as approved by the Government. 
 
C.7.1.4.2  Standards.   The Contractor shall comply with the performance requirements 
outlined in the PWS.  The warehouse shall be manned 40 hours per week.  The Contractor 
shall maintain and manage the Public Works parts and materials warehouse 100% in 
accordance with the standards specified in AR 710-2, Inventory Management Supply Policy. 
 
C.7.1.4.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.1.5  Disposing of Excess Inventory. 
 
DESCRIPTION.  The Contractor shall Identify, pack, and deliver to the Government at Fort 
Irwin or to the Defense Reutilization and Marketing Office (DRMO), Barstow, all 
Government-owned materials and repair parts, which become excess in the course of 
performance of the contract. 
 
C.7.1.5.1  Task.  The Contractor shall: 
 

a.  Identify, pack, and deliver all Government owned materials and repair parts, which 
become excess in the course of performance of the contract as determined by the 
usage/consumption rate and approved by the Government Property Administrator.  

 
b.  Physically segregate inventory at the time it is determined to be excess. 
 
c.  Prepare any and all documentation required by the Government to identify, pack, 

deliver, and segregate excess inventory. 
 

d.  Prepare the inventory for DRMO (i.e., remove the refrigerant, gasoline, and other 
fluids and hazardous materials).  The Contractor shall separately dispose of and account for 
any hazardous materials (CDRL C.7-8). 
 
C.7.1.5.2  Standards.  The Contractor shall comply with the performance requirements as 
outlined in the PWS.  All DRMO inventory prepared 100% to standard and delivered to 
DRMO within seven (7) calendar days after preparation.  100% accountability of hazardous 
materials. 
 
C.7.1.5.3  Workload.  Reference C.12, PWS Workload.   
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SECTION C.7.2 
BUILDINGS AND STRUCTURES 

 
C.7.2.1  Real Property - Service Orders And Preventive/Recurring Maintenance.   
 
DESCRIPTION.  The Contractor shall conduct Preventative Maintenance (PM) and 
Maintenance and Repair (M&R) services to sustain an inventory of assets identified by the 
Real Property Asset File (RPAF) within the Cantonment Area from deteriorating beyond 
their useful life as limited by funding.  Maintenance and repair shall be coordinated with the 
using organizational element so as not to interfere with ongoing operations or compromise 
safety. 
 
C.7.2.1.1  Tasks. 
 

a.  The Contractor shall ensure that facilities are maintained so they do not deteriorate 
beyond fair wear and tear and are repaired, to the limits established by the PWS, so that the 
facilities and installed components and equipment are functional, and in accordance with 
industry standards for their intended use.  Repair work beyond the limits of a particular task 
shall still be reported to the COR.  The Contractor shall test, inspect, adjust, lubricate, 
preserve, tighten, resurface, reattach, refinish, and replace constituent parts and assemblies of 
components in buildings, structures and other facilities listed in the RPAF.  Where energy 
savings fixtures (lights/shower heads, toilets, urinals, etc.) have been installed, Contractor 
shall maintain to manufacturer's specifications and/or replace with equal or better energy 
savings rated fixtures and/or accessories. The Contractor shall not maintain, repair, or replace 
personal property (that is, property that is not on the RPAF, Interior Building Equipment 
(IBE), or Appliance Lists).  Where a specific maintenance or service interval is not specified, 
the Contractor shall make a determination of the maintenance or service and notify the COR 
for further guidance. 

 
b.  For grass cutting, street sweeping, HVAC, preventive maintenance, mechanical 

systems life cycles, and indoor/outdoor pest control, the service plan shall address the 
Contractor's plans for meeting the level of service. 

 
c.   The Contractor shall submit the DPW Operation and Maintenance (O&M) Preventive 

Maintenance and Service Plan (CDRL C.7-9) to the COR for review sixty (60) days after 
contract performance start date.  The plans shall be updated and reviewed for acceptance 
annually. 

 
d.   As part of the Life Cycle Management program, the Contractor shall develop a 

Pavement, Roof, and Utility Conservation Analysis (CDRL C.7-10) that will proactively seek 
to eliminate waste, increase efficiency, and conserve resources related to facilities listed in 
the RPAF. 

 
e.   The Contractor shall maintain and repair all Signage (traffic signs, installation signs, 

portable and non-portable electric signs).  Input message updates for select portable electric 
signs. 
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C.7.2.1.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS and as they apply to Service (Preventive Maintenance (PM) and 
Scheduling).  All plans and reports turned in 95% or better to standard and on time.  100% of 
approved service orders (Emergency, Urgent and Routine) and Preventive Maintenance 
completed.  90% of service orders will be performed within the established time frame.  
Emergency is completed within twenty-four (24) hours, Urgent is completed within seven (7) 
calendar days, and Routine is completed within thirty (30) calendar days. 
 
C.7.2.1.3  Workload.  Reference C.12, PWS Workload.  Also, reference TE C.7-8-WL, 
Service Order Workload for FY 08-09, TE C.7-9-WL, Boiler Plants (includes steam boilers), 
and TE C.7-15-WL, RPAF. 
 
C.7.2.2  Equipment Files, and As-Built Drawings. 
 
DESCRIPTION.  The Contractor shall maintain equipment files and as-built drawings.  
Once produced, these drawings and equipment files become property of the Government and 
shall be returned in useable condition to the Government at the completion of this Contract.   
 
C.7.2.2.1  Tasks. 
 

a.  Equipment Files.  The Contractor shall develop, maintain, and update an installed 
equipment file, beginning with existing files provided by the Government. 

 
(1)  The Contractor shall list, by facility number, each piece of installed equipment 

currently in the RPAF.  
(2)  The Contractor shall update the installed equipment file as the Contractor, the 

Government, or installed equipment in the RPAF.  
(3)  The Contractor shall provide, in each file, the manufacturer's literature, warranty 

information, test results, maintenance, repair, and associated cost history. 
(4)  The Contractor shall inventory equipment lists annually. 

 

b.  As-Built/Submittal Drawings.  For work that the Contractor completes, the Contractor 
shall complete reproducible as-built drawings and DD-Form 1354s, Real Property Real 
Property Transfer and Acceptance Military Real Property, in accordance with CDRL C.7-4. 

 
(1)  The Contractor shall forward the original of all completed drawings/ submittals 

and documents to the COR for review, and filing. 
(2)   The Contractor shall use as-built drawings for updating the installation utility 

drawings.  The Contractor shall check with the Government to determine if as-built/submittal 
drawings exist, obtain a reproducible copy, update it, and return a reproducible copy to the 
Government as outlined above. 

(3)   The Contractor shall obtain a copy from the Government of the CAD drawing 
(AutoCAD®  Release 12, or most current version or DXF format on a compact disk) when a 
computer-aided-design (CAD) drawing exists.  The Contractor may use a more recent 
version of CAD software that is compatible with the Government's existing program to 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

98 
 

update drawings and submittals and return it with a hard copy of the drawing.   
(4)  The Contractor shall create a CAD version and submit it with a hard copy in the 

format outlined above if a CAD version does not exist.  The Contractor shall receive 
information from other Contractors and agencies via DPW to update maps, CAD drawings, 
other master planning documents. 

(5)  The Contractor shall maintain and update complete and accurate plans and maps 
of the all utility distribution systems, showing lines, valves, and connection points and any 
other attributes in both hard copy and AutoCAD® and transfer to the library. 
 

c.  Microfilm Prints.  The Government will provide aperture card microfilm prints of 
various facilities (GFF) to the Contractor on an as available basis.  The Contractor shall 
utilize these microfilm prints in lieu of requesting as-built prints from the Government. 
 

d.  Technical Library.  The Contractor shall maintain the DPW Technical Library, which 
will in-turn maintain the as-built drawings, submittals, and O&M manuals and files.  The 
Government will provide suitable space for a technical library. 
 
C.7.2.2.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  Equipment files 100% complete.  Full-time technical librarian.  Other 
services available on request. 
 
C.7.2.2.3 Workload.  Reference C.12, PWS Workload. 
 
C.7.2.3  Appliance and Food Service Equipment. 
 
DESCRIPTION. 
 
     a.  The Contractor shall provide maintenance and repair activities necessary to keep an 
inventory of appliances and food service equipment in good working order and at an Urgent 
priority level.  The Contractor shall also provide regularly scheduled and unscheduled 
maintenance and minor repairs. 
 
     b. The Contractor shall ensure that all DPW reimbursable costs like for movable 
appliances and kitchen equipment specific to that food service are identified, billed, and 
accounted for separately from those that should correctly be included within DPW real 
property. 
 
C7.2.3.1 Tasks. 
 

a. The Contractor shall perform PM on food service equipment to ensure proper 
operation, to minimize breakdowns, and to maximize useful life.  The Contractor’s PM 
program shall be developed based on manufacturers’ recommended procedures, OEM 
standards, Operation and Maintenance: Food Service Equipment.  The Contractor shall 
develop PM job plans for food service systems and equipment and submit these planned PMs 
and associated frequencies with the PM Program.  Maintenance shall not disrupt food service 
operations and must be coordinated with the Facility Manager.  Notification of repair work 
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exceeding the PM limit is submitted to the COR within the specified time limit.  The 
Contractor shall comply with applicable health, safety, and environmental laws, regulations, 
and guidance. 

 
b. The Contractor shall service, maintain, repair or replace, and install food service 

equipment and appliances facilities on the Repairable Appliance List, TE C.7-10-WL and 
when requested by the COR.  Items not listed shall be considered on a DPW reimbursable 
basis by NAF.  The Contractor shall contact the COR if a specific M&R function is projected 
to extend beyond two (2) days. 

 
c. The Contractor shall test, inspect, and repair as needed to ensure proper food service 

appliance and equipment operations are optimized.  Appliances and equipment shall be 
properly disconnected and other life, health and safety (LHS) concerns mitigated or resolved 
whenever moving, removing, installing, or servicing.   

 
d. The Contractor shall adjust, maintain, and repair appliances and equipment listed.  
 
e. The Contractor shall clean enclosed food service exhaust systems to sustain an 

exhaust rate complying with the manufacturer’s guidance or National Fire Protection 
Association (NFPA), Chapter 20. 

 
C.7.2.3.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.3.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.2.4  Locksmith Services. 
 
DESCRIPTION.  The Contractor shall provide locksmith maintenance and repair activities 
necessary to keep an inventory of facility locks and physical security equipment in good 
working order.  The Contractor shall also provide regularly scheduled and unscheduled 
maintenance and minor repairs.  This service shall not include lockout services during off-
duty hours.  Locksmith services for all facilities listed in the RPAF, and installed building 
equipment (IBE), including safes, file cabinets, desks, cipher locks (manual, electric, 
magnetic card, or other future technologies), display cases, and padlocks (combinations, key, 
or other future technologies). 
 
C.7.2.4.1  Tasks. 
 

a.   The Contractor shall establish a electric key control data (computer) base systems, to 
include if installed: 
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(1)   Lockless entry for all building doors, and barracks room doors and main entry 
keys.  Open, unlock, and change combinations. 

 
(2)   Duplicate keys/magnetic cards, re-core locks, and replace or repair locks as 

needed or directed by the COR. 
 
b.  The Contractor shall provide locksmith services for non-RPAF assets or IBE only 

with COR approval. 
 
c.  The Contractor shall reproduce facility keys for those personnel listed as primary or 

alternate building managers.  A list of unit/activity designations will be provided to the 
Contractor by the Real Property Section of DPW.  Updated lists will be provided as changes 
occur. 
 

d.  The Contractor shall respond to any high security facility, e.g., ADP or 
communications facilities as a Priority service order.  The Contractor shall treat routine 
service orders as Priority service orders in the event that a facility cannot be secured at 
closing time. 

 
C.7.2.4.2  Standards.    The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.4.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.2.5  Wash Facilities/Racks. 
 
DESCRIPTION.  The Contractor shall provide maintenance and repair activities necessary 
to keep wash facilities in good working order.  This includes vehicle wash points, vehicle 
wash facilities, tracked vehicle washers and the trash container/dumpster wash point.  The 
Contractor shall provide regularly scheduled and unscheduled maintenance and minor 
repairs. 
 
C.7.2.5.1  Tasks. 
 

a.   The Contractor shall notify the Contracting Officer of any problems that would require 
the wash facility to be non-operational for more than forty-eight (48) hours. 

 
b.   The Contractor shall ensure that the operation of the water recycling systems is within 

manufacturers’ guidelines unless otherwise notified by the Contracting Officer in writing.  
Maintenance and repair includes, but is not limited to monthly cleaning of basket strainers, 
screens, filters, with change-out as required; breakdown, inspection, and re-assembly of 
diaphragm pumps on OS (effluent, sludge, waste oil) and vault sump pumps; inspection of all 
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lines, hoses, and components for leaks; inspection and tightening of shaft packing glands; 
inspection of all hose wands for obstructions to water delivery; inspection of air compressor 
filters and fluids with cleaning and adjustment as needed; inspection and cleaning of water 
return trenches; and replacement of bag filter elements when bags become plugged as 
indicated by a pressure differential. 

 
c.  In addition to normal operations and maintenance, the Contractor shall perform during 

a seven (7) day period designated by the Government and coordinated with units’ rotational 
training cycles. The seven (7)-day period for facilities 630, 638, 641, 652, 699, 680, 682, 
824, and 838 will begin on the last day of training, and the seven (7) day period for facility 
838 will begin seven (7)-days prior to the last day of training.  In addition: 

 
(1)   The Contractor shall operate, inspect, service, repair, and test the water of 

facilities a sufficient number of times to ensure wash water meets applicable standards.  A 
Water Systems Operator with at least a Grade 1 certificate shall manage operation of the 
wash facilities during Rotational Unit equipment turn-in. 

(2)   The Contractor shall coordinate with the HAZMAT Contractor for testing of 
water and sediments and for removal of sediments. 

(3)  The Contractor shall maintain coverage for eight (8) hours each day with twenty-
four (24)-hour on-call coverage for the week(s) of Rotational Unit equipment turn-in.  
 

d.  The Contractor shall perform quarterly sampling and obtain analysis of water taken 
from points on the influent and effluent streams of the sand filter and carbon filter (CDRL 
C.7-11).  Results shall be used to determine the need for change-out of media 
 

(1)   The Contractor shall sample and obtain analysis on total petroleum hydrocarbon 
and metals specified by EPA TLCP test. 

(2)   If utilized, outsourced laboratories shall be certified by appropriate agencies and 
approved by the COR. 

(3)   A copy of test results shall be provided to the DPW Environmental Division in 
order to determine if unacceptable contaminant levels are present. 
 
      e.  The Contractor shall respond to service requests in accordance with Priority 
Conditions, TE C.7-3-SPEC. 

 
f.   The Contractor shall prepare and provide a wash rack operating log in accordance with 

CDRL C.7-12, Wash Rack Operating Log. 
 

g.   The Contractor shall  ensure oxygen levels in the wash facility water are  maintained 
at or above five (5) ppm. 
 

h.   The Contractor shall ensure designated wash facilities are sampled during operations 
and throughout the rotational unit turn-in cycle. 
 

i.   The Contractor shall perform quarterly water sampling  in accordance with 
manufacturer’s guidelines. 
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j.   Response by the Contractor to service requests shall be in accordance with Internal 

SOPs and work procedures approved by the Government. 
 

C.7.2.5.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  All wash facilities operating normally and 100 % of PMs completed.  
90% of service orders will be performed within the established time frame.  Emergency is 
completed within twenty-four (24) hours, Urgent is completed within seven (7) calendar 
days, and Routine is completed within thirty (30) calendar days. 
 
C.7.2.5.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.2.6  Swimming Pool. 
 
DESCRIPTION.  The Contractor shall maintain and repair the year-round swimming pool 
facilities at the Troop Pool (Oasis Pool), Building 328. 
 
C.7.2.6.1  Tasks. 
 

a. The Contractor shall keep safety filtration and swimming pool equipment operational 
at all times. 

 
b. The Contractor shall submit all proposed modifications to systems to the COR for 

approval prior to implementation. 
 
c. The Contractor shall maintain pool decks and accessory equipment (i.e. diving 

boards, pool ladders, pool slides, and the attachment hardware and equipment for the pool 
enclosures). Service includes adjustment and periodic maintenance of existing equipment and 
installation of Government furnished new or replacement equipment.  The Contractor shall 
maintain up to date Pool Operating Log and submit reports IAW CDRL C.7-13. 

 
d. The Contractor shall remove and reinstall swimming pool enclosure equipment 

(facility-size tarp) as directed by the COR.  Failure of the pool enclosure equipment or 
attachment hardware shall be specified as priority service, unless otherwise determined by 
the COR. 

 
e. The Contractor shall perform all work required to ensure the swimming pool filtration 

and circulation systems operate so that the swimming pool water is within allowable health 
and safety standards.  Water quality shall be an Urgent priority service order. 

 
f. The Contractor shall inspect, repair or replace all interior components of filters every 

other year.  If required, remove and replace filter sand with new sand meeting the 
manufacturer’s specifications beginning the first year of contract performance. 

 
g. The Contractor shall clean all strainers daily during pool operation. 
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h. The Contractor shall test pumps annually for pump efficiency in accordance with 
manufacturer’s specifications and repair or replace when required. 

 
i. The Contractor shall prepare the Pool Operation Log in accordance with CDRL C.7-

13 and Pump Efficiency Report in accordance with CDRL C.7-14. 
 
j. The Contractor shall provide clear water during swimming pool seasonal use.  The 

Contractor shall maintain pH between 7.2 and 7.6 and free available chlorine between .04 
and .06 Mg/L during use.  The Contractor shall comply with the State of California 
Administrative Code Title 22, Section 65547 and TB Med 576, Appendix G on chlorine 
safety.  The standard clarity for (swimming pool) clear water is when a black disk, six inches 
in diameter on a white field, is placed at the deepest point of the pool and is clearly visible 
from the side walls at a distance of ten (10) yards. 
 
C.7.2.6.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.6.3  Workload.  Reference C.12, PWS Workload.  Normal hours of operation are 
Monday through Friday from 0500 to 0900 and 1100 to 2000, and Saturday and Sunday from 
1100 to 1900. 
 
C.7.2.7  Flight Operations - Lighting, Electrical Grounding, Lightning Protection 
Systems. 
 
DESCRIPTION.  The Contractor shall maintain and repair all navigation, landing, taxi, and 
associated airfield lighting.  The Contractor shall inspect and test all helicopter-pad 
grounding points and inspect, test, maintain, and electrical grounding systems, lighting, and 
lightning protection systems installed on facilities listed in the RPAF.  The Contractor shall 
comply with FM 5-430-00-1 with regard to frequency of inspection, testing, maintenance, 
and repair of the airfield and helipads, e.g., grounding points, planning and design of roads, 
airfields, and heliports.  The Contractor shall inspect, test, maintain and repair all other 
locations, e.g., antennas, water tanks.  Where energy savings fixtures have been installed, 
Contractor shall replace with equal or better energy savings rated fixtures and/or accessories.  
 
C.7.2.7.1  Tasks. 
 
      a.  Flight Operations Lighting. 
 
           (1)  The Contractor shall inspect flight operations lighting (Barstow-Daggett, Bicycle 
Lake and Weed Army Community Hospital) monthly or as required to correct conditions 
caused by inclement weather conditions such as heavy rains; repair, replace, or maintain 
areas where the helipads were flooded to include all navigation, landing, taxi, and associated 
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helipad lighting. 
           (2) The Contractor shall inspect and test all grounding points on helicopter pad, 
refueling points, and parking ramps. 
           (3)  The Contractor shall repair all grounding points that fail testing. 

 
b.    Electrical Grounding.  The Contractor shall inspect, test, paint, mark, and tighten 

grounding connectors and bonds on the following facilities: 
 
      (1)  Fuel dispensing/storage points, munitions storage/issue points. 

(2)  Medical/dental facilities, aircraft grounding points; e.g., helipads, parking ramps. 
(3)  Industrial complexes; e.g., vehicle repair shops, welding and machine shops, 

paint. 
(4)  Data processing facilities, communications facilities.  
(5)  Facilities with TEMPEST installation equipment, cyclone fencing.  
(6)  Ammunition storage locations 

 
c.    Lightning Protection System.  The Contractor shall inspect, test, maintain and repair 

lightning protection systems at the following locations: 
 
      (1)  Automation and communication facilities. 
      (2)  Ammunition supply, storage, and issue points as shown on the ammunition 

storage location map. 
      (3)  Fuel storage and dispensing facilities. 

 
C.7.2.7.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.7.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.2.8  Rotational Use Areas - Cyclic Maintenance and Repair. 
 
DESCRIPTION.  The Contractor shall perform routine cyclic maintenance of facilities 
identified in the RPAF as  rotational use facilities within the cantonment area under a 
Standard Operating Order.  Additional work to be performed will be identified by service 
order approved by the DPW COR. 
 
C.7.2.8.1  Tasks.  The Contractor shall:   
 
     a.  Maintain and repair rotational unit facilities, including all of its components and 
installed equipment.  
 
     b.  Grade the dirt and sweep hardstand (paved) areas. 
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     c.  Provide dust abatement with a water truck at the traffic lanes and the Property Control 
Yards to meet health, safety and or mission requirements.  
 
     d.  Grade the Property Control Yards (PCY) upon request by user.  
 
     e.  Perform cyclic maintenance for facilities directly affected by rotations within seven (7) 
calendar days following rotational turn in day five (5), in accordance with Section C.11. 
 

C.7.2.8.2  Standards.  The Contractor shall comply with the performance requirements for 
outlined in the PWS.  12 rotational units per year.  100% of approved service orders 
(Emergency, Urgent and Routine) and Preventive Maintenance completed.  90% of service 
orders will be performed within the established time frame.  Emergency is completed within 
twenty-four (24) hours, Urgent is completed within seven (7) calendar days, and Routine is 
completed within thirty (30) calendar days. 
 
C.7.2.8.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.2.9  Elevators. 
 
DESCRIPTION.   
 
     a.  The Contractor shall maintain and repair four (4) elevators, one (1) each per building in 
buildings 896, 990, 310, and Barstow Daggett Airfield Bldg 21.  Components include 
machines, motors, generators, controllers, gears, bearings, clutch, and brake components; 
commutators; oils, stators, brushes, windings, relays, contacts, and magnet housing frames;  
rotating elements, hangers, tracts, guides, door operating devices, pistons, cylinders, gauges, 
and other hydraulic items, interlocks, and gates; controls, alarms, buttons, indicators, lights, 
signals, communication systems, fire extinguishers, and safety equipment. 
 
     b.  Maintenance and repair includes, but is not limited to: 

 
    (1)  The Contractor shall adjust, lubricate, repair, replace, inspect and test elevators, and 

associated parts. 
    (2)  The Contractor shall maintain the hydraulic fluid overflow reservoir system and 

remove excess fluid as required. 
    (3)  The Contractor shall repair or replace elevator electrical, mechanical, or hydraulic 

parts as deemed necessary and install only genuine standard parts produced for use on 
elevators. 

    (4)  The Contractor shall ensure that all safety related inspections, tests and component 
replacements are documented and recorded in the elevator maintenance files. 
 
C.7.2.9.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is  
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completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.9.3  Workload.  Reference C.12, PWS Workload.   
 

C.7.2.10  Fuel Dispensing, Storage and Distribution Systems. 
 
 DESCRIPTION.  The Contractor shall inspect, test, maintain and repair all fuel dispensing, 
storage, and distribution systems on the installation.  This includes emergency repairs only at 
Buildings 34 and 984 (Army and Air Force Exchange Service (AAFES).  The Contractor’s 
preventive maintenance program shall incorporate, the requirements listed in TE C.7-14-
SPEC, Preventive Maintenance for Bryant Fuel System Tanks. 
 
C.7.2.10.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.2.10.3  Workload.  Reference C.12, PWS Workload.  Also, reference TE C.7-13-WL, 
Fuel System Tanks. 
 
C.7.2.11  Electrical System Services 
 
DESCRIPTION.  The Contractor shall maintain and repair the electrical systems in 
accordance with the lines of demarcation (TE C.7-22-SPEC). 
 
C.7.2.11.1  Tasks.  In addition to maintaining and repairing electrical systems, the 
Contractor shall perform the following: 
 

a. Generators attached to buildings.   The Contractor shall conduct a routine inspection, 
load testing and certification as required on all emergency generator equipment to ensure 
operational capability at all times.  Emergency generator equipment shall be included in the 
LCM Plan (CDRL C.7-1& TE C.7-7-WL) 
 

b.    Portable Emergency Generators.  The Contractor shall conduct an initial inspection, 
load testing and certification as required on all emergency generator equipment.  The 
Contractor shall maintain the emergency generator equipment to a serviceable level, ready 
for deployment within two (2) hours as a priority service order in the event of loss of 
electrical power.  Emergency generator equipment shall be included in the LCM Plan (CDRL 
C.7-1 & C.7-7-WL) 

 
c.  The Contractor shall coordinate scheduled power outages with Southern California 

Edison (SCE) and with affected installation agencies at least fourteen (14) calendar days 
prior to the outage.  The Contractor shall obtain concurrence of the COR prior to 
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coordinating with SCE.  Outages only include those created by the Contractor in the normal 
conduct of work. 
 

(1)   Notification.  The Contractor shall prepare and distribute official notifications. 
(2)  Contact.  The Contractor shall provide a contact log in accordance with 

CDRL C.7-28, SCE Contact Log. 
 

     d.  The Contractor shall survey all (both SCE and non-SCE) parking lot, street, and 
pathway lights, identifying and reporting non-operational lights by location and ownership.  
The Contractor shall issue a report (CDRL C.7-29) detailing the results of the survey 
monthly. 

 
e.  The Contractor shall maintain and repair all solar lighting. 

 
f.   The Contractor shall maintain and repair all traffic signals. 

 
C.7.2.11.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 

 
C.7.2.11.3.  Workload.  Reference C.12, PWS Workload.   
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SECTION C.7.3 

NON-BUILDING AND STRUCTURE SERVICES 
 

C.7.3.1  Unaccompanied Housing (UPH) Management. 
 
DESCRIPTION.  The Contractor shall provide UPH management and support services in 
accordance with AR 420-1, Army Facilities Management, and DoD 4165.63M, DoD 
Housing Management for approximately 200 rooms located in Hamby Barracks (Bldgs 249, 
250, 251 and 252), Bldg 98, or other barracks as required.  The Contractor shall provide 
centralized UPH management, planning and support services (to include assignment and 
termination services), and furnishings management.  The Contractor shall staff and operate 
the Unaccompanied Personnel Office and the Furnishing Management Office (FMO), a 
warehouse facility.  These offices shall be open Monday through Friday from 0730 to 1600, 
excluding Federal holidays. 
 
C.7.3.1.1  Tasks. 
 
      a.  For Hamby Barracks (or other barracks as required), the Contractor shall: 
 
           (1)  Operate an Unaccompanied Personnel Office to manage the Hamby barracks, 
Bldg 98, and other buildings as required. 
           (2)  Establish a positive key control system for all keys in its possession.   
           (3)  Perform UPH  property accountability and control function through the system of 
record known as PRISMS®, and any follow-on systems.  Currently PRISMS® is installed at 
the UPH office. 

(4)  Reproduce and distribute Government approved correspondence (e.g. notices of 
utility outages, policy changes, community activities, etc.) to residents in UPH.  Distribution 
will be made within two working days of receipt. 

(5)  Develop and maintain a UPH Waiting List, in accordance with CDRL C.7-15, 
based on eligibility and priority of assignment as outlined in AR 420-1, Chapter 3.  The list 
shall be prominently displayed in the housing office that serves unaccompanied personnel. 

(6)  Assign UPH quarters in accordance with AR 420-1, Chapter 3. 
(7)  Offer vacant units to eligible personnel within one (1) working day after the 

quarters become available. 
(8)  Prepare and issue assignment orders in accordance with AR 420-1 Chapter 3, and 

submit them to the UPH Manager for approval and signature. 
(9)  Inspect quarters as required.  Identify any resident-caused damage and notify the 

UPH Manager.  The UPH Manager will make the determination of appropriate action to be 
taken (i.e. issue a Statement of Charges). 

(10)  Prepare termination orders after any resident-caused damage has been identified 
and paid for, and the resident has been cleared; forward them to the UPH Manager for 
signature. 

(11)  Maintain quarters assignment and property control records on UPH residents 
occupying the Hamby Barracks only.  A separate record shall be maintained on each resident 
and shall contain one copy of official reassignment orders, assignment information, reports of 
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conduct, statements of charges, and other applicable documents.  It shall also contain signed 
hand receipts for issues of Government furnishings or other property.  Such records shall be 
kept for a period of three (3) years following the termination of occupant’s quarters 
assignment whereupon they shall be turned over to the Government. 

 
b.  The Contractor shall perform Between Occupancy Maintenance (BOM) on all 

barracks listed in the RPAF (TE C.7-15-WL) as requested.   
 

(1)  Ensure that quarters are available for reassignment within three (3) working days 
after the date of the vacancy.  The Contractor shall ensure that all required quarters 
maintenance has been completed prior to reassignment. 

(2)  Report the status of all BOM weekly in accordance with BOM Status Report. 
(3)  Prepare the following UPH reports in accordance with the following CDRL’s:   

(a)  Waiting List for UH, CDRL C.7-15. 
(b)  Roster of Personnel Occupying Unaccompanied Housing, CDRL C.7-16. 
(c)  Unaccompanied Housing (UH) Inventory and Utilization Data on an 

Excel® spreadsheet, CDRL C.7-17. 
(d)  Total Occupant Days Summary Report on an Excel® spreadsheet, CDRL 

C.7-18. 
 

c.  The Contractor shall staff and operate the Furniture Management Office (FMO) 
responsible for Government-owned housing furnishings (hereafter referred to as furnishings) 
on the property records at the NTC. 
 

 (1)   The Contractor shall perform furniture accountability and control functions 
through the system of record known as PRISMS®. 

(2)   Contractor personnel at FMO shall receive furnishings with the Government, 
then store, handle, distribute, and account for furnishings in accordance with AR 420-1, 
Chapter 3 and AR 735-5, paragraph 2. 

(3)   The Contractor shall report any excess furnishings to the UPH Manager as 
soon as it is discovered. 

(4)   The Contractor shall accomplish a 100% furniture inventory of the FMO 
starting at Phase In and annually thereafter, CDRL C.7-19. 

(5)   Contractor personnel at Furniture Management Office (FMO) shall maintain 
accurate and complete automated records which establish the status, serviceability and 
location of all furnishings at all times.  UPH appliances and furnishings shall be issued only 
to quarters authorized by CTA 50-909.  A properly prepared hand receipt, signed by the 
customer, shall constitute compliance for issued items as long as the hand receipt is prepared 
and reconciled in accordance with DA PAM 710-2-1. 

(6)   Contractor personnel at FMO shall provide the following services when 
requested by the COR in accordance with written criteria provided by the COR.  The 
Contractor shall: 

   (a)  Issue and turn-in of furnishings for UH. 
(b)  Pick-up and deliver furnishings within five (5) working days from the on-

post locations designated by applicable service orders. 
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   (c)  Issue linen on an as-required basis. 
(d)  Inspect furniture on turn-in for signs of abuse, fair wear and tear, or 

defects.  Report abuse to the UPH Manager in writing within one (1) workday of 
identification. Worn, damaged, and unserviceable furnishings shall be classified for condition 
code by the Installation Government Inspector prior to turn-in to the Central Receiving Point 
(CRP).  Worn and damaged furniture shall be reported to the UPH Manager for disposition 
instructions. 

(e)  Report replacement furnishing requirements to the UPH Manager. 
(7)  The Contractor shall accomplish a complete barracks furniture exchange two to 

three (2-3) times per year.  For each barracks building, a full furniture replacement shall be 
accomplished within one week. 
 
C.7.3.1.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  95% or more of assignments completed as scheduled.  Planning 
documents developed and submitted on time. 95% of facilities are adequate and available to 
house the single Soldier requirement when needed.  95%-100% of work requests completed 
as scheduled and available for reassignment within five (5) working days.  95%-100% of 
quarters properly furnished and 95%-100% of replacement requests completed within five 
(5) working days. 
 
C.7.3.1.3  Workload.  Reference C.12, PWS Workload.   
 

C.7.3.2  Landscape Maintenance - Improved Grounds. 
 
DESCRIPTION.  The Contractor shall provide all labor, management, supervision, tools, 
material and equipment required for landscape maintenance services on improved grounds.  
Landscape maintenance shall not be performed more frequently than required by the 
geographic and climatologic conditions of the installation.  All areas and locations as 
indicated on the Installation Design Guide (IDG).  Areas to be maintained include common 
areas, representational areas, training areas, Reserve Center enclaves, UPH billeting areas, 
and all other improved areas which are not otherwise maintained through reimbursable 
funding.  It does not include work on unimproved grounds, such as training, range, and 
maneuver areas.   
 
C.7.3.2.1  Tasks.  The Contractor shall:  
 

a. Provide all labor, management, supervision, tool, material, and equipment required 
for landscape maintenance. 

 
b. Provide grass cutting and trimming services. 
 
c. Provide policing prior to mowing, grass cutting, grass trimming, xeriscape (desert) 

landscape area maintenance, edging of sidewalks and curbs, capability for grass and leaf 
removal, and lawn treatment for ceremonial and high visibility areas. 

 
d. When directed by the COR, convert grass and other water-intensive plants to 

xeriscaping in accordance with the installation landscape manual. 
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e. Sustain tree pruning and brush / shrub trimming services per physical security and 

safety guidelines.  Pruning and trimming services necessary to sustain the neat and orderly 
appearance of the. 

 
f. Sustain grounds repair services for damaged / disturbed areas to return areas to pre-

damaged conditions and to meet safety and environmental requirements.  Work includes 
grading, drainage, grounds and erosion repair, restoration, stabilization, maneuver damage 
(reimbursable), and reestablishing ground cover. 

 
g. Develop and schedule debris removal and (trash) policing services as required for 

areas designated in TE C.7-19-SPEC, Map of Improved Grounds, and including roads, 
parking areas, open storage, and other designated surfaced areas.  Weekday operations shall 
be scheduled prior to 0600 and after 1700 in order to minimize interruption of regular traffic 
patterns. 

 
h. Sustain healthy, visually pleasing, and functional plant material to include using 

flower and shrubs planting, pruning and removal, tree planting and pruning, maintenance of 
flower beds and shrubs, mulching, watering, fertilizing, policing, weeding, replacement of 
edging material, maintenance of weed barriers, erosion control, and wind and sound control 
per IDG and the landscape manual. 

 
i. Bag and dispose of grass clippings and leaves.  The Contractor shall use 

biodegradable bags. 
 
j. Conduct cyclic services to sustain and improve established turf areas. 

 
k. Conduct tree removal and disposal services when required.  Chipping shall be 

conducted at the landfill area. 
 

l. Report all landscape conditions which may be adversely affected by the lack of 
irrigation to the COR. 
 
C.7.3.2.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS by completing all landscape maintenance services to standard and 100% 
on schedule. 
 
C.7.3.2.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.3.3  Sports Field Maintenance. 
 
DESCRIPTION.  The Contractor shall conduct sports field maintenance for the installation.  
This does not include “prepping” the sports fields, which is to be completed by Family and 
Morale Welfare Recreation (FMWR).  Prepping includes marking the fields, dragging the 
baseball/softball infields, operating scoreboards, placement of temporary field markers and 
goals, inspecting the sports fields prior to particular events.  This includes grounds ( mowing 
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and care for all grassy sports fields/pitch and put areas); lighting systems; scoreboard 
systems; sports field fences; fixed bleachers, including shade structures; fixed goal posts; 
repairing/resodding/filling in holes; scalping baseball/softball infields; repair 
baseball/softball “breakaway” bags; baseball/softball dugouts/benches; post/pre-seasonal 
inspections (LCM Planning); and periodic replacement of baseball/infield clay/dirt mixture. 
 
C.7.3.3.1  Tasks.  The Contractor shall conduct maintenance and repair projects necessary to 
keep an inventory of sports facilities (TE C.7-5-WL) in good working order in accordance 
with AR 215-1, DA PAM 750-2, and ASTM F2107-01.   Maintenance shall be appropriate to 
the type of venue and sports activity (see AR 215-1).  The Contractor shall inspect, and repair 
and/or replace sports facility components.  These tasks shall be accomplished by service 
orders, and are expected to occur periodically throughout the life cycle of the sports facilities.  
The Contractor shall make recommendations to the COR for restoration and modernization 
of the sports facilities for review and approval. 
 
C.7.3.3.2 Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS with 90%-100% scheduled PMs and service orders completed on time 
and within the funding cycle to meet sports event requirements. 
 
C.7.3.3.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.3.4  Inclement Weather Debris Removal. 
 
DESCRIPTION.  The Contractor shall perform snow, ice, sand, and flood debris removal, 
as necessary, in the rare instances that they are required on the installation.  Snow events 
(several inches or more) are rare, but may completely close down the installation and block 
portions of Fort Irwin Road, leaving people stranded within installation facilities and keeping 
essential personnel out.  Heavy winds with blowing sand are prevalent throughout the year.  
Heavy rain events occur on average about five times a year and may leave debris in low-level 
areas, including roads and intersections. 
 
C.7.3.4.1  Tasks.  The Contractor shall: 
 

a. For snow/ice events, clear all primary roadways of snow and apply sand or sand/salt 
mix as required for life, health and safety (LHS).  After the primary roadways are cleared, the 
Contractor shall clear non-essential roadways upon direction of the COR or delegated 
representative. 

 
b. Remove sand accumulations and flooding debris on roadways, sidewalks, and storm 

drains, culverts and bridges as directed by the COR.   
 
C.7.3.4.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  Snow, ice, sand, and flood debris removed from primary/emergency 
roadways and other areas within twenty-four (24) hours of weather event. 
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C.7.3.4.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.3.5  Custodial Services. 
 
DESCRIPTION.  The Contractor shall provide management, personnel, transportation, 
materials, equipment, and supplies to perform custodial tasks as specified in TE 7-18-SPEC.  
The Contractor's working hours shall be as specified in the Contract by the type of service to be 
performed, and will at times be outside of the Government working hours.  The Contract shall 
complete all cleaning services as required by the Child Development Services (CDS) 
facilities.  The Contracting Officer will approve all key duplication.  Buildings and other 
facilities will be made available to the Contractor at the requested time unless doing so would 
interfere with military training, essential ongoing installation activities, or compromise 
protected defense information.  The Government reserves the right to specify up to 25% of all 
required services for accomplishment at a specific time within or outside of normal work days 
to avoid conflict with essential, ongoing installation activities. 
 
C.7.3.5.1  Tasks.  The Contractor shall: 

 
a.  Provide an annual Custodial Plan and Schedule (CDRL C.7-20) with a general 

schedule, list of supplies, processes for secured and unsecured areas, processes in support of 
the installation recycling program, and policy for turning off utilities (lights, water, etc.).  
The Plan will be reviewed by the COR and DPW Environmental Division prior to 
acceptance. 

 
b.  Schedule normal working hours between 0800 to 2000, seven (7) days a week, for all 

non-holidays.  Work shall not be allowed on holidays unless authorized in another part of the 
Contract or approved by the Contracting Officer.  All tasks falling on a holiday shall be 
performed within the time period specified for that task. 

 
c.  Clean facilities at time specified.  For facilities designated "Occupant Determined", time 

shall be at the discretion and agreement of the occupant.  Once approved by the occupant, they 
cannot be changed without occupant approval. 
 

d.  Make every effort to conduct custodial operations in spite of unscheduled interruptions 
in limited access areas, and in spite of being required to leave or being denied access due to 
area security operations.  Every effort shall be made to allow completion of cleaning duties 
without rescheduling.  Mission requirements may necessitate suspension or cancellation of 
custodial operations for that period.  In this event, the Contractor will not be liable for 
nonperformance, but must report event to the COR. 

 
e.  Comply with the NTC Recycling Program and OSHA standards. 
 

C.7.3.5.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS with 100% of planning and scheduling documents completed on time.  
Cleaning 100% to standard and schedule per TE C.7-18-WL. 
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C.7.3.5.3  Workload.  Reference C.12, PWS Workload and TE C.7-18-WL. 
 
C.7.3.6  Vehicle Trails, Surfaced and Unsurfaced Areas. 
 
DESCRIPTION.  The Contractor shall maintain and repair surfaced and unsurfaced areas 
including vehicle trails. Within the Cantonment Area, all pavements, stabilized areas, 
improved rights-of-way used as streets, roads, vehicle trails, main supply routes (including 
the Manix Bridge and Trail), open storage, sidewalks, paved and unpaved airfields, and 
associated bridges, culverts, and drainage channels associated with facilities listed in the 
RPAF and TE C.7-21-SPEC, Map of Tank Trails.  This also includes surfaced area/fences 
and desert tortoise fences within the Cantonment Area only, and the Manix Bridge and 
Manix Trail. 
 
C.7.3.6.1  Tasks. 
 

a.   Annual Surfaced and Unsurfaced Area Work Plan.  The Contractor shall develop an 
Annual Surfaced and Unsurfaced Area Work Plan (CDRL C.7-21) that will describe the 
processes for routine and non-routine work including inspection, the identification of 
problems, and recommendations for repairs.  Depending on usage, the Plan shall include a 
schedule for review and approval of the COR. 

 
b.   Maintain surfaced and un-surfaced areas, improved areas, vehicle trails, Military 

Supply Routes (MSR), bridges, culverts, and fences.  The Contractor shall maintain and 
repair surfaced and un-surfaced areas (airfields, parking lots, roads, sidewalks, hardstands, 
pads, tank trails, MSR and range roads, traffic signage, railroads, and bridges) within the 
Cantonment Area). 

 
c.   The Contractor shall repair cracks on pavement and clean contraction/expansion joints 

on bridge decks.  The Contractor shall report all cracks beyond the limits of repair to the 
COR. 

 
d.   The Contractor shall repair spalling areas in concrete pavements.  The Contractor shall 

repair concrete pavement, both bituminous and Portland cement.  Any repairs over ten (10) 
continuous square yards shall be reported to the COR for approval before starting work. 

 
e.   The Contractor shall repaint all parking areas and traffic lines every two (2) years or 

as requested by the COR.  The Contractor shall restripe all paved parking areas and traffic 
lines on roads every sixteen (16) months except for high traffic areas.  High traffic areas shall 
be accomplished (repainted or cleaned, as appropriate) every twelve (12) months or as 
directed by the COR.  The Contractor shall maintain and repair all school cross walks 
annually or as requested by the COR one (1) month prior to school year opening.  The 
Contractor shall repaint all other cross walks every sixteen (16) months or as requested by 
the COR.  The Contractor shall repaint using thermoplastic in parking areas and traffic lanes 
where possible as a first option. 

 
f.   The Contractor shall maintain and repair cross walk school zone flashing lights, to 
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include solar power cross walk lights.  The Contractor shall replace as required or as 
requested by the COR. 

 
g.   The Contractor shall maintain and repair guardrails. 

 
h.  The Contractor shall maintain, repair, replace, repaint and relocate all regulatory, 

directional, or informational traffic signs which are damaged, mislocated or misoriented, 
faded, illegible, or not in conformance with the Uniform Traffic Manual.  The Contractor 
shall main maintain, repair, replace, repaint and relocate non-regulatory signs with review 
and approval of the COR. 

 
i.  The Contractor shall inspect and repair potholes in the cantonment area. 

 
j.  The Contractor shall grade stabilized areas to prevent ponding of water and irregularity 

in the surface resulting in a difference in finish grade.   This is considered routine work. 
 
k.  Within the Cantonment area only, the Contractor shall grade Vehicle Trails and 

Military Supply Routes to prevent ponding and irregularity in the surface resulting in a 
difference in finish grade of more than four (4) inches in ten (10) feet in any direction.  The 
roadway shall be maintained to a minimum width of thirty (30) feet and be graded so that no 
vertical curve is less than forty (40) feet in length.  Grade shall not exceed 12 %.  This is 
considered routine work. 

 
l.   The Contractor shall maintain and repair traffic warning and signal lights. 
 
m.   The Contractor shall maintain survey markers. 

 
n.  Surfaced Area Fences.  The Contractor shall repair and maintain all chain link, 

wooden, metal rotational unit fencing, and ornamental fencing in the Cantonment Area. 
 
o.  Desert Tortoise Fences.  The Contractor shall maintain and make repairs as required to 

the Desert Tortoise Fence in the Cantonment Area.  The Contractor shall repair/replace 
damage fence post and tortoise fence mesh, fabric and barbed wire as required insuring the 
security of the fence.  It shall match the exiting fence meshing.  The Contractor shall visually 
inspect the fence line (estimated at 58 miles) quarterly and after any storms in the area or as 
requested by the COR. 
 
C.7.3.6.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS with 100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.3.6.3  Workload.  Reference C.12, PWS Workload.   
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C.7.3.7  Liquid Propane Gas (LPG) Storage and Distribution System - Operations. 
 
DESCRIPTION.  The Contractor shall operate the LPG gas storage and distribution system 
identified in the RPAF and gas utility map.  The contractor shall purchase and provide hook-
up to LPG services to stand-alone systems and coordinate with LPT vendor to receive all 
deliveries (TE C.7-12 WL). 
 
C.7.3.7.1  Tasks.  The Contractor shall: 
 

a. Prepare and submit to the COR a detailed LPG Operations Plan (CDRL C.7-22) for 
operating fixed plant facilities identified in the RPAF.  The Plan shall include: 

 
(1)  The Contractor’s organization for operation of the plants, points of contact for 

opening and securing the facility, and the qualifications of assigned personnel. 
(2)  Sufficient detail to ensure compliance with applicable Federal, State, and/or local 

operating permits and mandated procedures. 
(3)  An SOP describing how the tank farms M&R will be managed for continuous 

operations. 
(4)  If chemicals must be added to protect the plant equipment or as an element of 

product processing during plant operation, detail the method of introducing the chemicals 
and the procedure for determining the amount to be added. 

(5)  Where laboratory testing is required, the location of the laboratory, the tests to be 
performed, the frequency of testing, and the sampling and test procedures to be used. 

(6)  Receive LPG deliveries twenty-four (24) hours a day, seven (7) days a week 
ensuring delivery tickets match actual delivered.   The Contractor shall provide a copy of the 
delivery ticket to the COR.  The Contractor shall report on LPG deliveries (CDRL C.7-23) 
monthly and LPG storage daily (CDRL C.7-24). 
 

b. Notify supplier of additional delivery requirements. 
 

c. Monitor gas storage tanks, manifold, and vaporizers to ensure a continuous supply of 
gas is available. 
 

d. Properly notify the vendor so that adequate supplies are maintained. 
 

e. Certify pressure vessels per OSHA standards. 
 

f. Clean, inspect, test, maintain, and cathodically protect tanks in accordance with 
industry practice and applicable safety standards (National Fire Protection Association 
(NFPA) Standard No. 327, American Petroleum Institute (API) publication Recommended 
Practices (RP) 2015. 
 

h.  Ensure deliveries are made in accordance with CDRL C.7-23 and include smaller 
supply tanks to the emergency generators.  The Contractor is only responsible for 
coordinating their own outages.  The Contractor is not responsible for coordination of 
outages created by other agencies, but the Contractor is responsible to monitoring the levels 
of gas in smaller tanks that supply the various emergency generators and shall keep between 
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50% to 75% full at all times.  The Contractor shall reorder at the 50% level. 
 
C.7.3.7.2.  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  Installation receives 100% LPG service without unscheduled 
interruptions and meets required demand. 
 
C.7.3.7.3  Workload.  Reference C.12, PWS Workload.   
 

a.   TE C.7-11-WL, LP Gas Delivery Schedule 
 
b.   TE C.7-12-WL, LPG Storage Tanks and Underground Gas Distribution 

 
C.7.3.8  LPG Storage and Distribution System – Maintenance and Repair. 
 
DESCRIPTION.  The Contractor shall maintain and repair LPG storage and distribution 
systems identified in the RPAF and Gas Utility Map in accordance with manufacturer’s 
specifications and the standards in Section C.11.  This includes LPG distribution system, 
regulator and valves; LPG deliveries and one-time hook-ups and vaporizers. 
 
C.7.3.8.1  Tasks. 
 

a. The Contractor shall inspect, test, and repair distribution system regulators on a two 
(2) year cycle, with one-third (1/3) of the regulators to be done annually so that all regulators 
are tested every two (2) years.  The Contractor shall schedule the first two (2) cycles within 
ninety (90) days after start of the contract. 

 
b. The Contractor shall exercise distribution system valves larger than three (3) inches 

annually. 
 
c. The Contractor shall inspect the distribution system annually to identify leaks and 

make repairs as needed.  The inspection shall be documented in an Annual Leaks Report 
(CDRL C.7-25) with certification that repairs have been completed. 
 

d. The Contractor shall coordinate scheduled outages with affected base agencies with 
priority coordination with priority facilities (TE C.7-3-SPEC) and obtaining concurrence of 
the COR at least fourteen (14) working days prior to planned disruption of service.  The COR 
will sign an official notification memorandum prepared and distributed by the Contractor.  
The Contractor shall relight any pilots as necessary. 

 
e. The Contractor shall mark cathodic protection systems and protect them from being 

damaged due to digging or excavation 
 
f. The Contractor shall maintain, repair and service vaporizers (LPG Generators), 

including the following: 
 

(1)   The Contractor shall maintain the proper level of water and anti-freeze mixture in 
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the system during operation. 
(2)  The Contractor shall test the anti-freeze mixture twice a year, during the months 

of April and October. 
 

g.  The Contractor shall remove any existing cross-connections.  The Contractor shall 
restore service to any facilities that lose service due to the removal of cross-connections. 
 
C.7.3.8.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.3.8.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.3.9  Water Filtration Systems (Building 896 and Barstow/Daggett Heliport). 
 
DESCRIPTION.  The Contractor shall maintain and repair domestic water treatment and 
filtration supply systems to comply with the standards in Section C.11 and the 
manufacturer’s recommendations for Building 896 and the Barstow/Daggett Heliport (one 
(1) building at each location).  
 
C.7.3.9.1  Task. 
 

a. The Contractor shall submit all proposed modifications to systems to the COR for 
approval prior to implementation.  

 
b. The Contractor shall collect samples and test the Barstow/Daggett water treatment 

system in accordance with California Department of Health Services and EPA regulations. 
 
c. The Contractor shall provide an operator, certified by the State of California as a 

Grade I to maintain the water treatment and filtration systems at Barstow/Daggett and 
Building 896, Fort Irwin. 

 
d. The Contractor shall provide an individual who meets the requirements of California 

Code Title 17.7605, to test and maintain backflow preventers in accordance with Title 17. 
 
e. The Contractor shall exercise all water main valves on the water systems annually. 
 
f. The Contractor shall flush-test fire hydrants located at the Barstow/Daggett Heliport, 

and dead-end lines annually.  The Contractor shall take precautions to prevent soil erosion or 
flooding of facilities during flushing.  The Contractor shall flow-test hydrants and record 
time and date of test, flow rate, and water pressure for each location.  All new hydrants shall 
be numbered within sixty (60) days of being turned over to the Contractor for maintenance. 

 
g. The Contractor shall test each water treatment and filtration supply systems’ 
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electrically driven pump annually for efficiency.  The Contractor shall furnish test results to 
the COR in accordance with CDRL C.7-14, Pump Efficiency Report. 

 
h. The Contractor shall test back-flow protection devices located at Building 896, fort 

Irwin, and the Barstow/Daggett Heliport annually.  An individual that is certified by the 
County of San Bernardino as an approved “Back-flow Prevention Assembly Tester” shall 
accomplish these tests.  Copies of the back-flow protection device test results shall be 
forwarded to the COR within five (5) workdays of receipt from the tester. 

 
i. The Contractor shall develop, implement, and maintain a documented cross 

connection control program acceptable to the Government.  As a minimum: 
 
(1)   The Contractor shall identify cross connections in the water system, and waste 

water systems at the Barstow/Daggett Airfield. 
(2)   The Contractor shall identify all locations in which back-flow may occur in the 

water treatment and filtration systems. 
(3)  The Contractor shall prevent and eliminate cross connections between systems.  

The requirement to eliminate cross connections as a service applies to work required on 
water mains and laterals to the service connection.  It shall include providing a back-flow 
prevention assembly. 

(4)   The Contractor shall notify the COR in writing within twenty-four (24) hours of 
any cross connection that cannot be isolated as a service. 

(5)   The Contractor shall develop and maintain records of backflow preventers. 
(6)  The Contractor shall retain Government records until contract completion, at 

which time they shall be transferred to the COR. 
(7)   The Contractor shall mark cathodic protection systems and protect them from 

damage from digging or excavation. 
(8)   The Contractor shall provide personnel to manually operate and observe the 

water distribution system located at Building 896, Fort Irwin and the Barstow/Daggett 
Heliport if the system becomes non-operational.  

(9)   The Contractor shall flow-test hydrants located at the Barstow/Daggett  
Airfield complex in accordance with NFPA. 

(10)  The individual who supervises the development and maintenance of the cross 
connection control program shall have completed a course that is acceptable to the State of 
California, Department of Health Services, Office of Drinking Water and must comply with 
Title 17 of the State of California Administrative Code. 
 
C. 7.3.9.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days. 
 
C.7.3.9.3  Workload.  Reference C.12, PWS Workload.   
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C.7.3.10  Heating, Ventilation, and Air Conditioning (HVAC) and Chiller/Non-Steam 
Boiler Systems. 
 
DESCRIPTION.   
 
     a.  The Contractor shall maintain and repair HVAC installed building equipment for 
facilities listed in the RPAF.  Replacement of air conditioning equipment with capacity over 
360,000 BTUs is beyond the scope of this contract.  The Contractor shall ensure heating, 
ventilation, and air conditioning (HVAC) is operating properly throughout the year. 
 
      b.  Contractor shall inspect, maintain and repair air conditioning, evaporative coolers, 
energy plant/chillers, and water boilers.  HVAC systems include ducts, supply grills, 
dampers, and vents as a part of the system. 
 
 
C.7.3.10.1  Tasks.  The Contractor shall:   
 

a.    Inspect, test, repair, and report (CDRL C.7-38) all gas-fired heating units prior to 15 
October of each year.  The COR will notify Contractor of the final dates of heating system 
turnover for systems not “on demand.”   

 
b.    Maintain all chilled water system chemical treatment 24/7 and stay within standards 

per United Facilities Specifications Manual. 
 

c.    Test the efficiency of compressor valves annually on semi-hermetic and open type 
compressor equipment as per the manufacturer’s standards.  The Contractor shall repair and 
overhaul if required to meet the standards.  The Contractor shall complete Chilled Water 
Compressor Test Report (CDRL C.7-26). 

 
d.    Monthly clean permanent type filters and replace the throw-away type in Buildings 

13, 237, 985, 988 and 990. 
 
e.    Clean steam traps and strainers semiannually and repair as required. 

 
f.    Annually clean and repair space heaters and warm air furnaces no later than 15 

September. 
 
g.    Annually clean heat exchangers and storage tanks. 
 
h.    Adjust air/gas mixtures to ensure a blue colored flame is visible when the unit is in 

operation. 
 
i.    Clean orifices and areas around combustion chambers. 
 
j.    Ensure that acceptable levels of Carbon Monoxide (CO) not exceed fifty (50) parts per 

million (ppm). 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

121 
 

k.    Clean venting and ducting from unit to registers on all buildings in the RPAF at least 
once every five (5) years and as requested. 
 

l.    Keep an equipment log of HVAC equipment. 
 

m.     The Contractor shall prepare and provide HVAC Status Log IAW CDRL C.7-39, 
HVAC Status Log. 
 

n.     Air Conditioning.   
 
(1)   Provide a plan based on locality and environmental conditions as part of the 

monthly LCM Report (CDRL C.7-1) to perform air conditioning maintenance and repair.  
(2)   Clean, maintain, and repair air conditioning units to include, but not limited to: 

(a)   The Contractor shall clean, maintain, and repair permanent-type filters and 
replace the throw-away type on an annual cycle. 

(b)  The Contractor shall clean steam traps and strainers annually. 
(c)  The Contractor shall annually clean heat exchangers and storage tanks. 
(d)  The Contractor shall inspect supply and return ducts and vents and clean as 

required. 
 

o.  Evaporative Cooler Units: 
 

(1)   The Contractor shall refurbish/replace evaporative cooler units to operating 
condition before 1 April of each year. 

(2)   The Contractor shall shut down evaporative cooler unit at the end of the cooling 
season. 

(3)   The Contractor shall inspect all units at the mid-point range (between 15 July to 
31 August) of cooling season, and repair as necessary. 

(4)  The Contractor shall maintain and repair as needed. 
 

p.  Water Boilers.  The Contractor shall perform boiler tasks, including but not limited to: 
 

(1)   The Contractor shall accomplish repairs or replacement of damaged or 
deteriorated components of the boiler plants and central energy plants and record IAW 
CDRL C.7-27. 

(2)   The Contractor shall perform internal inspection of hot water boilers annually.  
Remove accumulated scale and repair or replace all damaged parts.  Contractor shall comply 
with the requirements of AR 420-1, Chapter 22, Boiler Plants Operational Procedures. 

(3)   The Contractor shall provide and maintain chemical treatment for operating high-
pressure boilers (AR 420-49, Utility Services). 

(4)   The Contractor shall maintain a service log as part of the LCM plan detailing 
inspections and checks, the identification of discrepancies, and corrective actions taken on 
any discrepancies found. 
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q.  Energy Plants/Chillers.  The Contractor shall service, repair, and make operational all 
energy plants/chillers in order to seasonably switch them over no later than 15 April of each 
year. 

 
C.7.3.10.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  100% of approved service orders (Emergency, Urgent and Routine) 
and Preventive Maintenance completed.  90% of service orders will be performed within the 
established time frame.  Emergency is completed within twenty-four (24) hours, Urgent is 
completed within seven (7) calendar days, and Routine is completed within thirty (30) 
calendar days.  
 
C.7.3.10.3  Workload.   Reference C.12, PWS Workload.  Also, reference, TE C.7-9-WL, 
Boiler Plants and TE C.7-25-WL, HVAC Systems. 
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SECTION C.7.4 
 ENVIRONMENTAL SERVICES 

 
C.7.4.1 Non-Hazardous Integrated Solid Waste Services 
 
C.7.4.1.1 General Section.  The Contractor shall provide necessary labor, equipment, tools, 
materials, vehicles, and other items and services necessary to perform refuse, recycling, and 
landfill services at NTC and Fort Irwin, CA (Class III Landfill), except as noted below.  The 
Contractor shall be responsible for maintenance of the equipment provided and utilized under 
this contract.  Due to the privatization, refuse services for Military Family Housing (MFH) is 
not required under this contract.  The Contractor shall perform to the standards in the contract 
as well as all Federal, State, Local, and Installation laws or regulations. This includes 
adherence to all permit requirements.  The Contractor shall coordinate activities with the 
COR, Quality Assurance Personnel (QAP), and the Qualified Recycling Program (QRP) 
Manager as necessary.   
 
The Contractor shall be responsible for the collection and disposal of non-hazardous solid 
waste and recyclable materials for all buildings and facilities listed in the RPAF.  This 
includes properly packaged non-friable asbestos.  The term "solid waste" shall apply to trash, 
ashes, garbage, loose debris, food and beverage containers, scrap wood or metal, and solid 
industrial waste or debris, to include asbestos.  Solid waste does not include acids, flammable 
liquids, or any liquids in containers larger than one (1) gallon.  The term "recyclable 
materials" shall apply to materials that have useful physical properties after serving their 
original purpose and can be reused or recycled for the same or other purposes to include 
office paper mix, aluminum beverage cans, tin and bimetal food and beverage containers, 
corrugated cardboard, plastic containers, glass bottles, jars and newspapers.  Recyclable 
materials do not include any hazardous materials or waste, radioactive material, medical 
waste, explosives, or asbestos.   The potential does exist that these types of materials may be 
found with the recycled material. Contractor will notify COR/ACOR and follow local 
procedures for type of hazardous materials/waste, explosives, etc. 
  
Any organization or individual taking items from the Non-Hazardous Integrated Solid Waste 
Services facilities for professional or personal use must have an approval letter signed by the 
COR. 
 
C.7.4.1.2  Manage and Plan Refuse Removal. 
 
DESCRIPTION.  The Contractor shall manage and plan the Non-Hazardous Integrated 
Solid Waste Services program for the installation.  The Contractor shall comply with 
applicable laws, regulations, and guidance contained below.  The Government may 
coordinate any changes to locations with the Contractor.   
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C.7.4.1.2.1  Tasks. 

 
a. Installation Solid Waste Management Plan.  The Contractor shall develop, update 

and keep current the Installation Solid Waste Management Plan (CDRL C.7.30). 
 
b. Community Education Programs.  The Contractor shall establish a community 

education program that includes identification, classification, and separation of recyclable 
materials and waste materials, and special arrangements for bulk items that do not fit neatly 
into waste/recyclable classifications.  This program may utilize newcomer and rotational unit 
briefings, flyers, blast emails, Fort Irwin-related web pages, etc. C.7.4.1.4 

 
c. Rotational Support Planning.  The Contractor shall coordinate with G3 and other 

rotational unit support agencies at Fort Irwin and plan for waste collection, placement of 
containers, and to schedule pick-up times. 

 
d. Periodic Reporting.  The Contractor shall provide the following reports: 

 
(1) Solid waste and recycling reports as part of the DPW Monthly Activity Report 

(CDRL C.7-31) 
(2) Permit Report to the CIWMD/LEA (CDRL C.7-32). 

 
e. Employee Requirements.  The Contractor shall ensure all employees are 

trained/qualified in environmental, health, first aid, Cardiopulmonary Resuscitation (CPR), 
and safety to ensure compliance with all Federal, State, County and local laws or regulations.  
In addition, special training shall include hazardous waste and Polychlorinated Biphenls 
(PCB) waste recognition, operations, maintenance, safety, health, environmental controls, 
and emergency response training.  The Contractor shall ensure employees are qualified to 
operate specialized vehicles/equipment before assigning employees to tasks that require use 
of the vehicles/equipment.  
 

f. Manager Availability – Special Requirement.  During normal duty hours, the 
Manager shall be available within thirty (30) minutes of notification to meet on the 
installation with Government personnel.  After normal duty hours, the Manager shall be 
available on-site within two (2) hours of notification. 

 
g. Qualifications and Special Training. 

 
(1)   Collection.  Employees involved in waste collection shall be trained on the 

examination of container contents to ensure it meets minimum standards for collection. 
(2)   SWANA.  At least two (2) employees shall be Solid Waste Association of North 

America (SWANA) certified on installation spills. 
(3)  All training shall be documented and be available on-site for Government review. 
   

h. Environmental Controls/Notification of Environmental Spills.  The Contractor 
shall immediately report spills or releases into the environment of any substance listed in 40 
CFR 302 (Protection of Environment; Designation, Reportable Quantities, and Notification) 
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to the COR.  If contact cannot be made with the COR, contact Public Works/Environmental, 
or if after hours, contact the Garrison Operations Center (GOC).  The Contractor shall be 
responsible for containment, environmental cleanup of the spill or release of such substance, 
and associated costs.  All Contractor employees shall be knowledgeable of environmental 
spill notification procedures or have the written procedures nearby for immediate access. 

 
i. Compliance. The Contractor shall comply with all terms and conditions of the Solid 

Waste (SW) operators permits and their associated documents includes but not limited to: 
 

(1) Joint Technical Documents 
(2) Closure Plans 
(3) Operations Plans 
(4) Storm water/erosion control plans 

 
j. Unscheduled Data Calls or Process Improvement Analysis.   The Contractor shall 

provide solid waste data as required by the Government. 
 

k. Bailer/Bagger Routine Maintenance/Preventative Maintenance Plan. The 
Contractor shall produce routine maintenance/preventative maintenance plan for Government 
approval within the Installation Solid Waste Management Plan (CDRL C.7-30). 
 
C.7.4.1.2.2 Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  The Installation Solid Waste Management Plan kept current and 
submitted 100% to standard and to schedule.  Periodic Reports submitted 100% to standard 
and by the fifth (5th) of every month. 
 
C.7.4.1.2.3  Workload.  Reference C.12, PWS Workload.   
 
C.7.4.1.3   Refuse Removal, Collection. 
 
DESCRIPTION.  The Contractor shall pick up and dispose of waste (dining facility, 
municipal/residential, other regulated, bulk, and green) that is in compliance with Federal, 
State, and Local laws and makes sense from the Government’s environmental and 
economically advantageous perspective.  This service shall be provided Monday through 
Friday with special collection schedules for Federal holidays, special events, and Rotational 
support. 

 

C.7.4.1.3.1 Tasks.  The Contractor shall: 

 
a. Refuse and Recycling Collection.  The Contractor shall provide separately 

identifiable container and trucks for refuse and recyclables.  The Contractor shall empty 
containers, at a minimum of once per week, but before their capacity is exceeded.  The 
Contractor shall establish vehicle routes and collection schedules to be submitted to the COR 
within five (5) calendar days prior to start of contract performance.  The Contractor may 
adjust the schedule at any time but as a minimum the COR and Contractor will monitor fill 
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capacities during the first thirty (30) days of performance to ensure standards are met.  The 
COR and customer shall be notified prior to changes to the schedules or routes (TE C.7-26-
WL).  The Contractor shall pick up all litter, waste, and recyclable material on the ground 
within a ten (10) foot radius of the container.  The Contractor shall separate the various types 
of recyclable materials (see section C.7.4.1.4). 

 
b. Food Service Facilities.  The Contractor shall empty containers used to dispose of 

food waste at least three (3) days a week when the service facility is in operation. 
 
c. Refuse.  The Contractor shall place labeled containers for garbage, at designated 

locations outside facilities that will be emptied on scheduled pickup days.  Pickup shall be 
accomplished at least once per week.  

 
d. Recycling.  The Contractor shall place two (2) labeled containers for recyclables (one 

for commingled and one for cardboard only), at designated locations outside facilities that 
will be emptied on scheduled pickup days.  Pickup shall be accomplished at least once per 
week. 

 
e. Bulk Item Pickup.  The Contractor shall Pick up bulk items as requested by work 

order or arranged by the COR.  Bulk items may consist of (but are not limited to) furniture, 
consumer electronics and appliances that do not contain Ozone Depleting Substances.  The 
Contractor shall divert recyclable items to the Post Recycling Center.  The Contractor shall 
divert discarded consumer electronics to Building 630.  Bulk items shall not be picked up 
from the Military Family Housing. 

 
f. Unscheduled Collections.  The Contractor shall make collections and disposals 

within one (1) business day of notification from the COR. 
 
g. Special Events.  The Contractor shall provide or re-position event waste containers 

for a designated length of time as directed by the COR and remove the event containers and 
dispose of waste within twenty-four (24) hours after the event. 

 
h. Rotational Unit Collection.  The Contractor shall provide pick-up of solid waste and 

recyclable materials as coordinated with the Rotational Unit through the Support Rotational 
Unit Component (S-RUC).  The coordination shall include a determination of the number 
and location for trash and recycling bins, as well as the pick-up schedule within the rotational 
unit areas (RUFMA, RUBA).  Support for Rotational Units is considered Reimbursable 
Work, and therefore, must be agreed to by the unit responsible for payment prior to providing 
the service.  However, as a general rule, the Contractor shall pre-position and provide no less 
than twelve (12) dumpsters (a combination of refuse and recycling dumpsters, as necessary) 
in the rotational unit areas (RUFMA, RUBA) and collect and dispose of the refuse/recycling 
materials. 

 
The Contractor shall set a schedule, monitor, and inspect the dumpsters for overflow and 
shall make additional pick-ups when necessary to ensure health and safety standards and to 
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prevent scavenging by ravens and coyotes.  Any overflow shall be cleaned up by the 
Contractor in a timely manner. 

 
i. Construction and Demolition Debris (C&D).  The Contractor shall provide roll-off 

containers for collection of C&D.  Concrete and asphalt (inert C&D) shall be transported to 
the designated recycling/disposal location as determined by the Qualified Recycling Program 
(QRP) Manager or COR.  Other C&D (i.e. shingles, wood, drywall, etc.) shall be recycled or 
disposed of as directed by QRP Manager or COR. 

 
j. Inclement Weather Schedule.  The Contractor shall collect refuse and recyclable 

material during periods of inclement weather.  In cases of severe weather, the COR may 
authorize exceptions.  When exceptions are granted, the Contractor shall make up all missed 
collections within twenty-four (24) hours after the severe weather has terminated, or as the 
COR authorizes. 

 
k. Route Parameters/ Points of Collection.  The Contractor shall make collection 

between the hours of 0700 and 1600, Monday through Friday.  Collection outside these hours 
shall require prior approval of the COR.  The Contractor shall consider points of collection in 
collection operations and services.  The Contractor shall position bulk containers for 
customer ease in depositing refuse and recycling which may require repositioning containers.  
The Contractor shall also position containers to minimize interference with adjacent parking 
areas, sidewalks, roadways, overhead utilities, trees and other potential obstructions. 

 
l. Cubic Yard Capacity.  The Contractor shall consider cubic yard capacity in 

collection operations and services.  The Contractor is encouraged to identify changes to the 
capacity of containers and/or pickup frequency that improve the overall efficiency of refuse 
and recycling removal.   The contractor shall make recommended changes to the COR.  
Changes will be made by contract modification and revisions to TE C.7-26. 

 
m. Government-Approved Containers.  The Contractor shall collect refuse and 

recyclable materials from government-approved containers only.  The Contractor shall 
inform the QAP of any suspected instances of container abuse (vandalism, unauthorized 
dumping, etc.) or of the need to completely replace a container.    

 
n. Weighing of Vehicles.  The Contractor shall weigh all vehicles used in the collection 

of refuse and recyclable materials on state certified vehicle scales.  Incoming and outgoing 
vehicle weights shall be recorded on a daily log. 

 
C.7.4.1.3.2 Standards.    The Contractor shall comply with the performance requirements 
defined in the PWS.  Complete 100% of output to standard and 100% to weekly schedule for 
all waste.   
 
C.7.4.1.3.3 Workload.  Reference C.12, PWS Workload.  Also, reference, TE C.7-27-WL, 
Recyclable Materials Collection Data 
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C.7.4.1.4  Recyclable Materials Processing. 
 
DESCRIPTION.  The Contractor shall pick up and dispose of recyclables (dining facility, 
municipal/barracks, other regulated, bulk, and green) that is in compliance with 
Federal/state/local laws and makes sense from an environmental and economically 
advantageous perspective.  Federal law requires installations to use recyclable material sales 
proceeds to cover Qualified Recycling Program (QRP) costs. 

 
C.7.4.1.4.1 Tasks.  The Contractor shall operate a qualified recycling program.  The 
Contractor shall conduct direct sales of recyclable commodities.  The Government will retain 
revenues generated by the resale of recyclable commodities.  The Contractor shall compare 
vendors each time a sale is made to ensure the Government is receiving the highest value 
available for the items. 
 

a. Recyclable Materials.  The Contractor shall recycle at a minimum the following 
items:  Industrial scrap metal, glass (clear, brown, green), office paper, newspaper, 
cardboard/pressboard, and plastics.  Additional items may be recycled with QRP Manager 
approval. 

 
b. Pickup Points.  The Contractor shall provide sufficient recycling containers at each 

facility.   
 
c. Recycling Center (RC).  The Contractor shall collect, transport, separate recyclable 

materials, and operate and maintain the RC.  Notify the Directorate of Public Works 
Operations & Maintenance Division or designated customer service entity for facility 
maintenance or repair requirements.  The Contractor shall ensure that no additional sorting or 
solid waste processing stations of any type will be implemented without the written 
Government approval through DPW Environmental. 

 
d. Marketing and Resale.  The Contractor shall market, sell, and arrange transportation 

for recyclable materials at the highest value.  Revenues from the recyclable materials 
program will be returned to the Government. 
 

e. Chipping at Compost Facility.  The Contractor shall at the facility:  Chip all shrubs, 
tree limbs and uncontaminated lumber delivered that is not suitable or desirable for reuse.  
Items deemed “not suitable for reuse” shall be ground up/chipped and composted.  When 
required by the QRP Manager, the Contractor shall grind clean (non-treated, non-painted, no 
extraneous debris) wood chips to a size specified by the Government to be used for dust 
suppression in the range area.  The Contractor is required to conduct 100% monitoring of 
personnel depositing items in this area to ensure appropriate segregation and removal of 
prohibited items.   

 
f. Debagging at Compost Facility.  The Contractor shall debag all yard waste not in 

biodegradable bags.  Properly debagged waste shall be free of visible bag material.  The 
compost facility has an associated “woodpile.”  This woodpile has recently been restructured 
to include a “Solid Waste Commodities Yard (SWCY).”  The Contractor is required to 
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conduct 100% monitoring of personnel debagging in this area to ensure appropriate 
segregation and removal of prohibited items. 

 
g. Material Placement at Compost Facility.  The Contractor shall mix all chipped and 

unshipped organic waste, and place the mixed waste into the Ag Bag composting system.  
The waste shall be free from contamination.  If there are questions regarding contamination, 
consult with the QRP Manager.  The Contractor is required to conduct 100% monitoring of 
personnel depositing items in this area to ensure appropriate segregation and removal of 
prohibited items. 
 

h. Material Disposition at Compost Facility.  The Contractor shall make compost 
available on a six (6) day work schedule during normal landfill working hours and maintain 
an adequate supply of compost material for issue or use based upon demand. 

 
i. Appliance Recycling.  The Contractor shall ensure all appliances are purged of 

refrigerants by a certified technician in accordance with current applicable Federal, State, and 
Local laws, regulations, and directives.   Contractor is required to conduct 100% monitoring 
of personnel depositing items in this area to ensure appropriate segregation. 

 
j. Asphalt/Concrete Recycling.  The Contractor shall perform asphalt/concrete 

crushing.  The Contractor shall process all material to a size designated by the COR. 
Contractor is required to conduct 100% monitoring of personnel depositing items in this area 
to ensure appropriate segregation 
 
C.7.4.1.4.2 Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  Recycling rate 60% or more, measured by ton weight. 
 
C.7.4.1.4.3  Workload.  Reference C.12, PWS Workload.  Also, reference TE C.7-26-WL, 
Refuse Collection Points and Schedule 
 
C.7.4.1.5  Refuse Removal, Disposal. 
 
DESCRIPTION.  The Contractor shall dispose of waste (dining facility, 
municipal/residential, other regulated, bulk, and green) that is in compliance with Federal, 
State, local laws and makes sense from an environmental and economically advantageous 
perspective. 

 

C.7.4.1.5.1 Tasks.  

 
a. Landfill Operations.  The Contractor shall perform to the standards of this contract 

as well as the Joint Technical Document (JTD) for the NTC and Fort Irwin Main Post Class 
III Sanitary Landfill dated April 1999, and current Federal, State, and Local laws or 
regulations.  The Contractor shall not accept refuse from contractors not identified on the 
listing provided by the Government or by Memorandum signed by the COR or 
Environmental Division Chief.   
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           (1)  The Landfill shall perform normal operations from 0700 to 1530.  In support of 
rotational units and approval by the COR, the Contractor shall extend hours of landfill 
operations.  Coordination of extended hours is the responsibility of the rotational units. 
           (2)  The Contractor is required to conduct 100% monitoring of personnel depositing 
items in this area to ensure appropriate segregation. 

 
b. Entry Control and Weighing of Vehicles.  The Contractor shall weigh 100% of all 

authorized vehicles disposing of acceptable materials (light and heavy) on State-certified 
vehicle scales at the landfill.  If the landfill scales are inoperative, the scales at the 
Directorate of Logistics facilities shall be used (near the bulk POL facility).  Incoming and 
outgoing vehicle weights shall be recorded on the daily log for each vehicle processed.  The 
Contractor shall ensure all material leaving the landfill (i.e., recycle materials, compost, and 
concrete and asphalt) are accurately weighed and recorded.  The Contractor shall notify the 
COR or QAP each time the landfill intake, either by weight or vehicle count, is nearing the 
daily permitted limits to ensure priority acceptance of remaining material. 

 
c. Equipment Calibration.  The Contractor shall ensure that calibration is 

accomplished for the truck scale.  A copy of the calibration and certification shall be 
maintained at the landfill scale house at all times.  Certification must meet Federal, State, and 
Local laws and other requirements. 

 
d. Scale House Operations.  The Contractor shall use the landfill scale house and/or 

Directorate of Logistics (DOL) scale when required.  During contingencies and installation 
exercises, the DOL facilities (near the bulk POL facility) may not be available for public use.  
In those situations, the landfill scale house is responsible for conducting additional scale 
operations.  Additional scale operations may include a couple of commercial vehicles and 
several military personnel performing Do-It-Yourself (DITY) household goods moves.  The 
Contractor is not required to document these operations other than the required weight tickets 
for the customer(s). 
 
Upon the requirement of using the DOL scale house to weigh vehicle(s) entering the landfill, 
the Contractor shall ensure the scale staff shall transfer their operation from the landfill scale 
to the DOL scale as required.  When using the DOL scale, the DOL staff has first priority to 
use the scale and will provide their own staff.   
 
At the scale house, the Contractor shall inspect each incoming load to determine the nature of 
the material being delivered.  Loads containing hazardous waste will have the hazardous 
waste removed for proper disposal.  The Contractor shall maintain a Hazardous Waste-
Rejection Log for all hazardous material diverted from the landfill.   
 

e. Bailer/Bagger Operations.  The Contractor shall remove all prohibited items and all 
items that will cause damage to the system.  Contractor shall conduct a 100% inspection of 
all Solid waste (SW) before entry to the Bailer/Bagger. 

 
(1)  Contractor shall conduct all routine maintenance and preventative maintenance 

on system in accordance with the established Bailer/Bagger maintenance plan. 
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      (2)  Equipment failures due to negligence or miss-use will be repaired at contractor 

expense. 
      (3)  The Bailing House shall be kept clean and hazard free at all times. 

 
C.7.4.1.5.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  Improvement in the Commodities Yard Reuse Rate to 30%.  Reduction 
of the volume of buried solid waste to 10%. 
 
C.7.4.1.5.3  Workload.  Reference C.12, PWS Workload. 
 
C.7.4.1.6  Container Maintenance. 
 
DESCRIPTION.  The Contractor shall provide maintenance on Government-owned 
containers utilized for non-hazardous refuse and recycling (dining facility, 
municipal/residential, other regulated, bulk, and green) that is in compliance with Federal, 
State, and Local laws and regulations.  This includes maintaining, repairing, cleaning and 
painting containers and dumpsters.  

 
C.7.4.1.6.1  Tasks. 
 

a. Bulk Container Maintenance and Repair.  The Contractor shall perform 
maintenance to ensure containers operate properly.  Furnish the maintenance schedule to the 
COR.  Provide replacement containers for all containers removed (for more than one (1) 
hour) for cleaning, painting, or repair.  The Contractor shall patch holes larger than 2" x 2", 
perform corrosion control, and ensure no visual cracking on fork mounts. 

 
b. Bulk Container Cleaning.  The Contractor shall clean bulk containers to ensure they 

are free of unpleasant odors, dirt, debris, and pests.  The Contractor shall furnish the cleaning 
schedule to the COR. 

 
c. Bulk Container Painting.  The Contractor shall paint bulk containers to maintain the 

post color scheme.  If there are questions regarding the color scheme, consult with the COR.  
Containers shall be cleaned and prepped prior to painting. 
 
C.7.4.1.6.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  100% repairs completed promptly.  100% preventive maintenance and 
cleaning completed to standard and on schedule.  100% of containers repainted when 
necessary. 
 
C.7.4.1.6.3 Workload.  Reference C.12, PWS Workload.  TE C.7-26-WL, Refuse Collection 
Points and Schedule. 
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C.7.4.2  Pest Control Services. 
 
C.7.4.2.a  Pest Control, Management.  
 
DESCRIPTION.  The Contractor shall develop, implement, and manage a Pest Control 
Service Program, both indoor and outdoor.  The geographic scope for all Pest Control services 
shall be within the Installation boundaries, including Barstow Daggett and the Barstow 
Outreach Center, excluding Military Family Housing and Goldstone managed facilities. 
 
C.7.4.2.a.1 Tasks. 
 

a. Integrated Pest Management Plan (IPMP).  The Contractor shall develop the 
Integrated Pest Management Plan (IPMP) required by EPA and implemented by DoDI 
4150.07 and DoD MOM #2, and the DoD Final Governing Standards (CDRL C.7-33).  The 
IPMP shall include, but not be limited to, overall objectives, schedules, frequencies, training, 
and a list of pesticides and Material Safety Data Sheets (MSDS). 

 
b. Pest Management Records.  The Contractor shall prepare, submit, and maintain daily 

and monthly pest management records and reports for each pest management service provided 
to include surveillance, non-chemical controls and pesticide applications (CDRL C.7-34).   

 
c. Contractor Pest Control Work Plan.  The Contractor shall develop and maintain a 

detailed Contractor Work Plan (CWP) (CDRL C.7-35).  The CWP shall specify the schedule, 
technical approach, and resources required for the planning, execution, and completion of the 
performance objectives. 

 
d. Expertise and Necessary Personnel.   All Contractor Personnel shall understand 

Integrated Pest Management (IPM) principles and practices and be capable of implementing 
them.  The Contractor shall have the background and experience to be capable of identifying 
pest and knowledgeable about pest life cycles, habits and the conditions that affect pest 
populations.  The Contractor shall have sufficient knowledge and experience to properly 
identify the Threatened, Endangered and Sensitive (TES) species and appropriate carcass 
disposal methods. 
 

e. Licensing and Certification. 
 
(1)  Business License.  The Contractor shall possess a business license issued by the 

State of California to provide pest control services. The Contractor shall provide proof of 
licensing to the Government prior to contract award. 

 
(2)  Certification.  All Contractor personnel employed who will apply or supervise the 

application of pesticides under this contract shall possess commercial certification by the State 
of California in the appropriate EPA-approved State categories for the work requirements of 
this contract.  The Contractor shall posses proper pesticide applicator certification categories 
(TE C.7-31-SPEC, Applicator Certifications).  All Contractor personnel who apply pesticides 
shall have full commercial and DOD certification.  Neither private applicator certification nor 
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registered technician certification are acceptable.  Proof of State and DOD certification shall be 
provided to the Government prior to start of contract.  The Contractor shall provide proof of 
certification to the DPW Division of Environmental Services COR prior to conducting pest 
control applications. 
 

f. Mixing & Storage Facilities (Off-Site)/Labor.  
 
Contractor shall provide certified personnel and adequate storage and mixing facilities off 
Fort Irwin.  The Contractor shall provide a staff that applies pesticide, herbicide, fungicide 
and rodenticide that are both DOD and State of California-certified.    

 
g. Additional Requirements. 

 
(1)  Vehicles.   Vehicles used for pest control operations shall not be used for other 

purposes in connection with this contract.  Vehicles shall be secured at all times to prevent 
unauthorized access.  All pesticides carried on vehicles shall be stored in a locked compartment 
separate from the cab of the vehicle.  Vehicles shall be equipped with a fire extinguisher, 
emergency wash water, a portable emergency eye wash and a portable spill decontamination 
kit.  Vehicles shall be marked as required by State of California law. 

(2)  Equipment.   The Government shall furnish access to an approved computerized 
reporting system (a file or program only).  The Contractor shall repair and maintain all 
equipment in accordance with the manufacturer’s instructions.  Equipment shall be in good 
operating condition, free of visible deterioration, shall not leak, and shall be calibrated to apply 
pesticides in accordance with the pesticide product label.  Proof of calibration may be 
requested by the Government.  Equipment that has failed shall be replaced and/or repaired by 
the Contractor prior to resuming operations.  The Contractor shall clearly and plainly mark all 
pesticide application equipment including rodent bait stations and glue traps with the 
Contractor’s name, a point-of-contact, and phone number.  The Contractor shall assume 
responsibility for all Contractor-owned equipment or other items.  The Contractor shall submit 
any equipment, facilities and/or repair materials provided by the Contractor to the 
Government for approval prior to purchases or start of any repair. 

(3)  Pesticides.  The Contractor shall procure, handle, store, and apply pesticides in 
strict accordance with the EPA registered pesticide label.   All pesticides shall be used in 
accordance with Federal, State of California, and Local laws, and Installation regulations.  
Annually, prior to use, the Contractor shall request approval for all pesticides using the 
Pesticide Use Proposal (PUP) (CDRL C.7-36).  The Contractor shall maintain a binder 
containing labels and Material Safety Data Sheets (MSDS) for all pesticides used, and have it 
readily available for the COR’s inspection at all times. 
 

h.  Pesticide Storage, Mixing and Disposal.   
 

(1)  Pesticide Storage.  The Contractor shall not store pesticides on Government 
property.  All pesticides shall be stored off Government property or inside the secured 
Contractor vehicles. 
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(2)  Pesticide Mixing.  The Contractor shall not mix pesticides on Government 
property. All pesticides must be mixed prior to arrival at the Installation. 

       (3)  Pesticide Disposal. All pesticides, rinse water, and containers shall be disposed of 
in accordance with label directions.  The Contractor shall dispose of any pesticides, pesticide 
containers, pesticide residue, pesticide rinse water, or any pesticide contaminated article at an 
authorized disposal area off of Government property. 

       (4)  Pesticide Spills.  The Contractor shall immediately report all spills of hazardous 
material to the Contracting Officer and shall be financially responsible for the clean-up of any 
spills.  Spills shall be managed in accordance with the Installation’s spill contingency and 
countermeasure plan.  The Contractor shall have on-hand spill containment equipment and 
materials necessary to contain spills of pesticides and other pest control materials and supplies 
that are on the Installation. 

(5)  Personnel Protective Equipment.  The Contractor shall provide personal 
protective equipment (PPE) to each of their pest control applicators.  This equipment shall 
include, at a minimum, the PPE required by the applicable pesticide labels and MSDSs. 

      (6)  Occupied Spaces.  The Contractor shall ensure liquid or aerosol pesticide shall not 
be applied in occupied spaces when people are present.  Dust pesticide formulations shall not 
be applied in occupied spaces if the dust can be carried by air currents to people. Gel baits, 
cockroach, rodent and ant bait stations or other pesticide formulations that do not volatize or 
carry on air currents may be applied in occupied spaces. 
 

i.  Contractor Furnished Materials and Vehicles. 
 
(1)  The Contractor shall furnish as Contractor Furnished Materials (CFM):  

Pesticides, solvents and wetting agents, carriers, dilutants, and related pesticide compounds 
and materials to be used in the pesticide operation for the Government. 

(2)   The Contractor shall comply with standards in TE C.7-30-SPEC to ensure an 
acceptable level of pest control. 

 
j.  Quality Control.  The Contractor’s Quality Control procedures shall address the area 

of Pest Control as one of the functional areas covered in their Quality Control Plan. 
 
C.7.4.2.a.2 Standards.    The Contractor shall comply with the performance requirements as 
outlined in the PWS and as they apply to Service (Preventive Maintenance (PM) and 
Scheduling).  IPMP complete and approved, and training and certification accomplished 
100% to standard and schedule.  Pest Management Records submitted 100% to standard and 
by the fifth (5th) of every month.  Contractor Work Plan accomplished 100% to standard and 
schedule. 
 
C.7.4.2.a.3 Workload.  Reference C.12, PWS Workload. 
 
C.7.4.2.b.  Pest Control, Indoor. 
 
DESCRIPTION.  The Contractor shall conduct an Indoor Pest Control Service Program.  The 
Contractor shall perform pest control service using biological, physical, mechanical, 
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chemical or other advanced techniques that may become available during the life of this 
contract. 
 
C.7.4.2.b.1 Tasks. 
 
Surveys and Treatment.    
 

(1)   The Contractor shall conduct indoor surveys for disease causing and nuisance 
pests and contaminants. 

(2)   The Contractor shall conduct indoor pest control treatment as necessary in 
facilities outlined in the Integrated Pest Management Program (IPMP).  

(3)   The Contractor shall comply with standards in TE C.7-30-SPEC to ensure an 
acceptable level of pest control. 

(4)   The Contractor shall apply pesticides to conform to the product's label as 
mandated by the Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), PL 92-516, as 
well as applicable Federal, State, and Local ordinances, regulations and laws. 

(5)   The Contractor shall ensure that pesticide applications avoid food, food 
commodities, food handling equipment, or areas of food preparation or distribution without 
proper cover to ensure against pesticide contamination.  The Contractor shall ensure that 
immediate areas of pesticide application are free of humans, pets, wildlife, and honey bees. 

(6)   The Contractor shall ensure that pesticides are not applied within fifty (50) feet of 
any indoor well. 

(7)   The Contractor shall apply pesticides in medical treatment facilities in 
accordance with TE C.7-30-SPEC, Pest Control Standards. 

(8)   The Contractor shall fumigate pest infested food or textile stocks with a volume 
of less than one-hundred (100) cubic feet. 
 
C.7.4.2.b.2 Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  Completes 95% or more of required scheduled services within 
established time frames.  Emergency- completed within twenty-four (24) hours, Urgent- 
completed within seven (7) days, and Routine completed within thirty (30) days. 
 
C.7.4.2.b.3  Workload.  Reference C.12, PWS Workload. 
 
C.7.4.2.c  Pest Control, Outdoor.  
 
DESCRIPTION. 
 
      a.  The Contractor shall conduct an Outdoor Pest Control Service Program.  The Contractor 
shall perform pest control service using biological, physical, mechanical, chemical or other 
advanced techniques that may become available during the life of this contract. 
 
      b.  Outdoor pest control shall be inclusive of all control measures required to complete 
the task.  However, only Government personnel will conduct:  1) Any/all live snake removal, 
2) live coyote removal, and 3) Any depredation activity for Ravens beyond the inspection 
and repair of nets. 
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C.7.4.2.c.1 Tasks. 
 

a.   Surveys and Treatment. 
 

(1)  The Contractor shall conduct outdoor surveys for disease causing and nuisance 
pests and invasive/noxious plant species. 

(2)  The Contractor shall conduct outdoor pest control treatment as necessary in 
facilities outlined in the Integrated Pest Management Program (IPMP).  

(3)  The Contractor shall comply with standards in TE C.7-30-SPEC to ensure an 
acceptable level of pest control. 

(4)  The Contractor shall apply pesticides/herbicides to conform to the product's label 
as mandated by the Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), PL 92-516, 
as well as applicable State, Federal, and Local ordinances, regulations and laws. 

(5)  The Contractor shall ensure that immediate areas of pesticide/herbicide application 
are free of humans, pets, wildlife, and honey bees. 

(6)  The Contractor shall ensure that pesticides are not applied within fifty (50) feet of 
any natural springs or outdoor wells. 

(7)  The Contractor shall fumigate pest infested food or textile stocks with a volume of 
less than one-hundred (100) cubic feet. 

(8)  The Contractor shall ensure noxious/invasive plant species removal in proximity 
of water sources will be conducted using only approved methods so as to avoid water 
contamination. 
 

b.  Raven Net Inspection and Repair.  The Contractor shall inspect and repair all raven 
bird netting within the Cantonment Area, excluding the Military Family Housing Area.  
Repair shall include clean-up of fecal matter in and around netting areas as required.  The 
Contractor shall only remove bird nests when and as directed by the COR. 
 

c.  Dead Animal Removal and Identification of Endangered Species.  The Contractor 
shall furnish all vehicles, equipment, and properly trained personnel to identify Threatened 
Endangered Species (TES) and to complete the task of retrieval/removal of dead animals. 
 

(1)  The Contractor shall retrieve all “road killed” animals from all Fort Irwin lands in 
a timely manner.  In the case of an “After Hours” animal kill, the Contractor shall provide 
refrigerated storage for all after hour’s animal carcass recovery inclusive of proper collection 
and storage of all Threatened Endangered Species (TES). 

(2)  The Contractor shall provide staff to serve “On Call” respond to “After Hours” 
including weekends and Federal holidays to answer carcass recovery calls within two (2) 
hours and have the carcass retrieved within four (4) hours.  

(3)  The Contractor shall develop and maintain a carcass recovery log book that shall 
be maintained separately from the “Observation Form” that shall contain not less than, name 
of responder, type of vehicle used for recovery, reported by (include name and contact 
number), date of recovery, time call received and time carcass was recovered, location of 
recovery (including ten (10) digit grid coordinate of the recovery site), specify species of 
carcass recovered and identify if recovery was a TES species or not and final disposition. 

 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

137 
 

(4)  The Contractor shall furnish adequate vehicles and responsible operators to 
complete the task of retrieval of dead (road killed) animals ranging up to several hundred 
pounds. 

(5)  The Contractor shall ensure that all dead animals retrieved from Fort Irwin lands 
shall be disposed of in the “dead animal” pit located within the landfill area. Disposition of 
TES species will be by direction of the COR. 

(6)  The Contractor shall obtain from the DPW-Environmental Wildlife Manager 
(located at Building 602 office) a “Road Kill” Observation Report form, keeping a supply of 
blank forms on hand. 

(7)  The Contractor shall complete the “Road Kill” Observation Report form for each 
carcass recovery. 

(8)  The Contractor shall retain a completed Observation Report form on file. 
Contractor shall forward a copy of the report form to the DPW Environmental Wildlife 
Manager for tracking purposes within two (2) working days after the disposal of the carcass. 
 
C.7.4.2.c.2 Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  Completes 95% or more of required scheduled services within 
established time frames.  Emergency- completed within twenty-four (24) hours, Urgent- 
completed within seven (7) days, and Routine completed within thirty (30) days. 
 
C.7.4.2.c.3 Workload.  Reference C.12, PWS Workload. 
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SECTION C.8 
  DIRECTORATE OF EMERGENCY SERVICES (DES) 

 
C.8.1  Vehicle and Weapons Registration.   
 
DESCRIPTION.  The Contractor shall operate and maintain a centralized Vehicle and 
Weapons Registration Center currently located at the In/Out Processing Center, Building 312 
and at the Installation’s Visitor Information Center (VIC), Building 9.  
 
C.8.1.1  Tasks.  The Contractor shall: 
 

a.    Ensure all employees responsible for updating personal data have received a 
favorable local background clearance and the ability to apply for and obtain a favorable 
national background clearance. 

 
b.    Register all eligible persons with privately owned vehicles, provided they meet the 

established Post, State and Federal regulatory requirements. 
 
c.    Maintain a current manual and automated registration system of all eligible persons 

on Post with privately owned vehicles, weapons, or bicycles. 
 
d.    Use Government-approved registration forms and the Government-provided 

registration database. 
 
e.    Maintain current, accurate, uniform data to maximize the capabilities of the 

Centralized Office Police Suite (COPS) database. 
 
f.    Cross-reference files and data between manual and automated registration systems. 
 
g.    Procure and maintain a ninety (90) day supply of Government-approved forms and 

stickers.  
 
h.    Provide visitors with National Training Center (NTC) registration requirements for 

vehicles, weapons, and bicycles. 
 
i.    Provide database information upon request. 
 
j.    Maintain Vehicle Registration files and Driving Record Cards.  This will include the; 

documentation of points assessed by the Magistrate Court, and provided by the Directorate of 
Emergency Services. 

 
k.    Register weapons on the installation.  Review proof of ownership; Issue and maintain 

control documents and advise those registering weapons of Installation and State 
requirements, in accordance with the applicable Post regulations and State and Federal laws.  
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C.8.1.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the Performance Work Statement (PWS).  Vehicle registration information must 
be input with no less than a 95% accuracy rate based upon data entry compared to 
registration cards.  Weapons registration information must be input with no less than a 100% 
accuracy rate based upon data entry compared to registration cards.  Registration information 
must be input no later than twenty-four (24) hours after receipt.  As a minimum, 95 % of 
customers will experience a wait time of fifteen (15) minutes or less. 
 
C.8.1.3  Workload.  Reference C.12, PWS Workload.  Also, reference:  TE-C.8-1-WL, DES 
Monthly Activity Report.  
 
C.8.2  Crossing Guards.   
 
DESCRIPTION.  The Contractor shall provide visible and vigilant school crossing guard 
presence and traffic control services for the installation to ensure the safety of pedestrian and 
motor vehicle traffic.  Guards shall demonstrate professionalism, proficiency, timely 
reporting of incidents or appropriate accident response.  The Contractor shall comply with all 
applicable publications, policies, and procedures listed below.  Designated locations are 
subject to change, prior to the commencement of the school year.  The Government may 
coordinate any changes to locations with the Contractor.  Unless otherwise specified, hours 
of operation are Monday through Friday, excluding legal holidays, for one (1) hour and ten 
(10) minutes in the morning and forty-five (45) minutes in the afternoon.  On the half-day 
schedule, service duration will change from forty-five (45) minutes to thirty-five (35) 
minutes in the afternoon.  The specific hours of operation will be coordinated with the school 
district, and minor adjustments in the hours of operation will not require a contract 
modification. 

 
C.8.2.1  Tasks.  The Contractor shall: 
 

a.    Provide crossing guards at designated locations (TE C.8-2-WL), approximately one 
hundred eighty (180) school days per year. 

 
b.    Ensure personnel performing crossing guard duties are certified to administer cardio-

pulmonary resuscitation (CPR) and first aid. 
    
c.    Record and report in writing any situations or violations that endanger public safety, 

whether the action or inaction is by a motorist or a pedestrian, to the Desk Sergeant at 
Building 326 and/or report by telephone to the Desk Sergeant at (760) 380-2707. 

 
d.    Wear a reflective vest, have a handheld “STOP” sign, and writing implements in their 

possession while on duty. 
 
C.8.2.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  Make available the number of persons required to fill duty positions for 
each daily shift.  All personnel must be qualified in First Aid, CPR training, and have a 
favorable background check on file and at least 95% of equipment. No less than 95% of 
violations documented and reported appropriately.  
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C.8.2.3  Workload.  Reference C.12, PWS Workload.  Also, reference:  TE C.8-2-WL, 
Crossing Guard Hours of Operation and Location 

 

C.8.3  Fire Protection and Emergency Services.   
 
DESCRIPTION.   The Contractor shall provide fire protection services, which includes the 
fire prevention and fire suppression function.  The Government will furnish the motorized 
fire apparatus and miscellaneous equipment listed in TE C.3-2-GFP.   
 
C.8.3.1 Tasks.   
 

a. The Contractor shall provide continuous fire protection and rescue services in 
compliance with the terms of this Performance Work Statement (PWS), mandatory or other 
applicable publications specified in C.11, established law and the Code of Federal 
Regulations (CFR).  Turn-out/Roll-out and travel times shall occur within the standards 
outlined in DoDI 6055.06.  The Contractor shall respond to calls for assistance to include but 
not limited to: 

 
(1)   Traffic Accident Extrication Rescue.  Extrication is the physical removal of a 

victim from a vehicle by cutting, prying, and or dismantling vehicle components.  Properly 
qualified Contractor personnel shall ensure victims are stabilized, removed from the vehicle, 
placed on a backboard and properly restrained to prevent further injury. 

(2)   Medical Aid.  Of the twenty-four (24) personnel assigned as Firefighters, twelve 
(12) are required to be Firefighter/Paramedic (FF/Para) certified.  A total of three (3) FF/Para 
will be assigned as follows:  One per fire station (2 total) and one FF/Para at the Air 
Ambulance Detachment to act as Flight Paramedic.  Blood borne pathogen protocols are 
followed to protect the rescuer and the patient. 

(3)   Aircraft Rescue Fire Fighting (ARFF).  Qualified Contractor personnel shall 
stabilize the crash scene and, if circumstances permit, remove injured pilots, crew members 
and passengers from the aircraft. 

(4)   Confined Space Rescue.  Qualified Contractor personnel shall provide rescue 
services for personnel trapped or incapacitated in a confined space. 

(5)   Burning Building Rescue.  The Contractor shall provide rescue services to 
building occupants in the event of a structure fire.  Rescue personnel shall be trained through 
classroom instruction and realistic training scenarios. 

(6)   High Angle Rescue.  The Contractor shall have a properly qualified rescue team 
available for high angle rescue. 

(7)   Trench Rescue.  The Contractor shall have qualified personnel available for 
trench rescue operations. 

(8)   Swift Water Rescue.  The Contractor shall have qualified personnel available to 
provide swift water rescue services. 

(9)  Hazardous Materials (HAZMAT) Chemical Biological Radiological Nuclear and 
High Yield Explosives (CBRNE) First Response.  Secure the affected area, evacuate 
personnel, and perform rescue as necessary in compliance with NTC policies and regulations, 
applicable Army guidance, disaster or emergency response plans, and the Office of Domestic 
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Preparedness Emergency Responder Guidelines.  The Contractor shall ensure that the 
appropriate personnel are notified and assigned to mitigate spills. 

(10)  Fire Prevention.  Provide fire prevention services as required by and specified 
within NFPA, NFire Code, NTC 420-2, AR 385-16, and applicable regulations or policies 
cited in Section C.11 of the contract.  Inclusive are services such as:  The planning and 
execution of scheduled and unscheduled building fire inspections; the inspection of building / 
room / office space firefighting equipment; review of construction projects; promotion of 
public awareness of fire prevention measures through the Office of Public Affairs and 
approved Special Events; plan, schedule and conduct organizational level maintenance of 
portable fire suppression equipment; as well as test, inspect and facilitate repairs to fixed fire 
suppression equipment, such as building sprinkler systems. 

(11)   Emergency Response in Accordance with Support Agreements.  Request prior 
permission and report to the COR or Contracting Officer all instances of support rendered to 
Local, County, State or Federal Agencies under approved support agreements.  The 
Contractor shall track and report all costs associated with the service provided, and present 
this information to the Government for billing to the responsible Agency.  

(12)  The Fort Irwin Fire Department (FIFD) will be staffed with personnel certified 
in fire protection skills at the level of Fire Fighter II, Fire Fighter/Paramedic, 
HAZMAT/CBRNE, and properly trained in fire prevention.  Develop and implement a 
comprehensive training program to 1) Certify FIFD personnel when required by law or 
regulation; 2) Provide refresher training when essential certifications or proficiency 
requirement do dictate; and 3) cover all aspects of fire protection.  Frequency of training shall 
be one occurrence per 3 (three) months for quarterly requirement, one occurrence per 6 (six) 
months for semi-annual requirement, one occurrence each twelve (12) months for yearly 
requirement.  The Contractor shall maintain a training file for each employee. 

(13)  Develop, practice for and participate in annually scheduled and unscheduled 
Disaster/Emergency training exercises pursuant to the terms of this contract, local policies, 
procedures and an approved Disaster/Emergency Response Plan.  The Plan shall define 
actions required as a result of unforeseen emergencies or events.  The plan shall also include 
provisions for alerting and obtaining assistance from other agencies and subject matter 
experts in the event problems encountered cannot be resolved by Contractor personnel. 

(14)  Prepare, maintain and issue a Fire Report using the Department of Defense 
(DoD) National Fire Reporting System (NFIRS).  Required data is entered into the database 
accurately and timely.  

(15)  Plan, schedule, conduct and track organizational level maintenance and repair of 
the FIFD’s motorized firefighting and protection apparatus, and associated equipment.  
Perform maintenance and effect repairs above the organizational level through the Special 
Purpose Equipment Repair Activity (SPERA). 

(16)  Plan and execute Fire Chief Off–Duty Emergency Response when required.  
Ensure that the Fire Chief responds to all Catastrophic Level III Emergencies, within four 
hours of becoming aware of the emergency.  The Contractor shall ensure that a competent 
assistant Fire Chief is on shift at each fire station to provide interim overall supervision of the 
response and coordination of fire department assets in the absence of the Fire Chief.  

(17)  Conduct monthly activity reporting in accordance with the Contract 
Deliverables Requirements List (CDRL C.8-1), entitled “FD Monthly Activity Report. 
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(18)  Any situation anticipated to result in work hours exceeding established MYE 
hours will require direct coordination with and approval from the Contracting Officer.  An 
FIFD Labor Summary shall be submitted to the COR in advance of each pay voucher 
submitted for review and approval. 
 
C.8.3.2  Standards.  The Contractor shall comply with the performance requirements 
outlined in the PWS.  At a minimum 96% of the number of persons required to staff Fire 
Fighter duty positions are Fire Fighter II or Firefighter/Paramedic certified.  Turn-out/Roll-
out shall occur within sixty (60) seconds after dispatch.  Travel time shall not exceed five (5) 
minutes, except for remote areas.  At a minimum, 91% of the required individual training as 
outlined in Table B-1 of AR 420-90, Fire Protection, shall be conducted.  Required collective 
training shall be conducted as follows, without exception:  One (1) occurrence in each three 
(3) month period for quarterly requirements; one (1) occurrence in each six (6) month period 
for Semi-Annual requirements; and one (1) occurrence in each twelve (12) month period for 
Annual requirements.  95% of the reported events are mitigated in accordance with the 
Garrison’s site specific HAZMAT/CBRNE Response plan.  All assigned vehicles will have 
current PMCS data (daily, weekly, and monthly) at a 95% rate.  An out of service log book 
shall be present for 100% of downed vehicles.  Vehicle service tests shall be conducted at 
95% rate.  An emergency vehicle technician shall be assigned.  All other equipment shall 
conform to testing, inspections and maintenance actions at a 95% rate.  At least 95% of the 
fire prevention surveys scheduled for that month must be completed.  100% of all installation 
construction projects must be reviewed.  Identify and track fire protection deficiencies.  
Conduct 95% of protection systems tests and inspections.  Reports entered into the database 
with an accuracy of 95%. Completed summary conducted within twenty-four (24) hours of 
each incident. 
 
C.8.4  Operate the Emergency Dispatch Center. 
 
     a.  FIRE DESCRIPTION.  The Contractor shall provide adequate personnel to operate a 
single emergency dispatch center covering both fire and police emergencies.  The centralized 
dispatching center shall be responsible for receiving 911 and non-emergency calls from the 
public requiring emergency and non-emergency response from the Fire and Police 
Departments, located on Fort Irwin and the Barstow-Daggett Airfield.  When such calls 
require police and or ambulance response; the police will then be dispatched to the event, or 
the call will then be transferred to the appropriate agency for response.   
 
     b.  POLICE DESCRIPTION.  The Contractor shall provide adequate personnel to 
operate a single emergency dispatch center covering both fire and police emergencies.  The 
centralized dispatching center shall be responsible for receiving 911 and non-emergency calls 
from the public requiring emergency and non-emergency response from the Fire and Police 
Departments, located on Fort Irwin and the Barstow-Daggett Airfield.  When such calls 
require police and or ambulance response; the police will then be dispatched to the event, or 
the call will then be transferred to the appropriate agency for response.   
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C.8.4.1  Tasks.  The Contractor shall: 
 

a.    Using applicable National Fire Protection Administration and Army Regulatory 
guidance, process all incoming 911/emergency calls within specified response timeframes for 
dispatch and response times required. 

 
b. Carefully screen all calls to determine appropriate response.  Medical calls shall be  

routed to WACH-ER; fire backup, fire and gas leak calls are primary fire calls, with police 
backup.  Law Enforcement calls shall be routed to the Police Department, and animal control 
incidents will be routed to the appropriate domestic animal or wildlife managers or 
enforcement activity.  Medical backup shall be dispatched as appropriate. 
 

c. Provide Telecommunicator Level II certified dispatchers trained in California Law 
Enforcement Telecommunication System (C.L.E.T.S)., Centralized Office Police Suite 
(COPS), and Integrated Commercial Intrusion Detection Ssystem (ICIDS). 
 
C.8.4.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS. 
 
FIRE.  At least 90% of the calls received shall have an accurate dispatch action appropriately 
forwarding the call within sixty (60) seconds.  Personnel shall be certified and trained at no 
less than 91%. 
 
POLICE.  At least 97% of the calls received shall have an accurate and appropriate dispatch 
action within sixty (60) seconds.  Personnel shall be certified and trained at no less than 95%. 
 
C.8.4.3  Workload.  Reference C.12, PWS Workload.  Also, reference:  TE-C.8-1-WL, DES 
Monthly Activity Report.  The Emergency Dispatch Center is to be operated 24/7. 
 
C.8.5  Intrusion Detection System (IDS) and Fire Alarm Systems.  
 
DESCRIPTION.  The Contractor shall operate and maintain an IDS system, which is a fully 
automatic intrusion detection system that uses ultrasonic motion detectors, magnetic 
switches, and duress switches to indicate that a secure area has been breached.  The 
Contractor shall operate and maintain the fire alarm system, which provides notification of an 
event in each facility that requires intervention by fire suppression personnel.  This includes 
the requirement to monitor, inspect, test, repair and replace Fire Alarm Systems and Intrusion 
Detection Systems (IDS)  
 
C.8.5.1  Tasks.  The Contractor shall: 
 

a.    Install additional components; relocate, maintain and repair existing IDS and Fire 
Alarm systems and panels as required. 

 
b.    Ensure only appropriately trained personnel with a Secret or interim clearance are 

allowed to perform work on the systems. 
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c.    Report to the site of a malfunctioning IDS system within two (2) hours of notification 
and complete system repairs within five (5) hours from time of arrival.  Notify the COR if 
repairs or responses are expected to exceed established time standards. 
 

d.    Maintain a Preventive Maintenance (PM) file that shows all services performed as 
established in the IDS Service Manual (maintenance should be in accordance with 
manufacturer’s standards or recommendations) and the Fire Alarm System maintenance 
instructions.  Ensure all systems needing repair have a valid work request submitted.  
Maintain and update a work request status log.  
 

e.   Continually monitor the Fire Alarm System to identify performance problems from 
the Emergency Dispatch Center. 
 

f. Inspect and test the Fire Alarm System in accordance with NFPA requirements. 
 

g.   Inspect and test quarterly the auxiliary alarm systems listed in TE C.8.3-WL, Alarm 
and IDS Systems. 

 

C.8.5.2  Standards.  The Contractor shall comply with the performance requirements 
defined in the PWS.  Provide and maintain required Integrated Intrusion Detection System 
(ICIDS).  Maintain required closed circuit televisions and sensors.  Maintain system 
reliability rate of at least 98% with no borrowed man power in place of alarm system.  
Provide properly trained maintenance personnel with a Secret clearance.  Test Fire sprinkler 
systems, maintain reliability rate of 91%.  All systems that need repair have a valid work 
order. 
 
C.8.5.3  Workload.  Reference C.12, PWS Workload.  Also, reference:  TE C.8-3-WL, 
Alarm and IDS Systems. DRAFT
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SECTION C.9  
U. S. ARMY MEDICAL DEPARTMENT ACTIVITY (MEDDAC) 

 
C.9.1  Healthcare Facilities Repair and Maintenance.   The Contractor shall provide a 
dedicated team, services, materials, equipment, and transportation required to fully perform 
maintenance services associated with the preventive maintenance, code compliance, 
corrective maintenance, and repair/replacement programs at the Weed Army Community 
Hospital (WACH) and other medical facilities at Fort Irwin, CA.   
 
Maintenance and repair services shall be accomplished in accordance with codes, directives, 
and criteria governing the operation of a medical facility such as, The Joint Commission 
(TJC); National Fire Protection Association (NFPA), latest applicable edition; Military 
Handbook (MIL-HDBK-1191), Medical Facility Construction; Uniform Building Code 
(UBC), 1997 edition; American Society of Heating, Refrigerating and Air Conditioning 
Engineers (ASHRAE) Guides; American Disability Act (ADA) Standards; National Standard 
Plumbing Code; NFPA 70, National Electric Code; and the Environmental Protection 
Agency (EPA).  Conditions may arise that will prevent the performance of normal repair and 
maintenance work during normal working hours.  Work may be required in critical areas 
such as exam rooms, operating rooms, out-patient treatment areas, patient rooms, or other 
sensitive areas that shall be performed during non-working hours and coordinated with the 
Hospital Facility Manager. 
 
C.9.1.1  Tasks.  The Contractor shall provide all labor, materials, and equipment necessary 
to complete the following maintenance and repair activities: 
 

a.  Develop, implement, and maintain a program for operation, repair, and maintenance of 
all medical and dental facilities, equipment, and installed building systems.  The Government 
will provide the Contractor with maintenance office areas and associated tool rooms.  Prepare 
a monthly program of Preventive Maintenance Activities for the facilities and real property 
installed equipment (RPIE).  This report shall be provided to the facility manager at the start 
of each month. 

 
b.  Maintain buildings, building components and systems.  Evaluate the preventive 

maintenance needs of the facility and RPIE and recommend changes to reflect industry 
standards. 
 

c.  Prepare, maintain, and submit complete and accurate reports, records, and work 
orders.  Provide records required by TJC.  Perform an update of the RPIE inventory to reflect 
all equipment changes to the medical facilities and enter the updated RPIE data into the 
maintenance management system. 

 
d.  Identify facilities and equipment under warranty, enforce warranties, arrange warranty 

repair, and if necessary, transport the equipment to and from the point of repair. 
 
e.  Notify Hospital Facility Manager when major modifications are required to maintain 

code compliance and when minor changes are needed in the maintenance program. 
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f.  Ensure that all completed work meets or exceeds critical reliability rate or tolerances 

specified or included in applicable codes, directives and criteria governing the operation of a 
medical facility. 

 
g.  Develop and implement a program for procurement and maintenance of all equipment 

operation and maintenance manuals and instructions. 
 
h.  Have a Maintenance Superintendent or designated alternate on duty at the Hospital 

during normal duty hours, Monday through Friday, 0700 to 1600. 
 
i.  Maintain the capability to respond within one hour twenty-four (24) hours-a day to 

meet emergency requirements.  The Contractor shall provide contact information for its 
designated representative(s). 

 
j.  Use employees with a minimum of three (3) years experience in their respective trades 

to complete maintenance and repairs on hospital or dental facilities and equipment.  See 
various systems utilized in section C.9.1.1r.  The Contractor shall submit employee 
qualifications to the COR for review and approval.   

 
k.  Prevent employees with communicable or infectious diseases from performing work 

in the medical or dental facilities. 
 
l.  Ensure that employees working with medical gas systems meet the minimum 

qualification requirements, to include specialized training, in accordance with National Fire 
Protection Association (NFPA) standards. 

 
m.  When required, wear outer protective clothing, uniforms, masks, caps, and gowns 

supplied by the medical facilities.  Attire shall only be worn in the area it is required and 
shall not be removed from the area. 

 
n.  Coordinate all work with the Hospital Facility Manager prior to starting any 

maintenance or repairs. 
 
o. Schedule operations, maintenance, repair, and construction work to cause minimum 

disruption to the normal activities of the medical facilities. 
 
p. The Contractor shall utilize Defense Medical Logistics Support System (DMLSS) to 

manage work requests (TE C.9-2-SPEC, Managing Work Requests with DMLSS). 
 
q.  Perform maintenance and repairs regardless of origin, (i.e., occupant abuse, 

vandalism, or another Contractor).  Particular attention shall be placed on fire barriers and 
fire doors. 
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r. Ensure that all employees performing maintenance and repairs in patient treatment 
facilities are trained in the unique aspects of hospital and clinic building repair and 
maintenance.  Training programs shall include, but not be limited to, the following systems: 

 
(1)  Central refrigeration system 
(2)   Central steam generating system 
(3)   Central supervisory monitoring and control system 
(4)   Chillers/heating ventilation and air conditioners (HVAC) 
(5)   Diesel generators 
(6)   Medical gas and air systems  
(7)   Fire detection/suppression system 
(8)   Electric switchgear 
(9)   Transformers 
(10) Automatic transfer switches 
(11) Operation of fire alarm systems, electric switch gear, and shut off/isolation 

valves for critical systems 
(12) Utilization of as-built drawings 

 
s.  Establish and maintain training records for personnel engaged in maintenance and 

repair of patient care facilities to ensure compliance with TJC standards. 
 
t.  Clean equipment rooms, mechanical spaces, electrical closets, maintenance office 

areas, and maintenance storage areas. 
 
u.  Remove debris, rubble, and trash from maintenance and repair areas each workday. 

 
C.9.1.2  Standards.  The Contractor shall comply with the performance requirements 
defined in this section of the PWS. 
 

a.  Buildings and all building systems shall be maintained in continuous operating 
condition. 

 
b.  Completed work shall meet critical reliability rate or tolerances specified or included 

in applicable codes, directives, and criteria governing operation of a medical facility. 
 
c.  Employees shall have a minimum of three (3) years experience and appropriately 

licensed and certified in their respective trades. 
 
d.  Capability of maintaining and repairing the medical gas system using employees or 

other labor resources meeting minimum qualification standards. 
 
e.  All work requiring shut down of utilities shall be coordinated with the Hospital 

Facility Manager. 
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f.  Routine inspections, repairs, and maintenance shall be accomplished during normal 
duty hours, except as approved by the Hospital Facility Manager or as required by the 
contract. 

 
g.  The Hospital Facility Manager shall be notified in writing as soon as it is determined 

that utilities must be shutdown or work will interrupt or hinder patient care. 
 
h.  Operations, maintenance, repair, and construction work shall be scheduled to 

minimize disruption of the normal activities of the area.  Blocking of walkways, driveways, 
roads, and parking areas requires prior approval by the Hospital Facility Manager. 

 
i.  Equipment rooms, mechanical spaces, electrical closets, maintenance office areas, and 

maintenance storage areas shall be clean and uncluttered. 
 
j.  Debris, rubble, and trash, including such materials as cut out putty and caulking, 

broken glass, empty paint containers, cartons, dirty rags, waste, etc. shall be removed and 
disposed of daily from maintenance and repair areas. 

 
k.  Personnel training and qualification records shall demonstrate compliance with TJC 

standards. 
 
l.  TJC standards as taken from the current TJC Manual for hospitals shall be met. 

 
C.9.2  Special Provisions.  The Contractor shall utilize Defense Medical Logistics Support 
System (DMLSS) or its replacement system. 
 

a. Healthcare facility maintenance performed by the Contractor shall utilize the 
Government-provided DMLSS facilities maintenance management system to plan, track, and 
record all preventive maintenance and all unscheduled repair or maintenance for Fort Irwin 
MEDDAC facilities (TE C.9-1-WL, MEDDAC Facilities). 
 

b.   The Contractor shall be provided computers.  If the Contractor  
requires additional hardware, it shall be furnished to the Government for setup and approval 
to operate on the Government’s local area network (LAN).  The Government retains the 
authority to set up or configure hardware and software to comply with the operations of the 
Government LAN and Defense Network System (DNS).  When Contractor-owned hardware 
is placed in service on a Government LAN or DNS, prior to removal of the hardware from 
the site the hardware must be cleared of any or all Government proprietary information and 
programs.  The COR will be responsible for approving removal of Contractor-owned 
hardware.  All personnel requiring access to the LAN/DNS are required to have a current 
National Agency Check (NAC) or equivalent. 
 
    c.  During maintenance contract support phase-in the Contractor shall conduct a Real 
Property Installed Equipment (RPIE) survey to complete or update the RPIE inventory.  The 
RPIE information shall be reviewed and updated at least annually thereafter.  At Army 
medical facilities, RPIE is maintained and managed in the DMLSS-FM Facility System 
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Inventory Module.  It was designed to be utilized for all maintenance significant items of 
equipment and facility infrastructure.  The Contractor shall utilize DMLSS required fields 
(TE C.9-2-SPEC, Managing Work Requests on DMLSS). 
 
    d.  The Contractor shall utilize DMLSS FM for tracking work and costs associated with 
operation and maintenance of all facilities specified in TE C.9-1-WL, MEDDAC Facilities.  
The Government will provide DMLSS training on-site.  Additional training will be available 
at various locations.  Any cost associated with training shall be the responsibility of the 
Contractor.  Coordination for the on-site training and setup of the DMLSS application must 
be coordinated with the COR. 
 
    e.  The Contractor shall utilize and demonstrate operational skill set to utilize the following 
DMLSS modules: 
 

(1) System Services – Table Maintenance Utilities 
(2) System Services – Record Management 
(3) Customer Support – Work Request 
(4) Customer Support on the Web – Work Request 
(5) Facility Management – Facilities System Inventory 
(6) Facility Management – Maintenance Procedure 
(7) Facility Management – PM Schedule 
(8) Facility Management – Work Request 
(9) Facility Management – Directory 
(10) Facility Management – User Preferences 
(11) Facility Management – Business Objects 

 
The Government will install the DMLSS FM software for the Contractor to use on on-site 
client computers in conjunction with this contract.  The Government will provide up to forty 
(40) hours of training on the use of the software to the Contractor’s employees over a one-
week period. 
 
C.9.3  Maintain Utilities and Equipment Inventory.  The Contractor shall maintain a 
current maintenance management inventory on all utility systems and equipment through the 
utilization of DMLSS.  This management system shall remain current, with all changes to the 
database made within thirty (30) days of the date of change.  The management system shall 
remain Government property.  The Contractor shall input all necessary information to 
maintain accurate inventory on all utility systems and RPIE.  Information shall include but 
not be limited to RPIE hierarchy schema, room number, other location (where applicable), 
nomenclature, manufacturer, model, serial number, RPIE number, Bar Code number, 
equipment capacity, equipment’s specification, life expectancy, installation date, acquisition 
price, and warranty data.  A report on changes to the facility system inventory adjustments 
shall be covered in the monthly reporting requirements.  Contractors shall place a 
combination Bar Code RFID label on all newly installed and existing 
equipment/components.  The Contractor shall maintain a current inventory with data Bar 
Codes on all equipment items being maintained.  The Contractor shall record in the system 
all prescribed information on all new items installed or replaced during the period of the 
contract, and archive all items removed from service.  The update to the equipment inventory 
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shall occur within thirty (30) days of acceptance by the Government for the installed or 
replaced equipment items that require periodic maintenance.  The Contractor shall be 
responsible for maintaining the equipment inventory current throughout the duration of the 
contract performance period. 
 
C.9.4  Maintenance Procedures and PM Schedules.  The Contractor shall insure the 
maintenance procedures associated with the equipment items, that creates PM Schedules of 
recurring maintenance; 1) provides adequate scheduled maintenance to achieve life 
expectancy of the equipment items; 2) provides a reliable infrastructure within the facilities; 
and 3) meets manufacture warranty requirements.  The Government will provide an initial 
maintenance procedure and frequency from historic data or from the Government/industry 
standards.   
 
C.9.5  Key Performance Indicators.  The Contractor shall maintain information on selected 
Key Performance Indicators.  Those key performance indicators include but are not 
necessarily limited to the following: 
 

a.  Number of work requests originated by facility occupants 
 
b.  Number of work requests originated by facility maintainer (the Contractor) 
 
c.  Number of work requests originated by other facility maintainers (e.g. DPW) 
 
d.  Number of Critical Systems failures as defined by current Assistant Chief of Staff for 

Installation, environment, and Facilities Management (ACSIEFM) Critical Systems Failure 
Guidance. 
 
These Key Performance Indicators will be reported monthly as part of the Quality Control 
Program. 
 
C.9.6  Quality Control Program.  The Contractor shall be required to maintain quality 
control documentation in the DMLSS system.  The Contractor shall furnish the QC 
inspector(s) name, type of inspections (random or scheduled), inspection percent, and 
frequency along with any other data required to initiate the DMLSS QC program.  The 
Contractor shall document findings in the DMLSS QC program. 
 
C.9.7  Workload.  Reference C.12, PWS Workload.  Also, reference, TE C.9-1-WL, 
MEDDAC Facilities. 
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SECTION C.10 

PERFORMANCE REQUIREMENTS SUMMARY (PRS) 
 
 
 

See Enclosure  
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SECTION C.11 
PUBLICATIONS 

 
Publications applicable to services to be performed under this work statement are listed.  
Publications have been segregated into two categories: Mandatory and Advisory.   Contractor 
is responsible to maintain knowledge and compliance with the latest mandatory Government 
publications.  The web site to provide the latest information is the Consolidated Army 
Publications and Forms Index [DA PAM 25-30] located at: 
 
http://www.apd.army.mil/pamdocs/PAM2530_Adv_Search.htm 
 

a.  The Contractor shall adhere to the requirements and performance standards listed in 
the mandatory regulations, publications, manuals, technical bulletins, pamphlets, circulars, 
permits, codes, directives, files, handbooks, guides, common tables of allowances including 
supplements, amendments, or revisions during the life of the contract. 

 
b.  A mandatory publication is a Government or third-party publication referenced in the 

Contract, or this section (C.11) that the Contractor is obliged to follow guidance/ procedure 
specified by the publication in performance to meet the desired or stated objective of that 
publication. 

 
(1)  The Contractor shall follow the guidance/procedure in those publications 

identified as mandatory only to the extent specified in this contract or 
procedurally necessary for compliance to policy, regulation/law, and the adequacy 
of services performed.   

 
(2)  Compliance with all applicable National Standards, specifications, and industry 

accepted practices are mandatory requirements for all work, tasks or standards 
associated with this contract. 

 
(3)  When specific parts of publications identified as mandatory are not referenced 

herein section C.11 or are necessary for compliance to policy, regulation/law, and 
the adequacy of services performed, the remainder of that publication may be 
considered advisory. 

 
(4)  Contractor shall comply with the preventative maintenance requirements of the 

Operation & Maintenance Manuals associated with individual equipment. 
 
c.  An advisory publication is a Government or third-party publication referenced in the 

Contract which the contractor may use for information and guidance, but is not binding for 
compliance.   

 
d.  The Government will make available publications listed as mandatory at Contract 

Performance Start Date.  Supplements, amendments, or revisions to mandatory publications 
may be issued during the term of the Contract, and shall be in full force and effective 
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immediately upon receipt by the Contractor.  The Contractor shall post and update mandatory 
publications as change notices are provided by the Government.   

 
e.  Upon completion of this contract, the Contractor shall return to the Government all 

publications made available to the Contractor by the Government. 
 
 
C.11.1   Mandatory Publication -The following shall be referred to for compliance: 
 
DIRECTORATE OF PLANS, TRAINING, MOBILIZATION AND SECURITY 
 
AR 190-40, Serious Incident Report 
AR 600-20, Army Command Policy 
AR 525-13, Force Protection 
DoDI 2000.11, Force Protection 
FM 6-0, Command and Control 
AR 600-8-105, Military Orders 
DoD Directive 3020.26/AR 500-3, Continuity of Operations 
AR 350-28, Army Exercises 
AR 350-1, Army Training 
FM 7-0, Army Training 
DoODI 2000.11, Force Protection 
HQDA EXORD 693-05, Implementation of National Response Plan and NIMS 
ARNORTH OPORD 2008-0108, FP Order 
AR 25-12, COMSEC 
AR 380-5, INFOSEC 
AR 530-1, OPSEC 
DoDD 2000.18, Department of Defense Installation Chemical, Biological, Radiological, 
Nuclear and High-Yield Explosive Emergency Response Guidelines 
DoD Strategy for Homeland Defense and Civil Support 
UFC 4-010-23 15 July 2008 
FM 3-0, Operations 
 
 
DIRECTORATE OF HUMAN RESOURCES 
 
Incoming and Outgoing Mail 
 

a.   41-CFR Part 102-192, Mail Management 
b.   AR 25-51, Army Regulation, Official Mail and Distribution Management 
c.   DoDI 4525.8, Department of Defense Instruction, Official Mail 
d.   DoD Manual 4525.8-M, Official Mail Manual 
e.   DA PAM 25-52, Department of the Army Pamphlet, Mail Facility Security and 

Handling Suspicious Mail 
f.   18 United States Code 
g.   39 United States Code 
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Personal Mail Services 
 

(1)   39 USC, Postal Service 
(2)   DoD 4525.6-M, DoD Postal Manual 
(3)   AR 600-8-3, Unit Postal Operations 

 
 
DIRECTORATE OF PUBLIC WORKS 
 
Army Regulations Description
 
AR 420-49 Utility Services
 
AR 190-11 Physical Security of Arms, Ammunition and Explosives
 
AR 190-13 Army Physical Security Program

AR 190-51 Security of Unclassified Army Property 

AR 200-1 Environmental Protection and Enhancement 
 

AR 215-1 
 

Morale, Welfare, And Recreation Activities And 
Nonappropriated Fund Instrumentalities 

AR 215-2 Utilization of Real Property
 
AR 380-5 Department of the Army Information Security Program
 
AR 420-1 Army Facilities Management

AR 420-10 Management of Installation Directorate of Engineering 
and Housing 

AR 740-7 Safeguarding of DLA Sensitive Inventory Items, 
Controlled Substances, and Pilferable Items of Supply 

 
Technical and Field Manuals Description
 
TM 5-811-5 Aviation Facility Lighting

TM 5-823-4 Marking of Army Airfield-Heliport Operational and 
Maintenance Facilities 

FM 19-30 Physical Security
 
TM 36-250 Preparation of Hazardous Material for Military Air 

Shipment 

EM 385-1-1 Safety and Health Requirements Manual 
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Technical Bulletins Description
 
TB 43-0142 Safety Inspection and Testing of Lifting Devices (28 Feb 

97) 

TB MED 575 Occupational and Environmental Health Swimming Pools 
and Bathing Facilities 

TB MED 576 Occupational and Environmental Health Sanitary Control 
and Surveillance of Water Supplied Installations 

 
Technical Bulletins and 
Pamphlets 

Description

 
TB 43-0212 Purging, Cleaning, and Coating Interior Ferrous and 

Terne Sheet, Fuel Tanks 

TB 420-20 Engineered Performance Standards for Real Property 
Maintenance:  Activities: Pipe fitting, Plumbing, 
Handbook 

TB 420-21 Engineered Performance Standards for public Works 
Maintenance  

PAM 750-8 The Army Maintenance Management System (TAMMS) 
Users Manual 

DoD 4165.63M  DoD Housing Management
  
DA PAM 750-2  
 

Soldiers' Guide for Field Maintenance Operations 

ASTM F2107-01 Standard Guide for Construction and Maintenance of 
Skinned Areas on Sports Fields 

 
 
Other References 
 
Federal Natural Gas Pipeline Safety Act of 1968 (49 U.S.C. Sec. 1671 et seq.) and the 
regulations contained in Parts 190, 191, and 192 of Title 49 of the Code of Federal 
Regulations. 
 
National Fire Protection Association (NFPA) Standard No. 327  
 
American Petroleum Institute (API) publication Recommended Practices (RP) 2015. 
CTA 50-909, Field and Garrison Furnishings and Equipment 
 
FAA Handbook 7110.65 
 
PDMF, Packaging Data Micro File 
 
PWTB 420-47-03, Integrated Solid Waste Management 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

156 
 

 
PWTB 420-47-05, Source Reduction Planning 
 
PWTB 420-49-07, Solid Waste Options 
 
PWTB 420-49-08, Decision-Maker’s Guide to Solid Waste Management, Volume II 
 
TB MED 576, Occupational and Environmental Health, Sanitary Control 
 
TM 5-634,  Solid Waste Management 
 
TM 38-410, Storage and Handling of Hazardous Material 
 
United Facilities Specifications Manual 
 
International Construction Code Books (Replacement for Uniform Construction Code 
Books) 
 
 
DIRECTORATE OF EMERGENCY SERVICES  
 
Vehicle and Weapons Registration 
 

a.   AR 190-13, Army Physical Security Program 
b.   50 USC 797, Internal Security Act of 1950 

 
Crossing Guards 
 

a.   AR 190-5, Motor Vehicle Traffic Supervision 
b.   AR 525-13, Anti-Terrorism 
c.   AR 190-45, Law Enforcement Reporting 
 

 
Fire Protection and Emergency Services 
 

a.   AR 190-5, Motor Vehicle Traffic Supervision 
b.   AR 420-90, Fire Protection 
c.   AR 525-13, Anti-Terrorism 
d.   AR 190-45, Law Enforcement Reporting 
e.   DoDI 6055.06 , “DoD Fire and Emergency Services (F&ES) Program,” 21 December 

2006 
f.   DoDI 6055.06M, “DoD Fire & Emergency Services (F&ES) Certification Program,” 

23 February 06 
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Emergency Dispatch Center 
 

Fire 
 
a.   AR 420-1, Army Facilities Management 
b.  DoDI 6055.06, “DoD Fire and Emergency Services (F&ES) Program”, December 21, 

2006 
c.  NFPA 1221, Standard for the Installation, Maintenance, and Use of Emergency 

Services Communications Systems 
 
Police 
 
a.   AR 190-5, Motor Vehicle Traffic Supervision 
b.   AR 190-14, Carrying of Firearms and Use of Force for Law Enforcement and Security 

Duties 
c.   AR-190-11, Physical Security of Arms, Ammunition, and Explosives 

 
Intrusion Detection Systems and Fire Alarm Systems 

 
  AR 190-13, The Army Physical Security Program 
 
 
U. S. ARMY MEDICAL DEPARTMENT ACTIVITY 
 
Maintenance and repair services shall be accomplished in accordance with codes, directives, 
and criteria governing the operation of a medical facility such as,  
 

a.   The Joint Commission (TJC);  
b.   National Fire Protection Association (NFPA), latest applicable edition;    
c.   MIL-HDBK-1191, Medical Facility Construction;  
d.   Uniform Building Code (UBC), 1997 edition;  
e.   ASHRAE Guides;  
f.   ADA Standards;  
g.   National Standard Plumbing Code;  
h.   NFPA 70, National Electric Code;  
i.   Environmental Protection Agency (EPA). 

 
 
 
Mandatory Army Regulations Description
 
AR 5-12 Army Management of the Electromagnetic Spectrum

AR 11-2 Internal Management Controls

AR 25-1 Army Knowledge Management and Information 
Technology 

AR 25-2   Information Assurance

AR 25-50 Preparing and Managing Correspondence 
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AR 25-51 Official Mail and Distribution Management 

AR 25-400-2 The Army Records Information Management System 
(ARIMS) 

AR 37-1 DFAS-IN Regulation

AR 190-5 Motor Vehicle Traffic Supervision

AR 190-11 Physical Security of Arms, Ammunition,  and Explosives

AR 190-13 The Army Physical Security Program 

AR 190-14 Carrying of Firearms and Use of Force for Law 
Enforcement and Security Duties 

AR 190-30   Military Police Investigations

AR 190-45   Law Enforcement Reporting

AR 190-51   Security of Unclassified Army Property 
(Sensitive and Non-Sensitive) 

AR 200-1 Environmental Protection and Enhancement 

AR 340-21 The Army Privacy Program

AR 380-5 Army Information Security Program 

AR 385-10 Army Safety Program

AR 385-40 Accident Reporting and Records

AR 420-1 Army Facilities Management

AR 420-90 Fire Protection

AR 525-13 Antiterrorism

AR 600-8-3 Unit Postal Operations

AR 700-88 Commercial Design Vehicles

AR 710-2 Inventory Management Supply Policy Below the 
Wholesale Level 

AR 735-5 Policies and Procedures for Property Accountability

AR 870-5 Military History:  Responsibilities, Policies, and 
Procedures 

AR 930-4 Army Emergency Relief
 

DRAFT



Attachment 1 
Solicitation No. W9124R-11-R-0002 

 

159 
 

 
Mandatory DA Pamphlets Description
 
DA PAM 25-30 Consolidated Index of Army Publications and Blank 

Forms 

DA PAM 25-51 Official Mail and Distribution Management 

DA PAM 25-52 Mail Facility Security and Handling of Suspicious Mail

DA PAM 38-600 Management of Administrative Use of Motor Vehicle

DA PAM 385-10 Army Safety Program

DA 738-750 Functional Users Manual for the Army Maintenance 
Management System (TAMMS) 

DA PAM 750-8 The Army Maintenance Management System (TAMMS) 
Users Manual 

DA PAM 710-2-2 Supply Support Activity Supply System 

 
Mandatory Field Manuals Description
 
FM 5-19 Composite Risk Management

FM 19-30 Physical Security
 
 
Mandatory Technical Manuals Description
 
Army TM 5-634 Solid Waste Management
 
 
Mandatory Technical Bulletins Description
 
TB 43-0142 Safety Inspection and Testing of Lifting Devices (28 Feb 

97) 

TB MED 575 Occupational and Environmental Health Swimming Pools 
and Bathing Facilities 

TB MED 576 Occupational and Environmental Health Sanitary Control 
and Surveillance of Water Supplied Installations 

 
Mandatory DoD References Description
 
DoD 5100.76(M) Physical Security of Sensitive Conventional Arms, 

Ammunition, and Explosives 

DoD 5200.1-R DoD Information Security Program Regulation 
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DoD 5200.2-R DoD Personnel Security Program

DoD 5220.22-M National Industrial Security Program for Operating 
Manual 

DoDI 4150.7M DoD Pest Management Training and Certification

DoDI 4525-8 DoD Official Mail Management

DoDI 4525-8M DoD Official Mail Procedures Manual 

DoD (Measure of Merit) MOM 
#2  
 

Pest Management

DoD 4165.63-M DoD Housing Management

DoDI 6055.06 DoD Fire and Emergency Services (F&ES)  Program

DoD 7000.14R Financial Management Regulation, Volume 13 

 
Mandatory Fort Irwin (Garrison) Policy Letters/Description 
 
 
Policy Letter 1                Pet Control  
Policy Letter 3                Voluntary Separated Persons  
Policy Letter 4                Key and Essential Personnel  
Policy Letter 5                Authorized Residents  
Policy Letter 6                Reserved Parking  
Policy Letter 7                AAFES and DECA Authorized Patrons 
Policy Letter 8                BAH for single Sergeants and below  
Policy Letter 9                Personal Protective Equipment  
Policy Letter 10              Child Supervision and Curfew  
Policy Letter 11              Ft Irwin Environmental Policy  
Policy Letter 12              Registered Sex Offenders  

 
 
Mandatory NTC Regulations 
 
NTC REG 190-1, Retention, Possession, Storage, and Use of Non-Government Owned 
Weapons and Ammunition 
 
NTC REG 190-5 , Military Police Motor Vehicle Traffic and Vehicle Registration 
 
Environmental Permitting Requirements (DPW Permits Available Electronically) 
 

California Waste Integrated Management Board (CWIMB)/ 

Local Enforcement Agency (LEA) Permit 
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Regional Water Quality Control Board (RWQCB) Permit 

 
Other Mandatory References 
 
National/NTC and Federal Standards 
 
EM 385-1-1  Safety and Health Requirements Manual 
 
Title 29 CFR  Occupational Safety and Health, Department of Labor 
 
Solid Waste Association of North America (SWANA)  
 
Fort Irwin-Installation Solid Waste Management Plan  
 
Fort Irwin Installation Landscaping Manual 

 
NIST 135 National Institute of Standards and Technology Handbook 135 
 
ACP 121, Communications Instructions-General 
 
ACP 121 US SUP-1 (CONFIDENTIAL), Communications Instructions-General (U) 
 
ACP 131, Communications Instructions-Operating Signals 
 
ACP 134C, Allied Communication Publication 

 
Federal Communications Commission Regulation, Part 68 

 
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) PL 92-5161  

 
Resource conservation and Recovery Act (RCRA) of 1976 

 
Superfund Amendments and Reauthorization Act (SARA) of 1986 
 
Comply with Resource Conservation and Recovery Act (RCRA) 
  
Clean Air Act (CAA) 
  
Clean Water Act (CWA) 
 
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), PL 92-516 
 
Integrated Pest Management Plan (IPMP) required by EPA and implemented by DODI 
4150.7 and DOD MOM #2, and the DOD Final Governing Standards. 
 
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) 
 
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA), PL 92-516 
 
Executive Order Number 12088, AR 200-1, TB 43-0212 
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SARA Section 211  
 
National Fire Protection Association (NFPA) 70, National Electric Code 
 
National Fire Protection Association (NFPA) 1221, Standard for the Installation, 
Maintenance, and Use of Emergency Services Communications Systems 
 
EPA Certification Requirements, Section 608 and 609 or the 1990 

 
Clean Air Act Amendments and 40 CDR, Part 82, Subpart F) 

 
National Elevator Industry Education Program (NEIEP) 
 

10 CFR 436, Federal Energy Management and Planning Programs 
 
15 USC 2225, Fire prevention and control guidelines for places of public accommodation 

 
15 USC 2227, Fire safety systems in federally assisted buildings 
 
18 USC, Crimes and Criminal Procedures (related to mail operations) 
 
29 USC 794, Americans with Disabilities Act Guidelines (ADAAG) of 1990 and 
Uniform Federal Accessibility Standards (UFAS) 
 
29 USC Chapter 15, Occupational Safety and Health Act of 1970 
 
36 CFR 800, National Historic Preservation Act40 CFR 
 
39 USC, Postal Service 
 
50 USC 797, Internal Security Act of 1950 
 
61M, National Emission Standard for Asbestos 
 
40 CFR 260-265, Protection of Environment 
 
40 CFR 302, Protection of Environment; Designation, Reportable Quantities, and 
Notification 
 
40 CFR 763, Asbestos Hazard Emergency Response Act (AHERA) 
 
41 CFR 101–25.112, Energy Conservation Policy 
 
41 CFR 102-192, Mail Management 
 
42 USC 13101, Pollution Prevention: Findings and Policy 
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42 USC 4152, Standards for Design, Construction, and Alteration of Buildings; 
Administrator of General Services 
 
42 USC 4321–4370, National Environmental Policy Act 
 
PL 100–572, Lead Contamination Control Act 
 
PL 101–549, The Clean Air Act Amendments of 1990, Title VI: Stratospheric Ozone and 
Global Climate Protection 
 
PL 109–58, Energy Policy Act of 2005 
 
PL 93–291, The Archaeological and Historic Preservation Act of 197 
 
PL 93–498, Federal Fire Prevention and Control Act of 1974 
 
PL 94–163, Energy Policy and Conservation Act 
 
American National Standards Institute (ANSI) and Manufacturer Instructions 

 
ACSIM Furnishings Manual 

 
OSHA 2CFR 1910.41 
 
The Joint Commission (TJC) (Healthcare) 
 
MIL-HDBK-1191, Medical Facility Construction 
 
UBC, 1997 Edition 
 
American Society of Heating, Refrigerating and Air Conditioning Engineers Guides 
 
ADA Standards 
 
National Standard Plumbing Code 
 
California Laws/Regulations and Policies 

 

Title 27, California Code of Regulations (CCR), Environmental Protection, Division D - 
Solid Waste 
 
 California Title 14, 19, 22, and 23, 29 CDR, 40 CDR, and 49 CFR 
 CERCLA/SARA Section 120 
 
 Title 8 California Code of Regulations (CCR), Articles 99 and 100, Cranes and Other 
Hoisting Equipment  
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 State of California Administrative Code Title 22, Section 65547 and TB Med 576, 
Appendix G on chlorine safety 
 
Calif. Code Title 17.7605 & TB Med 576, Appendix G 
 
Code of Federal Regulations (CFR) 1910.179 - 1910.192 
 
Senate Bill (SB) 198 – Injury and Illness Prevention Program 
 
Federal Acquisition Regulation (FAR) 
 
Department of Defense FAR Supplement (DFARS) and any other FAR Supplements 

 
C.11.2   Advisory Publications. 
 
Advisory Army Regulations Description
 
AR 95-2 Airspace, Airfields/Heliports, Flight Activities, Air 

Traffic
 
AR 350-50 Combat Training Center Program (NTC) 

AR 360-1 Army Public Affairs Program

AR 380-13 Acquisition and Storage of Information Concerning 
Nonaffiliated Persons and Organizations 

AR 500-5 Army Mobilization

AR 700-47 Defense Standardization and Specifications Manual

AR 740-3 Stock Readiness

 
Advisory DA Pamphlets Description
 
TM 5-811-5 Army Aviation Lighting 

TM 5-823-4 Marking of Army Airfield-Heliport Operations and 
Maintenance Facilities 

 
Common Table of Allowances Description
 
CTA 50-909 Field and Garrison Furnishings and Equipment 

CTA 50-970 Expandable/Durable Items

 
DoD References Description
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DoD 4160.21-M Defense Material Disposition Manual 

DoD 4515.13-R Department of Defense Air Transportation Eligibility

 
Federal Aviation 
Administration Publications 
(FAA PUBS) 

 
 
Description

 
7110.10 Flight Services

7110.65C Air Traffic Control Handbook

7930.2 National Notice to Airmen (NOTAM) System 

FAA Advisory Circular 
70/7460-1 
 
FAA Handbook 7110.65 

 
Other References 

 
Federal Standard No. 125D, Film, Photographic and Film, Photographic, Processed; (For 
permanent record use) 

 
TRADOC Pam 71-9, Training Devices for Army-Wide Use 

 
Memorandum, HQDA, 14 Feb 94, Subject: Visual Information Interim Policy Guidance. 

 
Memorandum, HQDA, 17 Nov 93, Subject: Electronic Multimedia Imaging Center (EMIC) 
Plan 

 
Memorandum of Understanding in effect at the time of Award of this Contract 

 
ASTM ES 24-93, American Society for Testing Materials ES 24-93 

 
Managing Pesticide Spills National Pest Control Association 

 
Pesticide Spill Prevention and Management Technical Information Memorandum Number 15 

 
Planning guide and Checklist for Hazardous Materials Contingency Guides (FEMA-10) 

 
NFPH 1686 

 
NFPA Standard 43A Code for Storage of Liquid and Solid Oxidizing Materials 

 
NFPA Standard 801 Recommended Fire Protection Practices for Facilities Handling 
Radioactive Material 

 
NFPA 30 Flammable and Combustible Liquids Code 

 
Joint Travel Regulation (JTR) 
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California Penal Code (CPC)  
 

California Vehicle Code (CVC)  
 

State of California Administrative Code Title 22, Section 65547 and TB Med 576, Appendix 
G on chlorine safety. 

 
California Code Title 17.7605 and TB Med 576, Appendix G 
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SECTION C.12 
Anticipated PWS Annual Workload  

 
The Contractor shall develop their proposal based on the workload tables in this section, as 
well as, in accordance with relevant Technical Exhibits provide in Section J..  The workload 
quantities listed in each section’s workload table are estimated and are subject to variations.   
 
C.12.1  Specific Requirements 
 
Section C.12.1, Specific Annual Workload, estimates and the number of items in a specific 
service area may also be listed.  The Contractor shall use the workload listed to develop their 
proposals. 
 

Paragraph 
Number 

Requirement Workload Driver Estimated 
Workload 

(Annual Total 
or Number of 

Items) 
C.1.7 Prepare Phase-In/Phase-Out 

Plan 
Number of detailed plans 1

C.1.9.1 Prepare listing of Contractor 
personnel 

Number of detailed lists 
completed 

12

C.1.10.4.1 Prepare Installation Status 
Reports (ISR) 

Number of ISR data 
input sessions 

4

C.1.11.1 Prepare Management Plan Number of detailed plans 
completed 

1

C.1.11.2 Prepare Life Cycle 
Management Plan 

Number of detailed plans 
completed 

3

C.1.11.3 Prepare Quality Control 
Plan 

Number of detailed plans 
completed 

2

C.1.11.4 Prepare Property 
Management Plan (PMP) 

Number of detailed plans 
completed 

1

C.1.11.5 Prepare Maintenance 
Program Plan 

Number of detailed plans 
completed 

1

C.1.11.6 Prepare Continuity of 
Operations (COOP) Plan 

Number of detailed plans 
completed 

1

C.1.11.6 Prepare Reserve 
Components Roster 

Number of detailed plans 
completed 

4

C.1.11.7 Prepare Physical Security 
Plan 

Number of detailed plans 
completed 

1

C.1.11.8 Prepare Risk Management 
Plan 

Number of detailed plans 
completed 

1

C.1.11.10 Prepare Annual Report Number of detailed plans 
completed 

1

C.1.11.9 Prepare Contractor Internal 
Control Plan against Fraud, 

Number of detailed plans 
completed 

1
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Waste and Abuse 
C.1.12 Prepare Standard Operating 

Procedures 
Number of detailed plans 
completed 

4

C.1.13.2.e Prepare Summary of 
Customer Comments 

Number of detailed 
summaries of comments 

12

C.1.13.4 Prepare Quality Control 
Program Reports 

Number of detailed plans 
completed 

12

C.1.13.6 Participate in Performance 
Evaluation Meetings 

Number of meetings 
attended 

12

C.1.14.a Participate in NTC and Fort 
Irwin Safety Council 
Meetings 

Number of meetings 
attended 

12

C.1.14.e Prepare Injury and Illness 
Prevention Program Plan 

Number of detailed plans 
completed 

1

C.1.23.1.b Prepare Actual Overtime 
Worked Report 

Number of detailed 
reports completed 

12

C.1.24.1.a Prepare SF 294, 
Subcontracting Report for 
Individual Contracts 

Number of detailed 
reports completed 

2

C.1.24.1.b Prepare SF 295, Summary 
Subcontracting Report 

Number of detailed 
records completed 

2

C.3.2.c Report of Government 
Furnished Property Records, 
Adjusted Credits 

Number of detailed 
records completed 

12

C.3.2.c  Report of Government 
Furnished Property Records, 
Adjusted Debits 

Number of detailed 
records completed 

12

C.3.2.c Report of Government 
Furnished Training Aids/ 
Training Devices 

Number of detailed 
reports completed 

12

C.3.2.d Government Furnished 
Agency Peculiar Property 

Number of detailed 
reports completed 

12

C.3.2.d Government Furnished 
Agency Peculiar Property 

Number of detailed 
reports completed 

12

C.3.4.3 Purchase Request Listings Number of purchase 
requests listings 
completed 

12

C.3.5.6 Heavy Equipment Number of heavy 
equipment work orders 
(DPW) 

600

C.3.5.6.j  Consolidated Maintenance 
Schedule 

Number of detailed 
reports completed 

1

C.3.5.6.j  Monthly Service Report Number of detailed 
reports completed 

12

C.3.5.6.j Material Condition 
Readiness Report 

Number of detailed 
reports completed 

12
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C.3.5.8.e GFP Status Report Number of detailed 
reports completed 

12

C.5.1.a GOC Operations Number of operational 
(24/7) days 

365 

C.5.1.a GOC Operations – 
Personnel 

Number of total man-
hours Not to Exceed 

14,560 

C.5.1.e Prepare GOC Daily Activity 
Report 

Number of detailed 
reports completed 

365

C.5.1.e Prepare GOC Daily 
Personnel Status Reports 

Number of detailed 
reports completed 

365

C.6.1.a Central Mailroom Hours of 
Operations 

Number of operational 
hours 

2,000

C.6.1 Inbound Bulk Mail 
Received 

Number of bulk mail 
items received, in 
thousands 

54,000

C.6.1 Inbound Mail, Special 
Services (Express Mail, 
Registered, Certified) 

Number of special 
services processed 

1,285

C.6.1.1.a Mailbox and Distribution 
Quick List 

Number of detailed lists 
completed 

4

C.6.1.1.g Mail Statistics Report Number of detailed 
reports completed 

12

C.6.1.1.g Monthly Account 
Expenditures Report 

Number of detailed 
reports completed 

12

C.6.1.1.g Consolidated Quarterly 
Postage and Account 
Expenditures Report 

Number of detailed 
reports completed 

4

C.6.1.1.g Record of Meter Readings 
Report 

Number of detailed 
reports completed 

12

C.6.2 Outbound Official Mail 
Volume 

Number of bulk mail 
items sent, in thousands 

20,000

C.6.2 Outbound Mail, Special 
Services (Registered, 
Certified) 

Number of special 
services processed 

3,100

C.6.3 Post Locator Telephone 
Inquiries 

Number of inquiries 
processes 

4,500

C.6.3 Redirected Personal and 
Official Mail 

Number of redirects 
processed, in thousands 

31,000

C.7.1.1 Life Cycle Management 
Report 

Number of detailed 
reports completed 

12

C.7.1.1.2 DPW Monthly Activity 
Report 

Number of detailed 
reports completed 

12

C.7.1.1.3 Work Orders Total Number of PM, 
Project, Repair, and 
Service Orders (Routine, 
Urgent, and Emergency) 

40,000
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C.7.1.1.3 Routine  Number of Routine work 
orders 

36,000

C.7.1.1.3 Urgent  Number of Urgent work 
orders 

3,850

C.7.1.1.3 Emergency  Number of Emergency 
work orders 

150

C.7.1.1.3 After-Hour Number of After-Hour 
work orders 

1,100

C.7.1.1.4 Davis Bacon Projects Number of man-hours 40,000
C.7.1.1.4.1.d Davis Bacon Cost Estimates Number of detailed 

estimate completed 
52

C.7.1.1.4.1.h Davis Bacon Project Report Number of detailed 
reports completed 

52

C.7.1.1.4.1.j Worksheet 1354 – Real 
Property 

Number of detailed 
worksheets completed 

52

C.7.1.1.5.d Pollution Incident Summary Number of detailed 
summaries completed 

12

C.7.1.1.6.c Hazardous Waste 
Management Plan 

Number of detailed plans 
completed 

1

C.7.1.1.6.e Hazardous Waste Inspection 
Report 

Number of detailed 
reports completed 

12

C.7.1.1.6.k, 
C.7.1.5.1.d 

Refrigerant Accountability 
Report 

Number of detailed 
reports completed 

12

C.7.1.3 Work Reception Center Number of operational 
hours 

2,250

C.7.1.3 Work Control Number of work control 
work orders 

750

C.7.1.3.1.g DPW Daily Report Number of detailed 
reports completed 

250

C.7.1.4 Parts and Materials 
Warehouse 

Number of operational 
hours 

2,000

C.7.1.5 Excess Inventory Disposal Number of demands 50
C.7.2.1 Buildings and Structures – 

Repairs Section 
Number of Routine 
service orders 

6,200

C.7.2.1 Buildings and Structures – 
Repairs Section 

Number of Urgent 
service orders 

1,800

C.7.2.1 Buildings and Structures – 
Repairs Section 

Number of Emergency 
service orders 

60

C.7.2.1 Buildings and Structures – 
Repairs Section 

Number of Preventive 
Maintenance service 
orders 

375

C.7.2.1 Waterless Urinals Number of Urinals 362
C.7.2.1 Sign Shop Number of Routine 

service orders 
350

C.7.2.1.1.c DPW Operation & 
Maintenance (O&M) 

Number of detailed plans 
completed 

1
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Preventive Maintenance and 
Service Plan 

C.7.2.1.1.d Pavement, Roof, and Utility 
Conservation Analysis 

Number of detailed 
analyses completed 

1

C.7.2.1.1.e Message update for portable 
electric signs 

Number of updates  20 

C.7.2.2.1.a Equipment Files Number of entries in the 
Real/Non-Real Property 
and Fixed Equipment 
Asset Files 

1,100

C.7.2.2.1.b As-Built Drawings Number of “As-Builts” 
completed 

100

C.7.2.2.1.(4) AutoCAD Support Services Number of AutoCad 
drawings, maps, plans 
updated 

1,000

C.7.2.3 Appliance and Food Service 
Equipment 

Number of Routine work 
orders 

1500

C.7.2.3 Appliance and Food Service 
Equipment 

Number of Urgent work 
orders 

500

C.7.2.3 Appliance and Food Service 
Equipment 

Number of Emergency 
work orders 

2

C.7.2.3 Barracks Appliances Number of appliances 
(kitchen, cleaning, and 
entertainment) 

2,400

C.7.2.3 DFAC and Other Food 
Facility Appliances 

Number of appliances 
(including food cooking 
and processing, fans, 
condensers, disposals, 
exhaust hoods, etc.) 

410

C.7.2.4 Locksmith Services – 
Personnel 

Number of total man-
hours 

4,160

C.7.2.5 Wash Racks Number of wash racks 6
C.7.2.5 Wash Racks Work Orders Number of work orders 150
C.7.2.5.1.a Cleanings of basket 

strainers, screens, filters, 
with change-outs as 
required. 

Number of cleanings (all 
wash rack facilities) 

72

C.7.2.5.1.d Rotational Cycles using the 
wash racks 

Number of rotational 
cycles 

12

C.7.2.5.1.3 Wash Rack Water Analysis Number of detailed 
analyses completed 

4

C.7.2.5.1.g Wash Rack Operating Log Number of detailed logs 
completed 

12

C.7.2.6 Swimming Pool Number of swimming 
pool operating hours, 
including non-customer 

5,145
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hours 
C.7.2.6.1.c and i Pool Operating Log Number of detailed logs 

completed 
12

C.7.2.6.1.g Swimming Pool Strainer Number of cleanings of 
the swimming pool 
strainer 

365

C.7.2.6.1.i, 
C.7.3.9.1.h 

Pump Efficiency Report Number of detailed 
reports completed 

1

C.7.2.7 Flight Operations – 
Lighting, Electrical 
Grounding, and Lightning 
Protection Equipment 

Number of man-hours 80

C.7.2.8 Rotational Use Area Number of man-hours 480
C.7.2.8 Grading Rotational support 

areas 
Number of occurrences 6 per year

C.7.2.9 Elevators Number of man-hours 50
C.7.2.10 Fuel Dispensing Number of man-hours 40
C.7.2.11 Electrical System Services Number of Routine 

service orders 
850

C.7.2.11 Electrical System Services Number of Urgent 
service orders 

475

C.7.2.11 Electrical System Services Number of Emergency 
service orders 

12

C.7.2.11 Electrical System Services Number of Preventive 
Maintenance service 
orders 

1,300

C.7.2.11.1.b.(2) SCE Contact Log Number of detailed logs 
completed 

24

C.7.2.11.1.c Outdoor Lights Survey Number of detailed 
surveys completed 

12

C.7.2.11.1.d Solar Lights Number of units (est.) 300
C.7.2.11.1.e Traffic Signals Number of Units 9
C.7.3.1.1.a.(6) and 
f.(4).(i) 

UH Waiting List Number of detailed lists 
completed 

52

C.7.3.1.1.f.(3) BOM Status Report  Number of detailed 
reports completed 

52

C.7.3.1.1.f.(4).(ii) Roster of Personnel 
Occupying Unaccompanied 
Housing 

Number of detailed 
rosters completed 

52

C.7.3.1.1.f.(4).(iii) Unaccompanied Housing 
(UH) Inventory and 
Utilization Data 

Number of detailed data 
sets completed 

4

C.7.3.1.1.f.(4).(iv) Total Occupant Days 
Summary Report 

Number of detailed 
reports completed 

12

C.7.3.1.1.g.(4) and 
C.7.3.1.1.g.(6).(v) 

FMO Furnishings Inventory Number of detailed 
inventories completed 

1
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C.7.3.1.1.g.(7) Furniture Exchange Number of complete 
barracks furniture 
exchanges 

3

C.7.3.2 Landscape Maintenance Number of Routine work 
orders 

400

C.7.3.2 Landscape Maintenance Number of Urgent work 
orders 

0

C.7.3.2 Landscape Maintenance Number of Emergency 
work orders 

1

C.7.3.3 Sports Field Maintenance Number of work orders 100
C.7.3.4 Inclement Weather Debris 

Removal 
Number of inclement 
weather events 

6

C.7.3.5 Custodial Services Number of man-hours 70,000
C.7.3.5.1.a Custodial Plan and Schedule Number of detailed 

schedules completed 
1

C.7.3.6 Tactical Vehicle Trails Number of miles to 
maintain 

153

C.7.3.6.1.a Tactical Vehicle Trails, 
Surfaced and Unsurfaced 
Areas (non-street marking) 

Number of work orders 40

C.7.3.6.1.a Surfaced and Unsurfaced 
Area Work Plan 

Number of detailed plans 
completed 

1

C.7.3.6.1.e Street Marking Number of work orders 275
C.7.3.7 LPG Storage and 

Distribution – Operations 
Number of man-hours 2,000

C.7.3.7.1.c LPG Operations Plan Number of detailed plans 
completed 

1

C.7.3.7.1.c LPG Deliveries Report Number of detailed 
reports completed 

12

C.7.3.7.1.c LPG Storage Report Number of detailed 
reports completed 

365

C.7.3.8 LPG Storage and 
Distribution – Maintenance 
and Repair 

Number of work orders 50

C.7.3.8 LPG Storage and 
Distribution – Maintenance 
and Repair 

Number of man-hours 6,400

C.7.3.8 LPG Storage Number of storage tanks 28
C.7.3.8 LPG Distribution Number of miles of gas 

lines 
14.8

C.7.3.8 LPG Distribution Number of gas valves 49
C.7.3.8.1.c LPG Leaks Report Number of detailed 

reports completed 
1

C.7.3.9 Water Filtration Systems Number of man-hours 3,000
C.7.3.10 HVAC and Chiller Number of Routine 

service orders 
700
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C.7.3.10 HVAC and Chiller Number of Urgent 
service orders 

350

C.7.3.10 HVAC and Chiller Number of Emergency 
service orders 

2

C.7.3.10 HVAC and Chiller Number of Preventive 
Maintenance service 
orders 

7,000

C.7.3.10, C.7.2.1  Boilers (Both steam and 
non-steam) 

Number of Routine 
service orders 

110

C.7.3.10, C.7.2.1  Boilers (Both steam and non Number of Urgent 
service orders 

80

C.7.3.10, C.7.2.1  Boilers (Both steam and non Number of Emergency 
service orders 

1

C.7.3.10, C.7.2.1  Boilers (Both steam and non Number of Preventive 
Maintenance service 
orders 

1,860

C.7.3.10.1.a Gas Fired Heating Unit 
Status Report 

Number of detailed 
reports completed 

1

C.7.3.10.1.c Chilled Water Compressor 
Test Report 

Number of detailed 
reports completed 

2

C.7.3.10.1.q.(1) Utilities Operating Log-
Boilers 

Number of detailed logs 
completed 

12

C.7.4.1.2.1.a Installation Solid Waste 
Management Plan 

Number of detailed plans 
completed 

1

C.7.4.1.2.1.d.(3) Permit Report to the 
CIWMD/LEA 

Number of detailed 
reports completed 

4

C.7.4.1.3 Dining Facilities Number of dining 
facilities 

13

C.7.4.1.3 Dumpsters in Cantonment 
Area 

Number of locations 216

C.7.4.1.5.1.a Landfill Operations Number of man-hours 20,000
C.7.4.1.6 Waste Management – 

Maintenance and Repair 
Number of Routine 
service orders 

75

C.7.4.1.6 Waste Management – 
Maintenance and Repair 

Number of Urgent 
service orders 

5

C.7.4.2.a.1.a Integrated Pest Management 
Plan (IPMP) 

Number of detailed plans 
completed 

1

C.7.4.2.a.1.b Pest Management Records Number of detailed 
records completed 

12

C.7.4.2.a.1.c Contractor Work Plan (Pest 
Control) 

Number of detailed plans 
completed 

12

C.7.4.2.a.1.g Pesticide Use Proposal Number of detailed 
proposals completed 

1

C.8.1 Vehicle and Weapons 
Registration 

Number of registrations, 
passes, and other 
activities 

6,000
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C.8.1.1.a.(16) Fort Irwin Fire Department 
Monthly Activity Report 
(MAR) 

Number of detailed 
reports completed 

24

C.8.2 Crossing Guards Number of man-hours 3,260
C.8.3.1.a.(1) Fire Crews Number of personnel 

assigned as firefighters 
24

C.8.3.1.a.(10) Fire Inspections Number of fire 
inspections 

3,120

C.8.3.1.a.(17) Fire Crews Number of fire crew 
man-hours 

177,632

C.8.4 Emergency Dispatch Center Number of emergency 
response incidents 

2,000

C.8.5 Fire Alarms Number of fire alarms 52
C.8.5 Intrusion Detection Systems Number of intrusion 

detection systems 
109

C.8.5 Sprinkler Systems Number of sprinkler 
systems (134 buildings) 

234

C.8.5 Fire Alarms and Intrusion 
Detection Systems 

Number of Routine 
service orders 

100

C.8.5 Fire Alarms and Intrusion 
Detection Systems 

Number of Urgent 
service orders 

20

C.9.1 Healthcare Facilities Repair 
and Maintenance 

Number of Routine 
service orders 

850

C.9.1  Healthcare Facilities Repair 
and Maintenance 

Number of Urgent 
service orders 

65

C.9.1  Healthcare Facilities Repair 
and Maintenance 

Number of Emergency 
service orders 

5

C.9.1 Healthcare Facilities Repair 
and Maintenance 

Number of Preventive 
Maintenance service 
orders 

1,600
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